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SECTION I - TIMETABLE
A. Release Date of the Request for Proposals: September 21, 2015
All questions and request for additional information concerning this Request for Proposals
(“RFP“) should be directed to Ozgur Manuka, the Authorized Agency Contact Person, at:
Telephone #:
Fax #:
E-Mail Address:

(212) 386-6284
(646) 500-6592
omanuka@dcas.nyc.gov

B. Pre-Proposal Conference:
 Date:
 Time:
 Location:

September 29, 2015
2:00 p.m.
Department of Citywide Administrative Services,
1 Centre Street, 18th Floor Pre-Bid Room
New York, NY 10007

Attendance by proposers is optional but strongly recommended by the Agency.
C. Site Visits:
 Date:
 Time:
 Location:

October 7th, 2015
10:00 AM – 12:00 PM
School K043
1401 Emmons Ave.
Brooklyn, NY 11235

 Date:
 Time:
 Location:

October 7th, 2015
2:00 PM – 4:00 PM
Kings County Hospital Center
451 Clarkson Ave.
Brooklyn, NY 11203

 Date:
 Time:
 Location:

October 8th, 2015
10:00 AM – 12:00 PM
School M501
2005 Madison Ave.
New York, NY 10035

Attendance at all site visits by proposers is optional but strongly recommended in order to
perform preliminary assessment of solar potential, which is a required component of the
Technical Proposal.
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Note: Please RSVP your attendance by sending an e-mail to the Authorized Agency Contact
Person, Ozgur Manuka email: omanuka@dcas.nyc.gov no later than Friday, October 2, 2015.
All prospective proposers must arrive at the sites no later than the scheduled arrival times set
forth in Appendix B. The site visits will commence promptly. Identification and proper footwear
are required to access all the sites. Acceptable forms of identification are valid government- or
company-issued photo identification cards. Acceptable footwear is construction-type shoes or
boots. A proposer who either arrives at any site after the site visit commences, fails to produce
proper identification, or fails to wear appropriate footwear will not be able to access the site.
D. Questions Due Date: October 13, 2015
Proposers should submit questions no later than October 13, 2015 since the Agency may be
unable to respond to questions received after that date.
E. Proposal Due Date and Time and Location:
 Date:
November 2nd, 2015
 Time:
12:00 p.m.
 Location:
Proposals shall be submitted by mail or hand delivery to Ozgur
Manuka, Contract Officer, Department of Citywide Administrative Services, Office of
Contracts, 1 Centre Street, 18th Floor North, New York, NY 10007.
E-mailed or faxed proposals will not be accepted by the Agency.
Proposals received at this Location after the Proposal Due Date and Time are late and shall not
be accepted by the Agency, except as provided under the New York City Procurement Policy
Board Rules.
The Agency will consider requests made to the Authorized Agency Contact Person to extend the
Proposal Due Date and Time prescribed above. However, unless the Agency issues a written
addendum to this RFP that extends the Proposal Due Date and Time for all proposers, the
Proposal Due Date and Time prescribed above shall remain in effect.
F. Anticipated Contract Start Date: March 2016
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SECTION II - SUMMARY OF THE REQUEST FOR PROPOSALS
A.

Purpose of the RFP

The City of New York (the “City”) is pursuing the use of renewable energy resources at
locations within its jurisdiction. The City, through its Department of Citywide Administrative
Services (“the Agency”), is seeking to contract with up to five (5) appropriately qualified
developers to supply electricity generated by solar photovoltaic (“PV”) systems through a longterm power purchase agreement (“PPA”) with each developer that is awarded a contract by the
Agency. Under the PPA, the developer (“Contractor”) will provide electricity services to the City
through the design, installation, ownership, and operation of PV systems on the rooftops of
eighty-eight (88) City-owned host buildings (“Host Sites”), identified herein. The PV systems
will be designed to provide maximum annual electricity generation. The electricity generated by
each PV system will be sold to the City over the course of twenty (20) years. The Contractor will
provide PV-generated electricity to each Host Site and provide equipment replacement and
maintenance as needed to continue to provide electricity over the twenty (20) year period. The
Contractor will bill the City monthly for the electricity generated at each Host Site.
B.

Service Locations/Categories

Proposers may propose to provide services per category of Host Sites, broken down by the
borough in which the Host Site is located, as well as by the electric utility providing electricity
services to such Host Sites. A list of Host Sites in each borough is available in Appendix B. The
Service Locations/Categories are as follows:
Service Location/Category 1: Bronx Host Sites
Service Location/Category 2: Brooklyn Host Sites
Service Location/Category 3: Queens Host Sites
Service Location/Category 4: Staten Island Host Sites
Service Location/Category 5: Manhattan Host Sites
Proposers may propose to provide services in one or more of the Service Locations/Categories
and must be able to provide all the services required by the PPA within the Service
Locations/Categories for which they submit a proposal. A proposer must submit a separate and
complete proposal for each Service Location/Category proposed. In the event a proposer is
eligible for award of more than one Service Location/Category, DCAS reserves the right to
determine, based on the proposer’s demonstrated organizational capability and in the best
interest of the City, how many and for which Service Locations/Categories the proposer will be
awarded. In addition, DCAS reserves the right to award multiple contracts in each Service
Location/Category. An award of a contract is not a guarantee of any work assignments.
C.

Anticipated Contract Term

It is anticipated that the term of each PPA awarded from this RFP will be for twenty-one (21)
years from the date the PPA is registered by the Comptroller of the City of New York. It is
anticipated that the Contractor will begin producing electricity by the end of the first year of the
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PPA and continue producing electricity until the end of twenty years of operation, when the PPA
would expire. Although the Agency does not anticipate an early termination of this project or the
PPAs, it reserves the right to terminate any PPA awarded pursuant to this RFP, in whole or in
part, in the best interest of the City. Since the Agency recognizes that the Contractor will be
required to make a substantial capital outlay in the initial stage of the contract, proposers should
address the financial aspects of a possible early termination in their proposals. For example,
proposers may wish to propose a formula for recovery of any site-specific un-recouped PV
system costs in the event that a particular site becomes unavailable after installation. Proposers
may also include a buy-out option in their proposals.
D.

Payment Structure

The Agency anticipates a payment structure wherein the Contractor will meter each PV system
and send a monthly bill to the Agency for all electric energy generated at each Site covered by
the PPA. However, the Agency will consider proposals to structure payments in a different
manner and reserves the right to select any payment structure that is in the City’s best interest.
REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SECTION III – SCOPE OF SERVICES
A.

Agency Goals and Objectives for this RFP

The Agency’s goals and objectives in meeting the purpose for this RFP are:












B.

To achieve the Mayor’s municipal clean energy goals set forth in the One City, Built to
Last plan (http://www.nyc.gov/html/builttolast/assets/downloads/pdf/OneCity.pdf) and
One New York: The Plan for a Strong and Just City
(http://www1.nyc.gov/html/onenyc/index.html), specifically by: (1) support of clean and
reliable energy in New York City, (2) development of 100 megawatts (MW) of solar
capacity on City-owned buildings and (3) reduction of greenhouse gas emissions from
City-owned buildings by 35% by 2025;
To increase the use of cleaner and more diverse energy supplies by including more
renewable energy-sourced electricity in the City’s fuel mix;
To promote and provide resources for electricity peak load management;
To utilize City-owned rooftop spaces to effectively generate electricity using PV systems;
To reduce the per-unit cost of installing PV systems in the City by making a significant
and long-term investment;
To streamline the PV grid interconnection process;
To foster public-private partnerships in the City by entering in to PPAs for PV systems to
promote cost-effective project development;
To leverage available solar programs, tax attributes and environmental attributes to
promote higher levels of PV system installation in both the public and private sectors;
To educate the public about the benefits of renewable energy generation through display
of energy generated using required Data Acquisition Systems (“DAS”); and
To lead by example by demonstrating the City’s commitment to finding cleaner energy
sources and to better understand the challenges and opportunities associated with rooftop
PV system installations.
Agency Assumptions Regarding Contractor Approach

DCAS assumptions regarding which approach will most likely achieve the goals and objectives
set out above are:
a. Experience


For each PV system installation project undertaken, the Contractor would ensure that all
design work is performed by a team that includes at least one (1) New York State
licensed PE with a minimum of three (3) years of experience, within the five (5) years
prior to the Proposal Due Date of this RFP, in rooftop PV system design of the type to be
performed for the purpose set forth in this RFP. The Contractor would also ensure that all
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installation work is performed by a team of persons each of whom have a minimum of
three (3) years of experience, within the five (5) years of the Proposal Due Date of this
RFP, in rooftop PV system assembly and installation of the type to be performed for the
purpose set forth in this RFP. Each team would have a New York City licensed
electrician with a minimum of three (3) years of experience, within the five (5) years
prior to the Proposal Due Date of this RFP, in rooftop PV system interconnection. No
substitutions in such personnel would be permitted without the Agency’s prior written
approval.
The Contractor would provide documentation of representative projects that demonstrate
the proposer’s expertise in providing relevant and successful professional services for
rooftop PV system design and installation consistent with the scope and nature of the
services described in this RFP within the five (5) years of the Proposal Due Date of this
RFP.
The Contractor would demonstrate that the key members of the design and installation
teams have a minimum of three (3) years of experience, within the five (5) years prior to
the Proposal Due Date of this RFP, in PV system design, installation, and large-scale
project management and related services with regard to construction projects in public
and private buildings, garages, schools, structures, and other exterior rooftop spaces.
The Contractor would provide a listing of at least three (3) references for projects that are
similar in scope, including the name of each entity providing the reference, a brief
statement describing the relationship between that entity and the proposer or proposed
subcontractor, as applicable. State the name, title and telephone number of a contact
person at each entity.
The Contractor would provide the following information on the proposer’s
Environmental Health and Safety qualifications:
1. Written description of the company’s environmental, health and worker safety
(safe work practices) program and associated training clearly specify an
understanding of all OSHA, EPA and DEP requirements as well as its
commitment to comply with these requirements.
2. List of all workers’ job related accidents for the two (2) years prior to the
Proposal Due Date of this RFP, including copies of worker’s compensation
claims. All information provided by the proposer shall be notarized.
3. List of all regulatory agency notices, including, but not limited to those of OSHA,
DEC, EPA, and DEP, setting forth any violations, fines and reportable releases of
chemical or petroleum products associated with the proposer’s operation for the
last two (2) years prior to the Proposal Due Date of this RFP.
4. Worker’s Compensation Rating (i.e., Experience Modification Rating (“EMR”)).
EMR shall be provided on a form produced by the insurance carrier.

b. Organizational Capability


The Contractor would submit the list of full-time staff currently employed by the
proposer and the relevant projects on which these staff members are currently working.
Provide the value of each of these contracts and their terms.
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For each location identified on Attachments C and D, the Contractor would provide a
description of the responsibilities and/or involvement of each member of the proposed
project team, where applicable.
The Contractor would attach an organizational outline or chart showing where, or an
explanation of how, the proposed services will fit into the proposer’s organization.
The Contractor would list at least one (1) qualified Professional Engineer in the
organizational chart along with a copy of the Professional Engineer’s résumé.
The Contractor would thoroughly describe managerial and organizational ability to
implement multiple PV system projects in an expeditious manner that complies with the
timely completion requirements set forth in this document, with specific attention to
demonstration of management and organizational ability on projects on similar
timelines and of similar scale.
The Contractor would attach a copy of the proposer’s and any subcontractor’s audit
report or certified financial statement for the immediate preceding two years of operation,
or a statement as to why no report or statement is available.
The Contractor would attach a letter from a project financier or developer to confirm that
funding for the proposed project is available.
The Contractor would provide a statement certifying that the proposed staff will be
available for the duration of the PV system installation and commissioning under this
RFP.

c. Proposed Approach
The Contractor would demonstrate that the proposer’s approach will fulfill the Agency’s goals
and objectives by specifically providing an engineering analysis setting forth how the proposer
will assess the various potential Host Sites for structural and electrical capability, including:




A work plan, including timelines for building assessment, system design, installation,
commissioning, operation, maintenance and repair, and coordination with the Agency
and site managers. At a minimum, the timelines must meet the following requirements:
(a) submission to the Agency of the Structural Report for the first PV system installation
Host Site no more than sixty (60) days from the date of the notice to proceed (b) for any
Host Site selected, submission to the Agency of the Acceptance Test Report no later than
six (6) from the date of the Agency’s written notification of acceptance of the Structural
Report; (c) adherence to PV system maintenance schedule; and (d) at the end of the
contract term, the dismantling of any PV system installations, removal of any equipment
and restoration of the roof to its original condition, reasonable wear and tear accepted, in
a timeline no later than thirty (30) days from the contract termination date. The work plan
should include the order of installation by host site, staff and entities engaged in each
timeline stage, and coordination between entities and site managers.
An acknowledgement that from the commencement date set forth in the Work Order to
Install to and including the Agency’s written approval to the contractor of the Acceptance
Test Report (“Installation and Commissioning”), in the event the timeline requirements
are not completed and after notice has been given to complete same, the Contractor, upon
direction from the Agency, must commence and diligently perform the Dismantle,
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Remove, and Restore Services requirement in a timeline no later than thirty (30) days
from the date of that notice from the Agency.
A proposed approach to Health and Safety (See, Appendix E).
A proposed approach to Traffic Management.
A proposed approach for the recoupment of costs in the event of a possible early
termination of the contract or reduction in services.
A proposed approach to metering and billing on a monthly basis to Agency.
An indication of a proposed PV system size in Kilowatts of Direct Current under
Standard Testing Conditions (KW DC-STC) and estimated annual electricity generation
for each PV system on Attachment E.

For each Host Site on Appendix B, complete:
1. A PV System Technical Description Sheet (Attachment F).
2. A Schematic drawing of PV system including panel arrays, location of new
inverter boxes, routing of runs from roof to these boxes, and runs from these
boxes to the host site’s main distribution panel; make note of any architectural
design work needed to accommodate this work. (Note: The proposer should
assume that the PV system installation will interconnect at the building’s main
distribution panel.) A PV system that is designed to allow for removal of
components in segments, without disengaging the entire system to accommodate
roof maintenance and repair, will be favorably considered.
3. Specification sheets for PV panels, inverter, and DAS.
C.

Scope of Services

1.

Summary of Scope of Services to be Provided
The Contractor shall be responsible for providing PV-generated electricity to eighty-eight
(88) City-owned Host Sites under a long-term PPA. Specifically, the Contractor will be
responsible for:









Completing Site assessment, planning and surveying for PV system installation and
operation;
Completing the design and engineering of the PV systems;
Obtaining all required permits, inspections, reviews, approvals, and warranties for
satisfying all City and utility requirements;
Providing all materials and components for the PV system installation and operation;
Installing the PV systems, which shall include successful utility interface, testing and
commissioning;
Owning and financing the PV systems;
Conducting one training session at each of the Host Sites for City site personnel in basic
operation and troubleshooting of the PV systems immediately following start-up and
providing a site-specific Operation and Maintenance Manual to each Host Site;
For all Host Sites within the scope of the PPA awarded to the Contractor, providing
additional training sessions up to the total number of Host Sites covered by the PPA over
the term of the PPA;
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Maintaining and repairing the PV systems within the scope of the PPA for the duration of
the contract;
Reporting on and billing the City monthly for the electricity generated by each PV system
and the amount of generation used at each Site;
Removing the PV systems from each site at the end of the PPA term, unless otherwise
agreed to between the City and the Contractor during the PPA term.

Work shall be performed in accordance with all applicable laws, rules, regulations, codes and
standards.
2.

Detail on Scope of Services to be Provided by the Contractor

This RFP is for long-term electricity supply services from Contractor-owned and operated
rooftop PV systems on City-owned buildings. In order to provide electricity, the Contractor
would design and install PV systems on City-owned buildings, own and maintain those PV
systems over a long-term period, deliver PV-generated electricity to the Sites hosting the PV
systems, and deliver the excess generation into the electric utility’s distribution system. The City
will pay for the electricity services monthly; monthly electricity payments will be based on the
PV system’s metered electricity production of kilowatt-hours (“kWh”) in the month prior
multiplied by the Contractor’s annual electricity rate (cost per kWh) for the year in which the
electricity was generated. Details in this section are to ensure that efficient and code-compliant
PV systems are installed.
The Agency expects that PV systems will be installed on all Host Sites identified in Appendix B.
The Contractor will adhere to the timeframe proposed in its proposal and will follow the
procedures established herein to communicate any delays. The City will pay the Contractor for
electricity generated at each PV system. The Contractor will not receive any payment until the
PV system is installed, interconnected to the local utility grid, and is generating electricity. To
ensure the constructability and viability of rooftop PV system installations at the identified Host
Sites, the Agency conducted preliminary structural, spatial and electrical assessments and
gathered information on roof material, age, and warranty information. Host Site assessments are
provided in Appendix C. A Data Acquisition System or DAS is required on each Host Site. See
Section III. B. Subsection 3.3.4 for more information. These assessments are high-level and are
for informational purposes only; Section III Subsections 2.1, 2.2 and 2.3 below outline the
requirements for more in-depth assessments, which are the responsibility of the Contractor.
The Agency expects that the Contractor will consider utilization of remote net metering
(“RNM”) to reduce the net cost of electricity produced. Through RNM, the Agency would be
eligible for financial returns from the utility servicing the Sites for production that exceeds the
Sites’ consumption. All Sites identified in Appendix B as being serviced by Con Edison may be
eligible for RNM according to the service provisions found in New York Power Authority
Service Tariff No. 100. All Host Sites identified in Appendix B as being serviced by PSEG Long
Island/LIPA may be eligible for RNM through the Long Island Power Authority’s Tariff for
Electric Service. If a Contractor proposes PV systems for which generation at the Site exceeds
the Site’s demand, and the Contractor proposes use of RNM to reduce the net cost of electricity
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produced in these cases, the Contractor should consider the availability of eligible capacity on
satellite accounts, as listed for each Host Site in Appendix B.
In preparation for the installation of a PV system at each Host Site, the Contractor will, at a
minimum, provide all of the services described below. All engineering, design and installation
work must be performed by qualified staff that meets the license and experience requirements
listed in Section IV of this RFP. To gain access to the roof, the Contractor shall coordinate with
designated City site manager(s) at each Host Site, and a construction manager, as identified by
the Agency at the time of contract award.
2.1

Site Surveys: The Contractor shall conduct a survey to allow site-specific design
plans to be formulated. The site survey shall include, but not be limited to, the
following:
a. Structural Engineering Review: The Contractor shall perform a
structural assessment of each roof and the affected areas of each building
to ensure adequate support for the additional loading imposed by the PV
system, including staging areas on the roof for equipment and system
components, and the wind loading and snow loading that may accumulate
on the PV system (“Structural Engineering Review”). The Structural
Engineering Review shall include the structural engineer’s confirmation
that the roof and the structure upon which the PV system will be placed
are adequate to accommodate the dead and live loads of the PV system.
The Structural Engineering Review shall result in a Structural Report (See,
Section III. B. Subsection 2.2-i, for details), which shall be submitted to
the Agency upon completion of the Structural Engineering Review,
separate from and in advance of, the entire Final Design submission
described in Section III. B. Subsection 2.4.
The Agency will provide the Contractor with written acceptance of the
Structural Report or notify the Contractor, in writing, that the Host Site
has been eliminated for PV installation based on the conclusions in the
Structural Report.
b. Electrical Engineering Review: For each Host Site, the Contractor shall
assess its proposed interconnection along with the building’s electrical
distribution system to ensure that the proposed PV system may be
interconnected in a safe and code compliant manner. The Contractor shall
assume that the PV system installation will interconnect at the building’s
main distribution panel.
c. Health and Safety Plan: For each Host Site, the Contractor shall submit a
Health and Safety Plan (“HASP”) as set forth in Appendix E.
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2.2

Initial Design: The Contractor shall provide written design documentation of each
PV system, which shall include a detailed description of the system (the “Initial
Design”). At a minimum, the design documentation shall contain:
a. Design Overview: A written overview describing the PV system design
and expected generation capacity. The overview will contain manufacturer
data sheets for the following: PV panels, inverters, AC and DC disconnect
switches, lightning arrestors, surge suppressors, combiner boxes, circuit
breakers, electrical panels, mounting systems/platforms, DAS enclosure,
computer, software (if applicable to the site) and other system
components, as appropriate. Note: All components must be UL Listed. The
overview will detail the location of equipment installations.
b. One-line Schematic: A basic system layout showing how the system
components are connected. The Point of Connection will comply with
current New York City Electrical Code and National Electrical Code
(“NEC”) Article 690.64, and will be so labeled.
c. Three-line Diagram: A three-line electric diagram of the system which
shall include the following detail:
i.
ii.
iii.
iv.
v.
vi.
vii.
viii.
ix.

x.

Make, model, AC kW rating, UL1741 listing of inverter(s);
Make, model, DC kW rating, UL1703 listing of solar panels;
Make, model, voltage, current and interrupt ratings of all AC and
DC disconnect switches;
Make and model of all lightning arrestors and surge suppression
equipment;
Make, model and UL1741 listing of combiner boxes;
Make, model, manufacturer part number and rating of combiner
box fuses, as necessary;
Make, model and rating of all circuit breakers, with make, model
and rating of the associated disconnect switches, and electrical
panels;
Size, insulation rating and temperature rating of system wiring and
nominal voltage present on each line;
Complete electrical circuit back to Host Site’s utility meter. All
site electrical panels related to the PV system will be shown. Such
panels will be labeled with the make, model, bus rating and facility
designation. The main circuit breaker will also be labeled with the
make and rating (if applicable);
The Point of Connection will comply with New York City
Electrical Code and NEC Article 690.64, and will be so labeled.

d. Ampacity Report: A written report detailing the calculations used to
determine the wire gauge(s) and circuit breakers selected for the PV
system.
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e. Conductor Fill Report: A written report demonstrating compliance with
New York City Electrical Code conductor fill requirements for all conduit
runs. This report may be combined with the Ampacity Report.
f. Arrangement Drawing: A dimensional drawing of the layout of the PV
system as it is to be installed on the roof. The drawing shall include:
i.
ii.
iii.

iv.
v.
vi.
vii.

Size and type of conduit;
Placement of the DAS enclosure;
Placement of and planning for major roof features such as
skylights, vents, fans, stair bulkheads, elevator bulkheads and
machine rooms, parapets, water towers, cooling towers,
penthouses, etc.;
System weight, type of ballast and weight, and overall pressure of
the PV system on the roof;
Structural connections and maintenance of roofing membrane;
Site personnel roof access, access to roof features identified in item
iii above, and maneuvering space.
New York City Fire Department roof access and maneuvering
space in accordance with the New York City Fire Code.

g. Ballast Drawing: A detailed drawing of the ballast configuration and
mounting details for the PV panels.
h. Ballast Requirements Report: A written report listing the ballast
required for the PV systems to meet wind load as required by the current
New York City Building Code. The report shall list the assumptions made
and show the calculations used to determine the necessary ballast.
i. Structural Analysis: The Contractor shall use a qualified engineer (inhouse or third-party) to perform the necessary structural analysis of each
site including, but not limited to, the roof to ensure that the PV systems
and components will not compromise, in any way, the structural integrity
of the building. The PV system shall be designed to resist both horizontal
and vertical loads. The Contractor shall determine whether reinforcement
of the roof structure is required and, where applicable, the scope of work
and estimated cost of said reinforcement.
j. Traffic Management Plan: A written report listing the traffic
requirements for construction and installation for each site including the
types of vehicles and equipment, estimated schedule for installation and
frequency of visitation.
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2.3

Lead and Asbestos Testing: The Contractor shall use a qualified party (in-house or
third-party) to perform lead and asbestos sampling and testing at any affected point of
penetration at each site. All sampling and testing shall be performed by accredited
entities. The Contractor shall follow the requirements set forth in Appendix G with
regard to the safe handling of hazardous material. Copies of all sampling and testing
results obtained by the Contractor shall be submitted to the Agency within one (1)
week of the Contractor’s receipt. If remediation is required at any site, the project
will be reassessed.

2.4

Final Design: Upon acceptance by the Agency of the Initial Design, the Contractor
shall deliver to the City originals of the reports set forth in Subsections 2.2b – 2.2j,
above, bearing the stamp of the New York State licensed Professional Engineer
(“PE”) on the project team. The PE shall meet the requirements listed in Section IV of
this RFP.
a. The Agency shall approve the Final Design by issuing a written Work
Order to Install, for each Host Site, which shall establish a commencement
date for tasks set forth in Subsections 2.7 through 2.15 below
(“Installation and Commissioning”). A Work Order to Install shall be
delivered to the Contractor by fax or email, and by regular mail.

2.5

Permits and Interconnection Filing and Approvals: The Contractor shall be the
customer of record with respect to meeting New York State Standardized
Interconnection Requirements (“SIR”) and any utility amendment(s) to the SIR. The
Contractor shall be responsible for the filing and receipt of the approvals of all
permits and applications, including, but not limited to: construction, building,
electrical, and grid-connected permits and applications. Copies of all permits and
approvals obtained by the Contractor shall be submitted to the Agency as they are
received by the Contractor. In cases where permits are not required, the Contractor
shall so notify the Agency in writing. The Contractor is responsible for ensuring all
design documentation meets the requirements of the reviewing authorities, including
but not limited to the New York City Department of Buildings (DOB), the New York
City Public Design Commission (PDC), and the electrical utility serving the Host
Site. The Contractor shall comply with and manage all submission requirements of
these authorities.

2.6

Roof warranty verification and validation: The Contractor shall ensure that
installation, operation, and maintenance of the PV systems will not void any existing
roof warranties by coordinating with the roof manufacturer. This may include, but is
not be limited to, using a roofing contractor certified by the roof manufacturer to
perform the work on its roof(s), obtaining the roof manufacturer’s written permission
to attach the PV system to the roof, and/or scheduling inspection(s) prior to, during,
and/or following installation with the roof manufacturer or its representative to signoff that the completed PV system’s attachment does not void the roof warranty. See
Appendices B and C for information on the roof warranty for each Host Site.
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2.7

Delivery: The Contractor shall deliver all PV system components to each Host Site.
The Contractor shall provide its own secure storage compartments for all installation
equipment and components delivered to each host site.

2.8

Installation and Inspection: The Contractor shall install all PV systems in
compliance with all applicable laws, rules, regulations, codes and standards, including
those specified below in Subsection 3 of this Section III, and shall complete all
required inspections. The Contractor shall use a New York City licensed electrician.
a. The Contractor shall arrange for an electrical inspection of each PV
system by the local authority or authorities having such jurisdiction.
b. The Contractor shall notify the Agency, in writing, that each PV system
installation and inspection has been completed and that each PV system is
available for grid parallel operation. The Contractor shall include a copy
of the certificate of electrical inspection with the written notification for
each PV system.

2.9

Utility Inspection and Start-up: The Contractor shall coordinate with the electrical
utility serving the site to arrange a time for that utility to inspect each PV system. The
Contractor shall notify the Agency, in writing, of the scheduled time of that
inspection at least two (2) days prior thereto. The Contractor shall complete the SIR
and any applicable utility amendment(s) to the SIR as specified in Subsection 2.5
above.
a. The Agency reserves the right to witness the start-up inspection.
b. The Contractor shall notify the Agency, in writing, when the utility
inspection has been successfully completed.
c. The Contractor shall leave the PV system operating in a grid parallel mode
to begin collecting data for the Acceptance Report.

2.10

Operation and Maintenance: The Contractor shall ensure that each site manager
and applicable site personnel as designated by the Agency are trained in the basic
operation and troubleshooting of the PV system(s) in case of an emergency. The
Contractor shall respond to an emergency within twenty-four (24) hours of any
notification thereof throughout the term of the PPA. Access to the necessary Host Site
shall be provided by the site manager within twenty-four (24) hours of receipt of
notification. However, if the PV system poses a direct threat to life, health or safety,
the Agency reserves the right to take appropriate action, without liability, which may
include, but not be limited to, shutting off the PV system. The Contractor shall
perform all maintenance procedures including cleaning and preventative maintenance
in accordance with prudent utility practice.
a. Operations and Maintenance Manual: The Contractor shall supply three
(3) copies of a site-specific Operations and Maintenance (“O&M”)
manual, upon the Agency’s approval of the Acceptance Test Report for
each Host Site. All materials necessary for familiarizing Host Site
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personnel with basic operation and troubleshooting of the PV system will
be included in the O&M manual. At a minimum, the O&M manual shall
contain:
i.
ii.
iii.
iv.
v.

A basic written description of PV system and components;
One-line schematic of PV system;
Three-line diagram of PV system;
Detailed and step-by-step start-up and shut down procedures
incorporating site-specific photos of all components involved (AC
and DC disconnects, inverters, circuit breakers, etc.); and
Safety provisions including emergency contact information.

b. The Contractor shall review the manual with Host Site personnel
immediately following startup so that site personnel may be able to
troubleshoot in the case of an emergency. However, site personnel will
have no responsibility in operating, maintaining, and/or disconnecting the
PV system.
2.11

2.12

2.13

As-Built Drawings: The Contractor shall document deviations from the Final Design
that were necessary to accommodate Host Site conditions in a final set of as-built
drawings. All deviations must be approved in writing by the Agency. All as-built
drawings will bear the stamp of the PE and will be submitted to the Agency.
PV System Testing: Prior to commencement of the initial monthly billing period, the
Contractor shall conduct testing on each PV system as set forth below in Subsections
2.13, 2.14, and 2.15 to ensure compliance with all requirements of the scope of
services. These tests shall be conducted on each PV system after the complete PV
system has been installed, and all electrical and mechanical connections have been
made. The Contractor shall document and archive results of all tests for future
reference.
Pre-Start-Up Approvals, Inspections, Verifications, and Tests

a. Pre-Start Up Approvals
Prior to turning on each PV system, the Contractor shall request approval from the
Agency, in writing, to turn on each PV system. The Agency will indicate its approval or
denial of the request, in writing, within seven (7) days of its receipt. A PV system may
not be turned on without the written receipt of approval from the Agency.
b. Installation Inspections and Verifications
i.

The Contractor shall conduct an in-depth inspection to ensure that each PV system is
installed in a professional manner that is consistent with industry practice and
operational requirements; make a photo-record of the installation and major
components including modules, inverters, transformers, and source circuit combiners;
and show connections within all the Contractor-installed enclosures. The Contractor
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ii.
iii.

iv.

v.
vi.
vii.

shall include a copy of the photo record in the O&M manual described above in
Subsection 2.10.
The Contractor shall ensure that all components are new and properly installed.
The Contractor shall ensure that all outdoor components are weather-proof and
capable of surviving under the Host Site’s environmental conditions for the duration
of the contract. The Contractor shall be responsible for review of the most recent
wind loading and flood maps and will review and be prepared to follow all permitting
requirements. The Contractor shall be responsible for ensuring that (a) all outdoor
enclosures are equipped to alleviate condensation, and (b) that all doors, covers,
panels, and cable exits are gasketed or otherwise designed to limit the infiltration of
dirt and moisture.
The Contractor shall inspect that all wiring is new, copper and continuous for each
wiring run. The Contractor shall ensure that all wiring is well supported and the
proper strain relief is correctly installed; inspect that all exposed wiring is of the
correct type, is suitably sunlight- and weather-resistant, and is factory marked or
stamped as such; inspect that all wires have identifying labels or markings on both
ends; affix permanent and durable labels or markings in accordance with American
National Standard Institute (ANSI) Standard Z535.4; and inspect that wiring is
bundled, laced and otherwise laid in an orderly manner. Labels or markings on
exposed wiring shall be of the type that is rated for withstanding the Host Site’s
outdoor environmental conditions.
The Contractor shall ensure that all noncurrent-carrying metal parts are solidly
grounded and all equipment and PV system grounding is installed and functional per
New York City Electrical Code and NEC Section 250.
The Contractor shall ensure that all lightning and surge suppressors are new and
properly installed and wired.
The obligation to deliver the finished installation in strict accordance with the scope
of services prior to start-up is absolute and shall not be affected by the approval of the
means and methods of installation used by the Contractor.

c. Array Tests
i.

ii.

The Contractor shall test each source circuit for open circuit voltage (VOC) and short
circuit current (ISC). The module manufacturer will provide source circuit testing
instructions and tables of expected values for measurement of individual source
circuit VOC and ISC. The Contractor shall follow the instructions and refer to these
tables when testing source circuits. Each source circuit shall be tested for VOC and
ISC under good, clear weather conditions. Ambient temperature and solar irradiance
in the plane of the array shall be measured and recorded. The measurements shall be
recorded and compared to the values in the tables. The instructions will provide a
guide of suggested actions in the event the measurements are out of the expected
ranges in the table. A copy of the measurements shall be provided to the Agency after
testing and shall be included in the O&M manual described above in Subsection 2.10.
The Contractor shall test each source circuit for positive and negative current to the
ground. Source circuits with a current higher than 0.1mA to ground shall be
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iii.

2.14

considered defective under the terms of the warranty and shall be repaired by the
Contractor at no additional expense to the Agency.
The Contractor shall test each source circuit for resistance to ground with a meg-ohm
meter. Source circuits with an insulation resistance which are below 1MΩ at 1000Vdc
or which fall below 1MΩ at 1000Vdc during the warranty period shall be considered
defective under the terms of the warranty and shall be repaired by the Contractor at
no additional expense to the Agency.
Start-Up, with Inverter Operational Test

a. Start-Up
i.
ii.

iii.

Prior to start-up tests, all other testing set forth and described in the previous
subsections above shall have been satisfactorily completed.
The Contractor shall ensure that for each PV system that incorporates an inverter or
inverters with an ON switch, all PV system disconnects are in the CLOSED position
prior to turning on the inverter. For inverters that do not incorporate an ON switch,
the PV system shall be turned on when all PV system disconnects are in the CLOSED
position.
The Contractor shall ensure that it has obtained written approval from the electrical
utility that services the building for the interconnection of the PV system. (Note: the
electrical utility may require that a representative from the utility be on-site during
initial site interconnection.)

b. Inverter Operational Test
i.

In addition to the following test sequence, the Contractor shall perform all tests
required by the manufacturer on each PV system. The steps in the inverter operational
test will include, but not be limited to:
a) Ensuring that the inverter is switched off before proceeding;
b) Testing and recording the AC line voltage at the inverter to ensure that it is within
the proper limits as stated by the manufacturer;
c) Testing that the phase sequencing is correct, if applicable;
d) Checking the continuity of all fuses;
e) Ensuring that the DC open-circuit voltage is within the manufacturer’s
recommended range at the DC disconnect;
f) If the DC voltage is correct, closing the inverter cover and closing the DC and AC
disconnect switches;
g) After the manufacturer’s specified start-up time, confirming that the inverter is
operating by recording the DC operating voltage and string currents, AC phase
voltages and phase currents and inverter power;
h) Closing all open equipment enclosures; and
i) Listening for, finding the cause of, and remedying any unusual sounds from the PV
system or its components.
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ii.

The Contractor shall turn on the PV system and ensure that the PV system is working
as specified. The Contractor shall witness and record proper operation under three
modes of operation after manual start-up: automatic start-up, full power operation,
and automatic night time shutdown. The Contractor shall record all operating
parameters of the PV system during this period.
a) The Contractor shall repeat this procedure for the entire PV system installed at the
building.
b) The Contractor shall include a copy of the start-up test report in the O&M manual
described above.

2.15

Final PV System Acceptance Testing, Commissioning, and Timely Completion

a. Acceptance Test and Commissioning Report
i.

ii.

iii.

The PV system at each site shall operate for thirty (30) days (Acceptance Test Period)
and shall perform optimally without an unscheduled maintenance incident. The
Contractor shall submit a written Acceptance Test Report for each PV system
summarizing the first thirty day’s data including electricity generated on a daily basis
and performance. The Contractor shall submit the Acceptance Test Report to the
Agency within fourteen (14) business days of the completion of the Acceptance Test
Period. The Acceptance Test Report shall identify the expected output estimates of
the PV system and compare the estimates with actual data collected.
The Agency shall review and provide written approval or denial of the Contractor’s
Acceptance Test Report within fourteen (14) business days of its receipt by the
Agency. The Contractor shall not bill the Agency for periods subsequent to the
Acceptance Test Period until the Contractor receives the Agency’s written approval
of the Acceptance Test Report.
Upon approval of the Acceptance Test Report by the Agency, the Contractor shall bill
the Agency for the electricity generated during the Acceptance Test Period. Receipt
of the Acceptance Test Period bill shall commence the monthly billing cycle for that
PV system.

b. Electrical Code Test
The Contractor shall coordinate an inspection of the PV systems at each site in
accordance with the New York City Electrical Code Amendments to Article 690 of the
2014 NEC and any subsequent amendments thereto.
c. Timeline Completion Requirements
The City requires that all PV systems will be commissioned within two (2) years from the
date of each PPA commencement. The Contractor shall set the project completion
timelines for the scope of PV systems under the PPA it is awarded, and will be
responsible for management of these timelines for any/all desired utilization of federal,
state, or other incentives. The following requirements shall also apply:
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2.16

If the Contractor fails to meet any of these timeline requirements, the Agency
may, by written notice to the Contractor, set forth the timeline requirements the
Contractor did not meet and which must be met within thirty (30) days from the
date of said notice.
If the Contractor does not meet the timeline requirements set forth in the
Agency’s written notice during the period of time from the commencement date
set forth in the Work Order to Install to and including the date of the Agency’s
delivery of written approval of the Acceptance Test Report to the Contractor
(“Installation and Commissioning”), the Agency may direct the Contractor to
dismantle any installations, remove any equipment and restore the roof to its
original condition (“Dismantle, Remove and Restore Services”). A failure by the
Contractor to perform the Dismantle, Remove and Restore Services shall give the
Agency the right to declare the Contractor in default of the contract pursuant to
Section 10.03 of Appendix A entitled “Contractor Default,” attached hereto.
Issuance of a default determination based on the failure to provide the required
Dismantle, Remove and Restore Services shall give the Agency the right to
recover the full amount of the performance securities or, if a performance bond is
in place, to request the surety to fully perform and complete the Dismantle,
Remove and Restore Services to be performed under the PPA, for the particular
Host Site(s).

Warranty

The Contractor shall provide a minimum twenty (20) year PV panel warranty through the
PV panel manufacturer. In the event that both the PV panel warranty for any PV system
is still active at the end of the contract term, and it is also agreed upon that the PV system
remain on the building following contract termination, the Contractor will transfer the
warranty to the Agency upon contract termination.
2.17

Post-Installation Services

The Contractor shall provide post-installation troubleshooting, maintenance, assembly
repair and replacement services (“Post-Installation Services”) in accordance with prudent
utility practice and in compliance with PV system component manufacturers’ warranty
policies. By the time of commissioning, the Contractor shall provide the Agency with a
list of all personnel engaged in Post-Installation Services that details and makes clear
their respective roles and responsibilities, including the appropriate point(s) of contact for
any troubleshooting. Post-Installation Services shall include all items installed by the
Contractor including, but not be limited to PV panels, inverters, conduit, DAS, weather
station, PV rack, etc. The Contractor shall provide Post-Installation Services from the
date of the Agency’s approval of each PV system Acceptance Rest Report until the
expiration of the contract. Note that:
i.

The Contractor may attempt to troubleshoot problems remotely.
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ii.
iii.
iv.
v.
2.18

The Contractor shall report to the site for troubleshooting within ten (10)
business days if the problem has not been remotely resolved.
In all cases, the Contractor shall return the PV system to service within twenty
(20) business days of any need for Post-Installation Services.
The Contractor shall issue a written summary report to the Agency within ten
(10) business days of the completion of any Post-Installation Services.
All Post-Installation Services performed and all components replaced shall be at
no additional cost to the City.

Rooftop Access

The Contractor shall have access to Host Site roofs as described in Section III B.2 for personnel
approved by the Agency and the site manager. The Agency shall approve any changes to
approved personnel. The Contractor shall maintain access to roof and roof features, rooftop
equipment, existing wearing surfaces, rooftop maneuvering space for site personnel, and in
compliance with New York City Fire Code.
2.19

Billing

The Contractor shall, on the fifth (5th) day of each month, remit to the Agency an invoice for
each PV system’s meter(s) for all electricity generated by each PV system in the preceding
month at the contract price in effect for such fiscal year. The Contractor shall submit invoices
electronically in pdf format and in paper form. The invoice shall include the Contract Name,
Host Building Address, and term of the contract. In addition, the Contractor shall submit an
Excel spreadsheet containing historical billing information to date under the contract. The
spreadsheet shall include but not be limited to the year and month of billing period, meter
reading dates, meter readings, interval consumption in KWH and MMBTUs, the annual
electricity rate, and total cost. In case of an adjustment, a cancellation record and/or a rebill
record shall be provided for each month adjusted.
Billing for each site shall not commence until the Agency notifies the Contractor, in writing, that
it has reviewed the Acceptance Report and approved its content. The Agency reserves the right
to inspect all components of the PV system(s), including, but not limited to, the PV system(s)
meter(s).
2.20

Removal of Equipment at End of the Contract Term or Termination of Contract

Unless otherwise agreed to in writing by the City and the Contractor, the Contractor shall be
responsible for the removal of the PV system(s) and related equipment at the end of the contract
term or termination of the contract. The Contractor shall give the Agency written notice of its
intent to remove the PV systems and related equipment six (6) months prior to the date of the end
of the contract term. Within ninety (90) days of the Contractor’s notice of intent to remove PV
systems, the Contractor, unless otherwise agreed to in writing, shall remove the PV system(s)
and its related equipment and restore any area of the Host Site(s) affected by the PV system(s)
and related Host Site(s) equipment to its original condition, reasonable wear and tear excepted.
In the event of a termination of the contract by the Agency, the Contractor shall remove the PV
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system(s) and its related equipment and restore any area of the Host Site(s) affected by the PV
system(s) and Host Site related equipment to its original condition, reasonable wear and tear
excepted, within ninety (90) days from the date of such termination of the contract.
2.21

Right to Purchase

The Agency, in its sole discretion, may elect to purchase any or all PV system(s) at any point
after six (6) years from the date of the Agency’s written notice of approval of the Acceptance
Test Report for the PV system(s) at the related Host Site(s). The purchase price shall be the
greater of the fair market value (FMV) of the PV system or the “Alternate Purchase Fee”. The
Alternate Purchase Fee shall be the present value of: (a) the annual average of the electricity
output in kilowatt hours (“kWh”) of the PV system delivered to the building over the prior two
(2) years discounted by one percent (1%) for each year of the remaining term of the contract to
account for PV system degradation and decreased efficiency, multiplied by (b) the price
proposed per year for the number of years remaining in the contract; the present value shall be
calculated using a five percent (5%) discount rate. Values will be prorated for partial years.

3. Contractor Requirements
3.1



3.2


Experience
The Contractor shall have demonstrated experience in the solar energy installation field,
including management of the design, installation and servicing of solar PV systems and
large-scale project management as outlined in Section IV.
Additionally, all PV system design work shall be performed by a team of persons each of
whom has a minimum of three (3) years of experience on PV system design and all PV
system installation work shall also be performed by a team of persons each of whom has
a minimum of three (3) years of experience on PV system installation.
Organizational Capacity
The Contractor shall have the organizational capability to finance, design, install,
interconnect, and begin billing for all PV system installations it proposes on at the latest
within two (2) years from the Effective Date. The Contractor is responsible for
management of organizational capacity and the meeting of project timelines for any/all
utilization of federal, state, or other incentives desired and proposed by the Contractor.
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3.3









3.4

The Contractor’s team shall include at least one (1) New York State licensed Professional
Engineer (PE) and at least one (1) New York City licensed electrician, both of whom
have at least three (3) years’ experience working on solar photovoltaic design and
installation in New York City.
Additional Requirements
For each Host Site, the Contractor shall perform the installation services during usual
working hours for that site. The Contractor may be required to provide installation
services beyond the usual working hours at some Host Sites, as necessary and as
requested by the site manager. Each Host Site will be assigned a site manager. A list of
site managers will be provided at the time of contract award.
The Contractor shall be responsible for the installation of fire stopping at all internal and
external penetrations.
The Contractor shall be responsible for working with the original roofing manufacturer
and installer, as applicable, to ensure that any existing roof warranty remains valid after
the installation and date of Agency’s approval of the Acceptance Test Report of the PV
system for the remaining term of the roof warranty.
The Contractor shall utilize lightning arrestors to protect the inverters from lightning
strikes on either the AC or DC side of the inverter.
The Contractor shall utilize surge suppressor to protect the inverters from electrical
surges on the AC side of the inverter.
The Contractor shall provide a lockable system AC disconnect switch to disconnect the
system from the utility grid. Placement of such a disconnect switch shall meet the
requirements of the electrical utility that services the host site.
Insurance

The Contractor shall provide the insurance requirements of Article 7 of Appendix A-General
Provisions Governing Contracts for Consultants, Professional, Technical, Human and Client
Services.
4. PV System Requirements
4.1 PV Array Requirements





The PV panels shall be UL1703 listed.
The PV systems shall include all supplementary AC and DC circuits including wires,
conduits, and combiner boxes and disconnect switches. All roof-mounted electrical
components, including conduits, shall be watertight and installed to allow for seasonal
thermal expansion without structural stress or failure.
The PV systems shall be mounted so that all panels, support structures and related
electrical components are held in place without any penetrations to the roof membrane
and waterproofing system. Adjacent ballast pans will be fastened together to create
monolithic structures where possible. PV systems shall be designed to accommodate both
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vertical and horizontal wind loads at each location at varying seasons and wind
directions.
The PV systems shall remain stable without structural failure when subjected to wind
loads as defined in 19 NYCRR 1221, Building Code of New York State, Section 1609,
Wind Loads, or as required by the New York City Building Code in effect at the time the
project is filed with the New York City Department of Buildings, whichever is more
stringent. Per 19 NYCRR 1221 Section 1609, the wind loads shall be determined in
accordance with Chapter 6 of ASCE Standard No. 7-05, Minimum Design Loads for
Buildings and Other Structures.
All materials used in the PV systems shall be new, in unused condition, and shall be
selected to provide corrosion resistance and mutual compatibility.
The PV systems shall be mounted so that they do not affect roof drainage.
The PV systems shall be installed so that they do not puncture the roof membrane.
The PV systems shall be mounted to allow site personnel roof access, access to roof
features identified in Arrangement Drawings, and maneuvering space.
The PV systems shall be mounted to allow an access path for firefighters.
4.2 Inverter and Wiring Requirements







Inverters shall be UL1741 listed. Inverters appearing on the New York State Department
of Public Service's list of Certified Interconnect Equipment,
http://www3.dps.ny.gov/W/PSCWeb.nsf/All/DCF68EFCA391AD6085257687006F396B
?OpenDocument.
Combiner boxes shall be UL1741 listed.
Inverters shall be capable of completely automatic, unattended operation, including
wake-up, synchronization, and disconnection.
The maximum audible noise of the inverter shall not exceed 50 dB at two (2) feet.
4.3 System Metering and Monitoring







Metering: Each PV system shall have at a minimum a meter sufficient to meet billing
requirements set forth in Section III, Subsection 2.19.
Data Acquisition System (DAS) and Enclosure: The Contractor shall provide a DAS at
each host site. The DAS may be used to serve billing requirements, and must be able to
export key metrics (including interval consumption per site in KWH and MMBTUs) in a
format compatible with Microsoft Excel. The DAS shall meet the specifications set forth
in Appendix L to this RFP. The enclosure to house the DAS shall be located on the roof
near the PV system. The enclosure shall provide temperature and insulation to the DAS.
Power: Each PV system with a DAS shall deliver real-time information about AC power,
DC voltage, and cumulative system AC electricity production, run time and system error
messages to the DAS.
DAS: The data acquisition systems shall:
1.Record the data supplied by the equipment described in Section III,
subsection 2.2 of this RFP;
2.Allow for the downloading of all recorded data to external storage devices
and display;
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3.Be easy to use and have a user-friendly display.
4.4 Repairs






During the term of the contract, the Contractor shall protect its PV system and related
equipment (including installation and post-installation) against any damage, loss, injury,
theft and/or vandalism, and in the event of such damage, loss, injury, theft and/or
vandalism, it shall promptly replace or repair such installation at the contractor’s sole cost
and expense.
The Contractor shall protect the persons and property of the City and others from
damage, loss or injury resulting from the operations under the contract by the Contractor,
and/or its subcontractors. The Contractor’s obligation to protect persons and property
shall include the duty to provide, place or replace and adequately maintain, at or about
the Host Site(s), suitable and sufficient protection such as lights, barricades, and
enclosures.
The Contractor shall make a full and complete report, in writing, to the City within three
(3) business days after the occurrence of any loss, damage or injury to installation,
persons or property, or any accidents arising out of the operations under the contract of
the Contractor and/or its subcontractor(s).

5. Applicable Codes and Standards
All design and installation work undertaken as a means to providing electricity supply services
shall comply with relevant provisions of all applicable codes and standards including, but not
limited to:








The New York City Zoning Resolution
(http://www.nyc.gov/html/dcp/html/zone/zonetext.shtml); the New York City Building
Code; the New York City Electrical Code and, for all projects permitted after July 1,
2008, the New York City Construction Codes; New York City Fire Code; all related
Rules of the City of New York; the New York City Energy Conservation Code and the
adoption of and amendments to the Energy Conservation Construction Code of New
York State; New York City Noise Code.
The NEC and the New York City Electrical Code Amendments have been adopted into
the New York City Electrical Code.
American Society of Civil Engineers (ASCE) Standard No. 7-05, Minimum Design
Loads for Buildings and Other Structures.
All PV panels, inverters, combiner boxes and electrical components shall be listed or
recognized, as applicable, by an Occupational Safety and Health Administration
(OSHA)-certified Nationally Recognized Testing Laboratory (NRTL),
http://www.osha.gov/dts/otpca/nrtl/index.html.
Inverters shall preferably appear on the New York State Department of Public Service's
list of Certified Interconnection Equipment,
http://www3.dps.ny.gov/W/PSCWeb.nsf/All/DCF68EFCA391AD6085257687006F396B
?OpenDocument.
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D.

Work requiring use of Powered Platforms, Man lifts, and Vehicle-Mounted Work
Platforms shall comply with fall arrest provisions of 29 CFR 1910, Occupational Safety
and Health Standards and 29 CFR 1926, Safety and Health Regulations for Construction.
Payment Structure

The Agency anticipates a payment structure wherein the Contractor will meter each PV system
and send a monthly bill to the Agency for all electricity generated at each Host Site. However,
the Agency will consider proposals to structure payments in a different manner and reserves the
right to select any payment structure that is in the City’s best interest.
E.

Compliance with Local Law 34 of 2007

Pursuant to Local Law 34 of 2007, amending the City's Campaign Finance Law, the City is
required to establish a computerized database containing the names of any “person” that has
“business dealings with the city” as such terms are defined in the Local Law. In order for the
City to obtain necessary information to establish the required database, vendors responding to
this solicitation are required to complete the attached Doing Business Data Form (Attachment L)
and return it with this proposal, and should do so in a separate envelope. (If the responding
vendor is a proposed joint venture, the entities that comprise the proposed joint venture must
each complete a Data Form.) If the City determines that a vendor has failed to submit a Data
Form or has submitted a Data Form that is not complete, the vendor will be notified by the
agency and will be given four (4) calendar days from receipt of notification to cure the specified
deficiencies and return a complete Data Form to the agency. Failure to do so will result in a
determination that the proposal is non-responsive. Receipt of notification is defined as the day
notice is e-mailed or faxed (if the vendor has provided an e-mail address or fax number), or no
later than five (5) days from the date of mailing or upon delivery, if delivered.
F.

Participation by Minority-Owned and Women-Owned Business Enterprises in City
Procurement

The contract resulting from this Request for Proposals will be subject to Local Law 129 of 2005,
the Minority- Owned and Women-Owned Business Enterprise (M/WBE) program. Please refer
to Attachments M and N for information on the M/WBE requirements established for this
solicitation and instructions on how to complete the required forms.
Note: As fully explained in the Notice to Prospective Contractors -- part of Attachment N -if you are planning to file a waiver of the Target Subcontracting Percentage, the waiver
must be submitted to the Agency at least seven (7) days prior to the Proposal Due Date and
Time in order to be timely considered.
G.

Performance and Payment Security
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1. The Performance and Payment Security shall be provided promptly following, but in no
event any later than the first day the Contractor commences work on the initial Project
pursuant to this Agreement, the Contractor’s receipt of the Notice to Proceed.
2. Acceptable types of performance security shall be limited to the following:
a. Bond
b. Bank certified check or money order
c. Cash deposit
3. Form of Bonds. Bonds must be prepared in the form authorized by the City of New York.
Forms for performance and payment bonds are attached hereto as Attachment O. Such
bonds must have as surety thereunder such surety company or companies as are approved
by the City of New York and authorized to do business in the State of New York.
4. Length of Period for Bonds
The Contractor shall provide a performance and a payment bond for all sites for the
duration of Installation and Commissioning.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SECTION IV – FORMAT AND CONTENT OF THE PROPOSAL
Instructions: Proposers should provide all information required in the format below. The
proposal should be typed on both sides of 8 ½” x 11” paper. The City of New York requests that
all proposals be submitted on paper with no less than 30% post-consumer material content, (i.e.,
the minimum recovered fiber content level for reprographic papers recommended by the United
States Environmental Protection Agency). For any changes to that standard, please consult:
http://www.epa.gov/cpg/products/printing.htm. Pages should be paginated. The proposal will be
evaluated on the basis of its content, not length. Failure to comply with any of these instructions
will not make the proposal non-responsive.
A. Proposal Format
2. Proposal Cover Letter
Proposers are expected to submit a cover letter in the form of Attachment A to transmit the
proposer’s Proposal Package to the Agency. The cover letter shall be completed, signed and
dated by an authorized representative of the proposer. The proposal cover letter should also
include a Table of Contents and a Summary, which explains the salient features of the proposal,
including approach, qualifications, and nature of the proposed project team.
3. Technical Proposal
The Technical Proposal is a clear, concise narrative which addresses the information set forth
below. There may be further breakdowns of this format for each item if the proposer requires
them to clarify the proposal. The Agency reserves the right to reject any proposal for nonconformance to this general format.
a. Experience
Submit a narrative describing successful relevant experience of the proposer, each proposed
subcontractor, if any, and the proposed staff in providing the services described in Section III of
this RFP. Attachments are identified for summary information to supplement the narrative.
Specifically address the following:


For each PV system installation project undertaken, the Contractor shall ensure that all
design work is performed by a team that includes at least one (1) New York State
licensed PE with a minimum of three (3) years of experience, within the five (5) years
prior to the Proposal Due Date of this RFP, in rooftop PV system design of the type to be
performed for the purpose set forth in this RFP. The Contractor shall also ensure that all
installation work is performed by a team of persons each of whom have a minimum of
three (3) years of experience, within the five (5) years of the Proposal Due Date of this
RFP, in rooftop PV system assembly and installation of the type to be performed for the
purpose set forth in this RFP. Each team shall have a New York City licensed electrician
with a minimum of three (3) years of experience, within the five (5) years prior to the
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Proposal Due Date of this RFP, in rooftop PV system interconnection. No substitutions in
such personnel shall be permitted without the Agency’s prior written approval. Failure to
obtain such approval prior to the substitution of personnel may result, at the Agency’s
option, in termination of the contract or other appropriate action. The Contractor shall
provide a résumé for each person proposed which shall list the person’s work experience
to ensure their qualifications under this experience requirement.
Provide proposer’s name and address, as well as the name, address and telephone number
of the person authorized to represent the proposing firm on Attachment B. Additionally,
proposers that choose to collaborate with other firms, subcontractors, etc., shall provide
this information for all entities identified on Attachment B.
Provide documentation of representative projects that demonstrate the proposer’s
expertise in providing relevant and successful professional services for rooftop PV
system design and installation consistent with the scope and nature of the services
described in this RFP within the five (5) years of the Proposal Due Date of this RFP.
Provide highlights of previous projects that illustrate the projects’ scope, complexity and
extent of the firm’s involvement. Describe and demonstrate how the proposer provides
for effective technical quality assurance, and outline the proposing firm’s general
management practices for tracking projects.
Use the PV Installation Experience Form–Site List for Primary Proposer (Attachment C)
to list all locations where the proposer has installed PV systems in the five (5) years prior
to the Proposal Due Date of this RFP. The proposer should demonstrate that the key
members of the design and installation teams have a minimum of three (3) years of
experience, within the five (5) years prior to the Proposal Due Date of this RFP, in PV
system design, installation, and large-scale project management and related services with
regard to construction projects in public and private buildings, garages, schools,
structures, and other exterior rooftop spaces. Greater preference will be given to
contracting firms that demonstrate a wider range of expertise with projects of greater
complexity and scale. Identify experience working with New York City Department of
Buildings, Con Edison, and/or PSEG Long Island on solar PV installation in New York
City, where applicable.
Use the PV Installation Experience Form–Site List for Subcontractor (Attachment D) to
list all locations where a subcontractor has installed PV systems in the five (5) years prior
to the Proposal Due Date of this RFP. The proposer should demonstrate that the key
members of the proposed subcontractor’s design and installation teams have a minimum
of three (3) years of experience, within the five (5) years prior to the Proposal Due Date
of this RFP, in PV system design, installation, and large-scale project management and
related services with regard to construction projects in public and private buildings,
garages, schools, structures, and other exterior rooftop spaces. Greater preference will be
given to contracting firms that demonstrate a wider range of expertise with projects of
greater complexity and scale. Identify experience working with New York City
Department of Buildings, Con Edison, and/or PSEG Long Island on solar PV installation
in New York City, where applicable.
Attach a listing of at least three (3) references for projects that are similar in scope,
including the name of each entity providing the reference, a brief statement describing the
relationship between that entity and the proposer or proposed subcontractor, as
applicable. State the name, title and telephone number of a contact person at each entity.
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Provide the following information on the proposer’s Environmental Health and Safety
qualifications:
5. Written description of the company’s environmental, health and worker safety
(safe work practices) program and associated training clearly specify an
understanding of all OSHA, EPA and DEP requirements as well as its
commitment to comply with these requirements.
6. List of all workers’ job related accidents for the two (2) years prior to the
Proposal Due Date of this RFP, including copies of worker’s compensation
claims. All information provided by the proposer shall be notarized.
7. List of all regulatory agency notices, including, but not limited to those of OSHA,
DEC, EPA, and DEP, setting forth any violations, fines and reportable releases of
chemical or petroleum products associated with the proposer’s operation for the
last two (2) years prior to the Proposal Due Date of this RFP.
8. Worker’s Compensation Rating (i.e., Experience Modification Rating (“EMR”)).
EMR shall be provided on a form produced by the insurance carrier.
b. Organizational Capability

Demonstrate the proposer’s organizational (i.e., programmatic, technical, managerial and
financial) capability to perform the services described in Section III of this RFP. Specifically
provide the following:











Submit the list of full-time staff currently employed by the proposer and the relevant
projects on which these staff members are currently working. Provide the value of each
of these contracts and their terms. Organize this data for the primary proposer(s),
followed by each subcontractor, if applicable.
For each location identified on Attachments C and D, provide a description of the
responsibilities and/or involvement of each member of the proposed project team, where
applicable. Organize the data for the primary proposer followed sequentially by each
subcontractor, if applicable.
Attach an organizational outline or chart showing where, or an explanation of how, the
proposed services will fit into the proposer’s organization.
List at least one (1) qualified Professional Engineer in the organizational chart. Include a
copy of the Professional Engineer’s résumé.
Thoroughly describe managerial and organizational ability to implement multiple PV
system projects in an expeditious manner that complies with the timely completion
requirements set forth in this document, with specific attention to demonstration of
management and organizational ability on projects on similar timelines and of
similar scale.
Attach a copy of the proposer’s and any subcontractor’s audit report or certified financial
statement for the immediate preceding two years of operation, or a statement as to why
no report or statement is available.
Attach a letter from a project financier or developer to confirm that funding for the
proposed project is available.
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Provide a statement certifying that the proposed staff will be available for the duration of
the PV system installation and commissioning under this RFP.
c. Proposed Approach

Describe the steps to be taken for providing the services described in Section III. Demonstrate
that the proposer’s approach will fulfill the Agency’s goals and objectives by specifically
providing an engineering analysis setting forth how the proposer will assess the various potential
Host Sites for structural and electrical capability, including:










A work plan, including timelines for building assessment, system design, installation,
commissioning, operation, maintenance and repair, and coordination with the Agency
and site managers. At a minimum, the timelines must meet the following requirements:
(a) submission to the Agency of the Structural Report for the first PV system installation
Host Site no more than sixty (60) days from the date of the notice to proceed (b) for any
Host Site selected, submission to the Agency of the Acceptance Test Report no later than
six (6) from the date of the Agency’s written notification of acceptance of the Structural
Report; (c) adherence to PV system maintenance schedule; and (d) at the end of the
contract term, the dismantling of any PV system installations, removal of any equipment
and restoration of the roof to its original condition, reasonable wear and tear accepted, in
a timeline no later than thirty (30) days from the contract termination date. The work plan
should include the order of installation by host site, staff and entities engaged in each
timeline stage, and coordination between entities and site managers.
An acknowledgement that from the commencement date set forth in the Work Order to
Install to and including the Agency’s written approval to the contractor of the Acceptance
Test Report (“Installation and Commissioning”), in the event the timeline requirements
are not completed and after notice has been given to complete same, the Contractor, upon
direction from the Agency, must commence and diligently perform the Dismantle,
Remove, and Restore Services requirement in a timeline no later than thirty (30) days
from the date of that notice from the Agency.
A proposed approach to Health and Safety (See, Appendix E).
A proposed approach to Traffic Management.
A proposed approach for the recoupment of costs in the event of a possible early
termination of the contract or reduction in services.
A proposed approach to metering and billing on a monthly basis to Agency.
An indication of a proposed PV system size in Kilowatts of Direct Current under
Standard Testing Conditions (KW DC-STC) and estimated annual electricity generation
for each PV system on Attachment E.

For each Host Site on Appendix B, complete:
4. A PV System Technical Description Sheet (Attachment F).
5. A Schematic drawing of PV system including panel arrays, location of new
inverter boxes, routing of runs from roof to these boxes, and runs from these
boxes to the host site’s main distribution panel; make note of any architectural
design work needed to accommodate this work. (Note: The proposer should
assume that the PV system installation will interconnect at the building’s main
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distribution panel.) A PV system that is designed to allow for removal of
components in segments, without disengaging the entire system to accommodate
roof maintenance and repair, will be favorably considered.
6. Specification sheets for PV panels, inverter, and DAS.
The Agency’s assumptions regarding the Contractor’s approach represent that which the Agency
believes will most likely achieve its goals and objectives. However, proposers are encouraged to
propose an approach that they believe will most likely achieve the Agency’s goals and
objectives. Proposers may also propose more than one approach. However, if an alternative
approach affects other areas of the proposal such as experience, organizational capability or
price, that alternative approach should be submitted as a complete and separate proposal and
provide all the information specified in Section IV of this RFP. Proposals that optimize use of
sites by having a relatively high ratio of estimated kWh per site will be favorably considered.
4. Price Proposal
Proposers are encouraged to propose innovative payment structures.
The Agency reserves the right to select any payment structure that is in the City’s best interest.
For the purpose of comparison, proposers should submit a Price Proposal that meets the
standards prescribed below. Price Proposals that provide for future price reductions to New York
City based on sharing of the economic benefits from the implementation of net metering, or
ultimately realized values for Renewable Energy Credits (RECs) or other environmental
attributes beyond those anticipated in the Price Proposal will be favorably considered.
Proposer shall submit a Price Proposal for the electricity to be generated by the PV systems
installed, as described in Section III of this RFP. The Price Proposal shall include each of the
following:






A proposed cost per kilowatt hour, for each year over twenty (20) years, for electricity
delivered to each Host Site, for which the Agency will be billed on a monthly basis. This
information shall be provided on the Price Proposal Form (Attachment G). For
information of City of New York electricity prices, refer to Appendix B.
A Back-Up Information to Each Price Proposal Form (Attachment H) wherein the
proposer shall specify how it arrived at the price set forth in Attachment G. In
Attachment H, the proposer shall identify all anticipated grants and funding sources to be
utilized under the contract, including federal, state and local incentives and tax credits;;
proposed use and value of Renewable Energy Credits (RECs); expected Internal Rate of
Return (IRR) and a proposed line item budget for material and labor costs of design and
installation. The information in Attachment H shall be used to help the Agency negotiate
a fair and reasonable price.
If the proposer opts to submit an Alternate Price Proposal (Attachment G:ALT) and/or
any additional Price Proposals, the proposer shall complete a Back-Up Information to
Each Price Proposal Form (Attachment H) for any and all Alternate Price Proposal(s).
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If the proposer opts to propose a formula or amounts per annum to address early
termination, the proposer shall complete the Optional Proposal of Termination Fee for
City Termination Form (Attachment I).
If the proposer opts to propose a formula or amounts per annum to address the Agency’s
right to purchase in years six (6) through the end of the contract term, the proposer shall
complete the Optional Proposal of Purchase Price Form (Attachment J).
5. Acknowledgment of Addenda
The Acknowledgment of Addenda (Attachment K) serves as the proposer’s
acknowledgment of the receipt of addenda to this RFP that may have been issued by
the Agency prior to the Proposal Due Date and Time, set forth in Section I of this
RFP.

B. Proposal Package Contents
The Proposal Package should contain the following materials, as described above in this Section
IV.
1. A sealed inner envelope labeled “Technical Proposal” containing one (1) original set and
seven (7) duplicate sets of the documents listed below in the following order:










Proposal Cover Letter (Attachment A), with the following items attached: Table of
Contents; Summary.
Proposal Firm/Team Identification (Attachment B).
Experience documents that include, but are not limited to: description of relevant
experience and licensing of each member of project team; contact information for
proposer and each subcontractor; documentation of successful completion of projects
similar to that detailed in this RFP; PV System Installation Experience Form for primary
proposer, and each subcontractor, if applicable (Attachments C and D); references for
proposer(s) and each subcontractor, if applicable.
Organizational Capability documents that include, but are not limited to: resumes and/or
Description of Qualifications for each member of project team; organizational chart for
proposing firm and for each subcontracting firm; audit report or certified financial
statement for proposer and for each subcontractor, or a statement as to why no report or
statement is available; statement of availability.
Proposed Approach documents that include, but are not limited to: Engineering Analysis;
work plan; description of approach to health and safety, traffic management, cost
recoupment, and metering and billing; Proposer’s Solar Capacity for Each Host site
(Attachment E); PV System Technical Description Sheet (Attachment F) for each site;
schematic drawing of PV array including system components for each site; specification
sheets for PV panels, inverters, and DAS, where applicable, for each site.
Acknowledgment of Addenda (Attachment K).
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2. A separate sealed inner envelope labeled “Price Proposal” containing one (1) original set
and seven (7) duplicate sets of the Price Proposal. The Price Proposal documents include,
but are not limited to:
 Price Proposal Form (Attachment G)
 Back-Up Information to Price Proposal Form (Attachment H)
 Alternate Price Proposal Form (Attachment G:ALT), if applicable
 Back-Up Information to Price Proposal Form for Alternate Price Proposal,
if applicable
 Proposal of Termination Fee Form (Attachment I), if applicable
 Proposal of Purchase Price Form (Attachment J), if applicable.
3. A third sealed inner envelope labeled “Doing Business Data Form” containing an
original, completed Doing Business Data Form (Attachment L).
4. Sealed envelope clearly marked as “Subcontractor Utilization Plan” (Attachment N).
5. A sealed outer envelope, enclosing the three (3) sealed inner envelopes. The sealed outer
envelope should have two (2) labels containing:



The proposer’s name and address, the Title and PIN # of this RFP, and the name
and telephone number of the proposer’s contact person.
The name, title and address of the Authorized Agency Contact Person.
REMAINDER OF PAGE INTENITONAALY LEFT BLANK
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SECTION V – PROPOSAL EVALUATION AND CONTRACT AWARD
PROCEDURES
A. Evaluation Procedures
All proposals accepted by the Agency will be reviewed to determine whether they are responsive
or nonresponsive to the requisites of this RFP. Proposals that are determined by the Agency to be
non-responsive will be rejected. The Agency’s Evaluation Committee will evaluate and rate all
remaining proposals based on the Evaluation Criteria prescribed below. The Agency reserves the
right to conduct site visits and/or interviews and/or to request that proposers make presentations
and/or demonstrations, as the Agency deems applicable and appropriate. Although discussions
may be conducted with proposers submitting acceptable proposals, the Agency reserves the right
to award contracts on the basis of initial proposals received, without discussions. Therefore, the
proposer’s initial proposal should contain its best programmatic, technical, and price terms.
B. Evaluation Criteria




Demonstrated quantity and quality of successful relevant experience.
Demonstrated level of organizations capability.
Quality of proposed approach.
TOTAL

40%
30%
30%
100%

C. Basis for Contract Award
All proposals received by the due date and time prescribed in the RFP will be reviewed for
responsiveness. Proposals determined to be non-responsive will be rejected. All responsive
proposals will be evaluated on the basis of highest technical score/lowest price, as described
below.
Each proposal will be evaluated technically and given a numerical technical score and be ranked
against all other proposals. A competitive range of technically qualified proposals (i.e., a short
list) will be established. Proposals not included on the short list will not be further considered.
The proposals on the short list described above will be listed in ascending order of lowest
proposed price per kilowatt hour. Award selection will be based on the technically-viable
proposal whose proposed per kilowatt hour price is considered to be the most competitive for the
term of the contract. A contract award shall be subject to the timely completion of the contract
negotiations between the Agency and the selected proposer.
The Agency reserves the right to accept or reject proposals.
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SECTION VI - GENERAL INFORMATION TO PROPOSERS
A. Complaints. The New York City Comptroller is charged with the audit of contracts in New
York City. Any proposer who believes that there has been unfairness, favoritism or impropriety
in the proposal process should inform the Comptroller, Office of Contract Administration, 1
Centre Street, Room 1005, New York, NY 10007; contract@comptroller.nyc.gov, or at (212)
669-2323. In addition, the New York City Department of Investigation should be informed of
such complaints at its Investigations Division, 80 Maiden Lane, New York, NY 10038; the
telephone number is (212) 825-5959.
B. Applicable Laws. This Request for Proposals and the resulting contract award(s), if any,
unless otherwise stated, are subject to all applicable provisions of New York State Law, the New
York City Administrative Code, New York City Charter and New York City Procurement Policy
Board (PPB) Rules. A copy of the PPB Rules may be obtained by contacting the PPB at (212)
788-0010 or at: http://www.nyc.gov/html/mocs/ppb/html/home/home.shtml.
C. General Contract Provisions. Contracts shall be subject to New York City’s general
contract provisions, in substantially the form that they appear in “Appendix A—General
Provisions Governing Contracts for Consultants, Professional and Technical Services” or, if the
Agency utilizes other than the formal Appendix A, in substantially the form that they appear in
the Agency’s general contract provisions. A copy of the applicable document is available
through the Authorized Agency Contact Person.
D. Contract Award. Contract award is subject to each of the following applicable conditions
and any others that may apply: New York City Fair Share Criteria; New York City MacBride
Principles Law; submission by the proposer of the requisite New York City Department of
Business Services/Division of Labor Services Employment Report and certification by that
office; submission by the proposer of the requisite VENDEX Questionnaires/Affidavits of No
Change and review of the information contained therein by the New York City Department of
Investigation; all other required oversight approvals; applicable provisions of federal, state and
local laws and executive orders requiring affirmative action and equal employment opportunity;
and Section 6-108.1 of the New York City Administrative Code relating to the Local Based
Enterprises program and its implementation rules.
E. Proposer Appeal Rights. Pursuant to New York City’s Procurement Policy Board Rules,
proposers have the right to appeal Agency non-responsiveness determinations and Agency nonresponsibility determinations and to protest an Agency’s determination regarding the solicitation
or award of a contract.
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F. Multi-Year Contracts. Multi-year contracts are subject to modification or cancellation if
adequate funds are not appropriated to the Agency to support continuation of performance in any
City fiscal year succeeding the first fiscal year and/or if the contractor’s performance is not
satisfactory. The Agency will notify the contractor as soon as is practicable that the funds are, or
are not, available for the continuation of the multi-year contract for each succeeding City fiscal
year. In the event of cancellation, the contractor will be reimbursed for those costs, if any, which
are so provided for in the contract.
G. Prompt Payment Policy. Pursuant to the New York City’s Procurement Policy Board
Rules, it is the policy of the City to process contract payments efficiently and expeditiously.
H. Prices Irrevocable. Prices proposed by the proposer shall be irrevocable until contract
award, unless the proposal is withdrawn. Proposals may only be withdrawn by submitting a
written request to the Agency prior to contract award but after the expiration of 90 days after the
opening of proposals. This shall not limit the discretion of the Agency to request proposers to
revise proposed prices through the submission of best and final offers and/or the conduct of
negotiations.
I. Confidential, Proprietary Information or Trade Secrets. Proposers should give specific
attention to the identification of those portions of their proposals that they deem to be
confidential, proprietary information or trade secrets and provide any justification of why such
materials, upon request, should not be disclosed by the City. Such information must be easily
separable from the non-confidential sections of the proposal. All information not so identified
may be disclosed by the City.
J. RFP Postponement/Cancellation. The Agency reserves the right to postpone or cancel this
RFP, in whole or in part, and to reject all proposals.
K. Proposer Costs. Proposers will not be reimbursed for any costs incurred to prepare
proposals.
L. Vendex Fees. Pursuant to PPB Rule 2-08(f)(2), the contractor will be charged a fee for the
administration of the Vendex system, including the Vendor Name Check Process, if a Vendor
Name Check review is required to be conducted by the Department of Investigation. The
contractor shall also be required to pay the applicable fees for any of its subcontractors for which
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Vendor Name Check reviews are required. The fee(s) will be deducted from payments made to
the contractor under the contract. For contracts with an estimated value of less than or equal to
$1,000,000, the fee will be $175. For contracts with an estimated value of greater than
$1,000,000, the fee will be $350. The estimated value for each contract resulting from this RFP
is estimated to be (less than or equal to $1million) (above $1million).

M. Charter Section 312(a) Certification. [IF APPLICABLE]
_____ The Agency has determined that the contract(s) to be awarded through this Request for
Proposals will not result in the displacement of any New York City employee within this
Agency. See attached Displacement Determination Form.
_____ The Agency has determined that the contract(s) to be awarded through this Request for
Proposals will result in the displacement of New York City employee(s) within this Agency. See
attached Displacement Determination Form.
_____ The contract to be awarded through this Request for Proposals is a task order contract
that does not simultaneously result in the award of a first task order; a displacement
determination will be made in conjunction with the issuance of each task order pursuant to such
task order contract. Determinations for any subsequent task orders will be made in conjunction
with such subsequent task orders.
_______________________________________
___________________
Date

(Commissioner) (Agency Chief Contracting Officer)

Message from the New York City Vendor Enrollment Center
Get on mailing lists for New York City contract opportunities!
Submit a NYC-FMS Vendor Application - Call 212/857-1680
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Message from New York City’s Department of Small Business Services

The Department of Small Business Services (SBS) offers One-on-One Technical
Assistance to businesses that are interested in bidding on City contracts for the
following goods and services: construction, construction related, standardized
and architectural and engineering. If you plan on bidding on this or any other
City contract, contact SBS to schedule an appointment. The Department of
Small Business Services will meet with you to review your particular proposal or
submission, and provide feedback and guidance to help you submit the best
proposal possible.

To schedule One-on-One Technical Assistance, email techassist@sbs.nyc.gov
and an SBS representative will contact you.
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ATTACHMENT A - PROPOSAL COVER LETTER
RFP TITLE: LARGE SCALE ROOFTOP SOLAR ELECTRICITY ON PUBLIC BUILDINGS
PIN#: 85615P0006
Proposer: __________________________________________________________________________
Name: _____________________________________________________________________________
Address: ____________________________________________________________________________
______________________________________________________________________________
Tax Identification #:

________________________________

Proposer’s Contact Person:
Name: _____________________________________________________________________________
Title:______________________________________________________________________________
Telephone #:

_________________________________ E-mail:_____________________________

Service Locations/Host Sites:

Service Location/Category 1: Bronx Host Sites
Service Location/Category 2: Brooklyn Host Sites
Service Location/Category 3: Queens Host Sites, Con Edison Territory
Service Location/Category 4: Staten Island Host Sites
Service Location/Category 5: Manhattan Host Sites

Proposer’s Authorized Representative:
Name: ___________________________________________________________________________
Title: ____________________________________________________________________________
Signature: ____________________________________________________________________________
Date:

___________________________________

Is the response printed on both sides, on recycled paper containing the minimum percentage of
recovered fiber content as requested by the City in the instructions to this solicitation?
Yes

No
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ATTACHMENT B - PROPOSAL FIRM/TEAM IDENTIFICATION
Proposer: ___________________________________________________________________________
Name:

_____________________________________________________________________________

Address:____________________________________________________________________________
______________________________________________________________________________
Tax Identification #:

________________________________

Proposer’s Contact Person:
Name: _____________________________________________________________________________
Title: ______________________________________________________________________________
Telephone #:

_________________________________

Additional Firm(s) and/or Subcontractor(s) in Project Team, if applicable:
Firm Name:

________________________________________________________________________

Authorized Representative:_____________________________________________________________
Address:______________________________________________________________________________
______________________________________________________________________________
Telephone #:

________________________________

Firm Name:

_______________________________________________________________________

Authorized
Representative________________________________________________________________________
Address:_____________________________________________________________________________
______________________________________________________________________________
Telephone #:

________________________________
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ATTACHMENT C
PV SYSTEM INSTALLATION EXPERIENCE FORM—SITE LIST FOR PRIMARY PROPOSER
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #: 85615P0006
Proposer: _____________________________________________
List ALL PV system installation projects that primary proposer has designed and installed, beginning with the
most current. Include all applicable sites. Use additional sheets if necessary.

Site

Year
Installed

Type of Install
(Rooftop,
GroundMounted, etc.)

Customeror UtilitySide
Install?

Client/Customer

Location
(City,
State)

Building
Type

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
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Capacity
(kW)

Annual
Output
(kWh)

In operation?
(Y/N; if no,
attach
explanation)

Installed
on roof
with
active
warranty
? (Y/N)

Identify member(s) of
proposal project
team and title(s)

List ALL OTHER (non-design and install) experience that the primary proposer has had with PV system installation projects,
beginning with the most current. Include all applicable sites. Use additional sheets if necessary.

Site

Year
Installed

Primary
Proposer
Role

Type of Install
(Rooftop, GroundMounted, Etc.)

Customer- or
Utility-Side
Install?

Client/
Customer

Location
(City,
State)

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
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Building
Type

Capacity
(kW)

Annual
Output
(kWh)

In
operation?
(Y/N; if no,
attach
explanation)

Still
involved
in listed
Role?

Identify
member(s) of
proposal
project
team and
title(s)

ATTACHMENT D
PV SYSTEM INSTALLATION EXPERIENCE FORM—SITE LIST FOR SUBCONTRACTOR, IF ANY
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #: 85615P0006
Proposer: _____________________________________________
List ALL PV system installation projects that primary proposer has designed and installed, beginning with the
most current. Include all applicable sites. Use additional sheets if necessary.

Site

Year
Installed

Type of Install
(Rooftop, GroundMounted, etc.)

Customeror UtilitySide
Install?

Client/Customer

Location
(City,
State)

Building
Type

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19

44

Capacity
(kW)

Annual
Output
(kWh)

In operation?
(Y/N; if no,
attach
explanation)

Installed
on roof
with
active
warranty
? (Y/N)

Identify member(s) of
proposal project
team and title(s)

List ALL OTHER (non-design and install) experience that the primary proposer has had with PV system installation projects,
beginning with the most current. Include all applicable sites. Use additional sheets if necessary.

Site

Year
Installed

Primary
Proposer
Role

Type of Install
(Rooftop,
GroundMounted, Etc.)

Customeror UtilitySide Install?

Client/
Customer

Location
(City, State)

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
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Building
Type

Capacity
(kW)

Annual
Output
(kWh)

In
operation?
(Y/N; if no,
attach
explanation)

Still
invol
ved
in
listed
Role?

Identify
member(s) of
proposal
project
team and
title(s)

ATTACHMENT E
PROPOSER’S ESTIMATED SOLAR CAPACITY & PRODUCTION AT EACH HOST SITE
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #: 85615P0006



Site #
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26

Provide the estimated annual electricity generation (KWH) and proposed installed capacity (KW DC-STC) for each
site.

Building Name
100 Gold
Abe Stark Ice Rink
Bellevue Hospital - Main Hospital Building
Bronx Hall of Justice
Coler Rehabilitation & Nursing Care Center
Coler Rehabilitation & Nursing Care Center
Coler Rehabilitation & Nursing Care Center
Elmhurst Hospital Center - H Building
Hostos Community College: A Building
Hostos Community College: C Building
K001 - P.S. 1
K014 - I.S. 14
K026 - P.S. 26
K041 - P.S. 041
K043 - I.S. 98
K044 - P.S. 44
K058 - P.S. 58
K115 - P.S. 115
K152 - P.S. 152
K166 - I.S. 166
K234 - I.S. 234
K251 - P.S. 251 Paerdegat
K269 - P.S. 269 Nostrand
K273 - P.S. 273
K298 - P.S. 298
K329- P.S. 329

Address
100 Gold Street
1902 West 19th Street
462 First Avenue
265 E. 161 Street
900 Main Street (A Bldg)
900 Main Street (B Bldg)
900 Main Street (C Bldg)
79-01 Broadway
475 Grand Concourse
450 Grand Concourse
309 47th Street
2424 Batchelder Street
1014 Lafayette Avenue
411 Thatford Avenue
1401 Emmons Avenue
432 Monroe Street
330 Smith Street
1500 East 92nd Street
725 East 23rd Street
800 Van Siclen Avenue
1875 East 17th Street
1037 East 54th Street
1957 Nostrand Avenue
923 Jerome Street
85 Watkins Street
2929 West 30th Street
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Borough
Manhattan
Brooklyn
Manhattan
Bronx
Manhattan
Manhattan
Manhattan
Queens
Bronx
Bronx
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn

Estimated Annual
kWh

Proposed kW
Capacity

Site #

Building Name

27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

K335 - P.S. 335
K398 - P.S. 398 (UDC)
K425 - James Madison HS
K445 - New Utrecht HS
K495 - Sheepshead Bay HS
Kings County Hospital - Building 'D'
Kings County Hospital - Building 'E'
Kings County Hospital - Building 'R'
Kings County Hospital - Building 'S'
Kingsborough Community College: P-Central Services
M020 - P.S. 020 Anna Silver
M028 - P.S. 28
M064 - P.S. 64
M092 - P.S. 92
M143 - I.S. 143
M144 - P.S. 242
M167 - I.S. 167
M188 - P.S. 188
M206 - P.S. 206 (tandem M112)
M440 - Bayard Rustin Educational Complex
M485 - Fiorello LaGuardia HS
M501 - Arthur Schomburg HS (IS 201)
M515 - J.H.S. 25
Metro - Main Building
Metro - Mental Health Building
Metro - OPD Building
Q007 - P.S. 7
Q008 - J.H.S. 8
Q018 - P.S. 18
Q021 - P.S. 21
Q025 - J.H.S. 25
Q067 - J.H.S. 67
Q074 - I.S. 74
Q139 - P.S. 139
Q157 - J.H.S. 157
Q183 - P.S. 183
Q192 - I.S. 192
Q210 - J.H.S 210 Elizabeth Blackwell
Q229 - P.S. 229
Q405 - Bayside HS

Address
130 Rochester Avenue
60 East 94th Street
3787 Bedford Avenue
1601 80th Street
3000 Avenue X
471 Clarkson Avenue
541 Clarkson Avenue
410 Winthrop Street
489 Clarkson Avenue
2007 Oriental Boulevard
166 Essex Street
475 West 155 Street
600 East 6 Street
222 West 134th Street
511 West 182 Street
134 West 122nd Street
220 East 76 Street
442 East Houston Street
508 East 120th Street
351 West 18th Street
100 Amsterdam Avenue
2005 Madison Avenue
145 Stanton Street
1901 First Avenue
1914 Second Avenue
1902 Second Avenue
80-55 Cornish Avenue
108-35 167 Street
86-35 235th Court
147-36 26th Avenue
34-65 192nd Street
51-60 Marathon Pkwy
61-15 Oceania Street
93-06 63rd Drive
63-55 102 Street
2-45 Beach 79 Street
109-89 204th Street
93-11 101st Avenue
67-25 51st Road
32-24 Corporal Kennedy Street
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Borough
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Brooklyn
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Manhattan
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens
Queens

Estimated Annual
kWh

Proposed kW
Capacity

Site #

Building Name

67
68
69
70
71

Q410 - Beach Channel HS
Q490 - Campus Magnet HS
Queens Hospital – Main Building
Queens Hospital - N Building
Queens Hospital - Pavilion

72

Queens Museum of Art

73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88

R003 - P.S. 3
R007 - I.S. 7
X018 - P.S. 18
X024 - P.S. 24
X026 - P.S. 396
X052 - I.S. 302
X117 - I.S. 117 Joseph H. Wade
X125 - J.H.S. 125 Henry Hudson
X134 - P.S. 134
X135 - I.S. 135
X139 - J.H.S. 222
X166 - I.S. 166
X181 - I.S. 181
X415 - Christopher Columbus HS
X440 - Dewitt Clinton HS
X655 - Samuel Gompers Voc HS

Address
100-00 Beach Channel Drive
201-01 116th Avenue
82-68 164th Street
161-25 Grand Central Pkwy
82-50 164th Street
NYC Building, Flushing
Meadows Corona Park
80 South Goff Avenue
1270 Huguenot Avenue
502 Morris Avenue
660 West 236 Street
1930 Andrews Avenue
681 Kelly Street
1865 Morris Avenue
1111 Pugsley Avenue
1330 Bristow Street
2441 Wallace Avenue
345 Brook Avenue
250 East 164th Street
800 Baychester Avenue
925 Astor Avenue
100 W. Moshulu Pkwy S
455 Southern Boulevard
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Borough
Queens
Queens
Queens
Queens
Queens
Queens
Staten Is.
Staten Is.
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx
Bronx

Estimated Annual
kWh

Proposed kW
Capacity

ATTACHMENT F
PV SYSTEM TECHNICAL DESCRIPTION SHEET
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
Please complete information on this form for each individual PV system installation for
each host site identified on Appendix B. This information should correspond to information
that the proposer provided in Attachment E.
1) Proposer: _________________________________________________________
2) Facility Name: ______________________ Site ID # (from Attachment E): __________
3) Location of PV Array: _________________________________
4) System Power Rating (Nameplate, DC Watts): ___________________________
5) Proposed PV Panel(s)

Make: ________________ Model: _____________ Qty: ________
Panel Dimensions (L x W): _________ Panel Efficiency: ______%

6) Azimuth of Proposed Array: _________________________________
7) Slope of Proposed Array: ____________________________________
8) Expected Annual Average Output

Kilowatts: ________ Kilowatt-hours: ___________

9) Proposed Inverter(s)

(Nameplate, AC Watts): _________________________

Make: _________________ Model: ______________ Qty: ____________
Make: _________________ Model: ______________ Qty: ____________
Make: _________________ Model: ______________ Qty: ____________
10) Proposed Location of Inverters(s): _______________________________________________
11) Interconnection Voltage: ____________ Phase: ____________ Max Current: ____________
12) Location of Utility Required Disconnect Switch: ________________________________

13) Proposed Data Acquisition System: Make: _____________ Model: ________ Qty: ________
14) Narrative: Please attach a brief narrative describing system design, system mounting or
attachment, installation, maintenance, and any other information that should be considered
during the proposal evaluation process.
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ATTACHMENT G
PRICE PROPOSAL FORM

City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
PROPOSER: ___________________________________ Proposal # (if more than 1): ________
Notes and instructions:
 The City of New York operates on a July 1 – June 30 fiscal year.
 Please state proposed prices as the nominal rate to be charged in dollars ($____) per kilowatthour for energy produced at all sites, by fiscal year using the table below.
Year
FY2017
FY2018
FY2019
FY2020
FY2021
FY2022
FY2023
FY2024
FY2025
FY2026
FY2027
FY2028
FY2029
FY2030
FY2031
FY2032
FY2033
FY2034
FY2035
FY2036
FY2037
Number of kW in proposal:
Expected annual kWh in proposal:

Rate ($/kWh)

__________________
__________________

Reimbursables:
Per site sampling and test costs (only for rejected sites): ____________________________
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ATTACHMENT G: ALT
ALTERNATE PRICE PROPOSAL FORM

City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
PROPOSER: __________________________________ Proposal # (if more than 1): ________
Explain how this proposal differs from Price Proposal and, if applicable, other Alternate Price
Proposal(s).
Notes and instructions:
 The City of New York operates on a July 1 – June 30 fiscal year.
 Please state proposed prices as the nominal rate to be charged in dollars ($____) per kilowatthour for energy produced at all sites, by fiscal year using the table below.
Year
FY2017
FY2018
FY2019
FY2020
FY2021
FY2022
FY2023
FY2024
FY2025
FY2026
FY2027
FY2028
FY2029
FY2030
FY2031
FY2032
FY2033
FY2034
FY2035
FY2036
FY2037
Number of kW in proposal:
Expected annual kWh in proposal:

Rate ($/kWh)

__________________
__________________

Reimbursables:
Per site sampling and test costs (only for rejected sites): ____________________________
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ATTACHMENT H
BACK-UP INFORMATION TO EACH PRICE PROPOSAL FORM

City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
PROPOSER: __________________________________
1.

ANTICIPATED GRANTS, BONDS, AND/OR OTHER FUNDING SOURCES:

Identify all anticipated grants and funding sources including federal, state and local
incentives, and/or tax credits, by source and estimated amount. Include proposed use and
value of Renewable Energy Credits (RECs).

Funding Source

Amount

Comments, if any

[Note: Proposer may use own forms or additional space if needed for this part of Attachment H.]

2.

CASH FLOW ANALYSIS
Attach to this form an operating cash flow analysis for the duration of the contract,
including 20 years of PV operation. The analysis should include the proposer’s fixed and
annual assumptions, construction investment, cash flows pre- and post-tax, net present
value, and internal rate of return.
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ATTACHMENT H (cont’d)
BACK-UP INFORMATION TO EACH PRICE PROPOSAL FORM (cont’d)
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
3.

LINE ITEM BUDGET

Complete and include below the itemized costs for materials, labor, equipment and other costs
for Installation (Part A) and Dismantle, Remove and Restore Services (Part B) for all sites.
Site:
A. Installation:
COST ITEM
Material
Labor
Installation Equipment
Operation and Maintenance
Other (specify):
Other (specify):
Other (specify):
Total A (Installation) Cost:

Amount
$
$
$
$
$
$
$
$

B. Dismantle, Remove and Restore Services:
COST ITEM
Material
Labor
Equipment
Other (specify):
Other (specify):
Other (specify):
Other (specify):
Total B (Dismantle, Remove and Restore Services) Cost:

Amount
$
$
$
$
$
$
$
$

Total A + B Cost for Site:

$
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ATTACHMENT I
OPTIONAL PROPOSAL OF TERMINATION FEE FOR CITY TERMINATION OF
ANY SITE PRIOR TO END OF THE TERM OF THE AGREEMENT FORM
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #:
85615P0006
PROPOSER: ____________________________ Optional Proposal # (if more than 1): ______
Optional Proposal for City’s Termination in the Best Interest of the City Prior to End of the Term
of the Agreement
Notes and instructions:






Proposer may propose a formula or amounts per annum for such termination.
The Proposer should assume a 5% discount rate.
The Proposal should be scaled to PV system size.
The Proposer should provide explanation and state all assumptions.
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ATTACHMENT J
OPTIONAL PROPOSAL OF PURCHASE PRICE FOR CITY PURCHASE OF ANY PV
SYSTEM(S)
City of New York – RFP for Rooftop Solar Electricity on Public Buildings --PIN #: 85615P0006
Optional Proposal for City Purchase of PV System(s) of any Site
Notes and instructions:






Herein the Proposer may propose a formula or amounts per annum for City to exercise its
right to purchase beginning no earlier than year six (6) from the Agency’s written notice of
approval of the Acceptance Test Report for the PV system(s) at the related site(s) through the
end of the contract term.
The Proposer should consider a discount rate.
The Proposer should provide explanation and state all assumptions.
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ATTACHMENT K - ACKNOWLEDGEMENT OF ADDENDA
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006
Directions: Complete Part I or Part II, whichever is applicable, and sign your name in Part III.
Part I
Listed below are the dates of issue for each Addendum received in connection with this RFP:
Addendum # 1, Dated _______________________________________, ____
Addendum # 2, Dated________________________________________, ____
Addendum # 3, Dated________________________________________, ____
Addendum # 4, Dated _______________________________________, ____
Addendum # 5, Dated________________________________________, ____
Addendum # 6, Dated________________________________________, ____
Addendum # 7, Dated________________________________________, ____
Addendum # 8, Dated _______________________________________, ____
Addendum # 9, Dated _______________________________________, ____
Addendum #10, Dated _______________________________________, ____

Part II

Acknowledgement of No Receipt

__________ No Addenda were received in connection with this RFP
Part III

Proposer's Name: __________________________________________________________

Proposer’s Authorized Representative:
Name:
_______________________________________________
Title:

_______________________________________________

Signature: ____________________________________________
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Date: ______________

ATTACHMENT N – SCHEDULE B - SUBCONTRACTOR UTILIZATION PLAN

57

APT EPIN #:

Tax ID #:

85615P0006

SCHEDULE B – M/WBE Utilization Plan
Part I: M/WBE Participation Goals
Part I to be completed by contracting agency
Contract Overview
APT E- Pin #

85615P0006

Project Title/ Agency
PIN #

Solar Power Purchase Agreement To Be Performed at Various Facilities Throughout the Five (5)
Boroughs of the City of New York

FMS Project ID#:

Bid/Proposal
Response Date
Contracting Agency

NYC DEPARTMENT OF CITYWIDE ADMINISTRATIVE SERVICES

Agency Address

ONE CENTRE STREET

Contact Person

KIMBERLY JAMES

Title

M/WBE OFFICER

Telephone #

(212) 386-0331

Email

kjames@dcas.nyc.gov

City

NEW YORK

State

NY

Zip Code

10007

Project Description (attach additional pages if necessary)
SOLAR POWER PURCHASE AGREEMENT TO BE PERFORMED AT VARIOUS FACILITIES THROUGHOUT THE FIVE (5)
BOROUGHS OF THE CITY OF NEW YORK.

M/WBE Participation Goals for Services

Enter the percentage amount for each group or for an unspecified goal. Please note that there are no goals for Asian Americans in Professional Services.

Prime Contract Industry: Standard
CCon____________
Group

Percentage

Unspecified
or
Black American
Hispanic American
Asian American
Women

15 %

Total Participation Goals

15 %

%
%
%
%

Page 1 of 6 (June 2013)

Line 1

APT EPIN #:

Tax ID #:

SCHEDULE B - Part II: M/WBE Participation Plan
Part II to be completed by the bidder/proposer.
Please note: For Non-M/WBE Prime Contractors who will NOT subcontract any services and will self-perform the entire contract, you
must obtain a FULL waiver by completing the Waiver Application on pages 5 and 6 and timely submitting it to the contracting agency
pursuant to the Notice to Prospective Contractors. Once a FULL WAIVER is granted, it must be included with your bid or proposal and
you do not have to complete or submit this form with your bid or proposal.
Section I: Prime Contractor Contact Information
Tax ID #

FMS Vendor ID #

Business Name

Contact Person

Address
Telephone #

Email

Section II: M/WBE Utilization Goal Calculation: Check the applicable box and complete subsection.

PRIME CONTRACTOR ADOPTING AGENCY M/WBE PARTICIPATION GOALS
Total
Bid/Proposal
Value

For Prime Contractors (including
Qualified Joint Ventures and M/WBE
firms) adopting Agency M/WBE
Participation Goals.

Agency Total
Participation Goals
(Line 1, Page 1)

Calculated M/WBE
Participation Amount

Calculate the total dollar value of your total
bid that you agree will be awarded to
M/WBE subcontractors for services and/or
credited to an M/WBE prime contractor or
Qualified Joint Venture.
Please review the Notice to Prospective
Contractors for more information on how to
obtain credit for M/WBE participation.

$

X

=

$
Line 2

PRIME CONTRACTOR OBTAINED PARTIAL WAIVER APPROVAL: ADOPTING MODIFIED
M/WBE PARTICIPATION GOALS
Total
Bid/Proposal
Value

For Prime Contractors (including
Qualified Joint Ventures and M/WBE
firms) adopting Modified M/WBE
Participation Goals.

Adjusted
Participation Goal
(From Partial Waiver)

Calculated M/WBE
Participation Amount

Calculate the total dollar value of your total
bid that you agree will be awarded to
M/WBE subcontractors for services and/or
credited to an M/WBE prime contractor or
Qualified Joint Venture.
Please review the Notice to Prospective
Contractors for more information on how to
obtain credit for M/WBE participation.

$

X

Page 2 of 6 (June 2013)

=

$
Line 3

APT EPIN #:

Tax ID #:

Section III: M/WBE Utilization Plan: How Proposer/Bidder Will Fulfill M/WBE Participation Goals. Please review
the Notice to Prospective Contractors for more information on how to obtain credit for M/WBE participation.
Check applicable box. The Proposer or Bidder will fulfill the M/WBE Participation Goals:
As an M/WBE Prime Contractor that will self-perform and/or subcontract to other M/WBE firms a portion of the
contract the value of which is at least the amount located on Lines 2 or 3 above, as applicable. The value of any work
subcontracted to non-M/WBE firms will not be credited towards fulfillment of M/WBE Participation Goals. Please check all
that apply to Prime Contractor:
MBE
WBE
As a Qualified Joint Venture with an M/WBE partner, in which the value of the M/WBE partner’s participation and/or the
value of any work subcontracted to other M/WBE firms is at least the amount located on Lines 2 or 3 above, as applicable.
The value of any work subcontracted to non M/WBE firms will not be credited towards fulfillment of M/WBE Participation
Goals.
As a non M/WBE Prime Contractor that will enter into subcontracts with M/WBE firms the value of which is at least the
amount located on Lines 2 or 3 above, as applicable.
Section IV: General Contract Information
What is the expected percentage of the total contract dollar value that you expect to award in subcontracts for
services, regardless of M/WBE status? % ____
Enter brief description of the type(s) and dollar value of subcontracts for all/any services you plan on
subcontracting if awarded this contract. For each item, indicate whether the work is designated for
participation by MBEs and/or WBEs and the time frame in which such work is scheduled to begin and end.
Use additional sheets if necessary.



Scopes of Subcontract Work

1._________________________________________________________
2._________________________________________________________
3._________________________________________________________
4._________________________________________________________
5._________________________________________________________
6._________________________________________________________
7._________________________________________________________
8._________________________________________________________
9. _________________________________________________________
10.________________________________________________________
11.________________________________________________________
12.________________________________________________________
13.________________________________________________________
14.________________________________________________________
15.________________________________________________________
16.________________________________________________________
17._________________________________________________________

Page 3 of 6 (June 2013)

APT EPIN #:

Tax ID #:

Section V: Vendor Certification and Required Affirmations
I hereby:
1) acknowledge my understanding of the M/WBE participation requirements as set forth herein and the pertinent
provisions of Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”), and the rules
promulgated thereunder;
2) affirm that the information supplied in support of this M/WBE Utilization Plan is true and correct;
3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this Contract, the
pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of which shall be deemed to be
material terms of this Contract;
4) agree and affirm that it is a material term of this Contract that the Vendor will award the total dollar value of
the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver is obtained or such goals
are modified by the Agency; and
5) agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the M/WBE
Participation Goals, or If a partial waiver is obtained or such goals are modified by the Agency, to meet the
modified Participation Goals by soliciting and obtaining the participation of certified MBE and/or WBE firms.

Signature

Date

Print Name

Title

Page 4 of 6 (June 2013)

SCHEDULE B – PART III – REQUEST FOR WAIVER OF M/WBE PARTICIPATION REQUIREMENT M/WBE
PARTICIPATION GOALS
Contract Overview
Tax ID #
Business Name
Contact Name
Type of Procurement

FMS Vendor ID #
Telephone #
Competitive Sealed Bids

Other

APT E-PIN # (for this
procurement):_______________________________

Email
Bid/Response Due Date
Contracting Agency: ___________________________

M/WBE Participation Goals as described in bid/solicitation documents
%

Agency M/WBE Participation Goal

Proposed M/WBE Participation Goal as anticipated by vendor seeking waiver

%

of the total contract value anticipated in good faith by the bidder/proposer to be subcontracted for
services and/or credited to an M/WBE Prime Contractor or Qualified Joint Venture.

Basis for Waiver Request: Check appropriate box & explain in detail below (attach additional pages if needed)
Vendor does not subcontract services, and has the capacity and good faith intention to perform all such work
itself with its own employees.
Vendor subcontracts some of this type of work but at a lower % than bid/solicitation describes, and has the
capacity and good faith intention to do so on this contract. (Attach subcontracting plan outlining services that
the vendor will self-perform and subcontract to other vendors or consultants.)
Vendor has other legitimate business reasons for proposing the M/WBE Participation Goal above. Explain under
separate cover.
References

List 3 most recent contracts performed for NYC agencies (if any). Include information for each subcontract awarded in
performance of such contracts. Add more pages if necessary.
CONTRACT NO.
Total Contract
Amount $
Item of Work
Subcontracted and
Value of subcontract
CONTRACT NO.
Total Contract
Amount $

AGENCY

DATE COMPLETED

Total Amount
Subcontracted $
Item of Work
Subcontracted and
Value of subcontract

Item of Work
Subcontracted and
Value of subcontract

AGENCY

DATE COMPLETED

Total Amount
Subcontracted $

Item of Work
Subcontracted and
Value of subcontract

Item of Work
Subcontracted and
Value of subcontract

Item of Work
Subcontracted and
Value of subcontract

CONTRACT NO.

AGENCY

DATE COMPLETED

Total Contract
Amount $
Item of Work
Subcontracted and
Value of subcontract

Total Amount
Subcontracted $
Item of Work
Subcontracted and
Value of subcontract

Page 5 of 6 (June 2013)

Item of Work
Subcontracted and
Value of subcontract

List 3 most recent contracts performed for other entities. Include information for each subcontract awarded in performance of
such contracts. Add more pages if necessary.
(Complete ONLY if vendor has performed fewer than 3 New York City contracts.)
TYPE OF Contract

ENTITY

DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract
Amount $

Total Amount
Subcontracted $

Type of Work
Subcontracted

TYPE OF Contract

AGENCY/ENTITY

DATE COMPLETED

Manager at agency/entity that hired vendor (Name/Phone
No./Email)
Total Contract
Amount $
Item of Work
Subcontracted and
Value of subcontract

Total Amount
Subcontracted $
Item of Work
Subcontracted
and Value of
subcontract

TYPE OF Contract

Item of Work
Subcontracted and
Value of subcontract

AGENCY/ENTITY

DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract
Amount $
Item of Work
Subcontracted and
Value of subcontract

Total Amount
Subcontracted $
Item of Work
Subcontracted
and Value of
subcontract

Item of Work
Subcontracted and
Value of subcontract

VENDOR CERTIFICATION: I hereby affirm that the information supplied in support of this waiver request is true and correct,
and that this request is made in good faith.
Signature:

Date:

Print Name:

Title:

Shaded area below is for agency completion only

AGENCY CHIEF CONTRACTING OFFICER APPROVAL
Signature:

Date:

CITY CHIEF PROCUREMENT OFFICER APPROVAL
Signature: _______________________________________________

Date: _____________________________

Waiver Determination
Full Waiver Approved:
Waiver Denied:
Partial Waiver Approved:
Revised Participation Goal:_____%
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ATTACHMENT O
PERFORMANCE AND PAYMENT BOND FORMS
City of New York – RFP for Rooftop Solar Electricity on Public Buildings – PIN #: 85615P0006

PERFORMANCE BOND
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________________
_________________________________________________________________________________________
_________________________________________________________________________________________
________________________________________________________
hereinafter referred to as the “Principal”, and, _______________________________________________
_________________________________________________________________________________________
_________________________________________________________________________________________
________________________________________________________hereinafter referred to as the “Surety”
(“Sureties”) are held and firmly bound to THE CITY OF NEW YORK, hereinafter referred to as the “City” or to
its successors and assigns, in the penal sum of
_________________________________________________________________________________________
_________________________________________________________________________________________
________________________________________________________
Dollars ($ ___________________________), lawful money of the United States, for the payment of which
said sum of money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City
for_______________________________________________________________________________________
_________________________________________________________________________________________
________________________________________________________a copy of which Contract is annexed to
and hereby made a part of this Bond as though herein set forth in full;
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ATTACHMENT O
PERFORMANCE AND PAYMENT BOND FORMS (cont’d)
City of New York – RFP for Rooftop Solar Electricity on Public Buildings – PIN #: 85615P0006
PERFORMANCE BOND- Page 2
NOW THEREFORE, the conditions of this obligation are such that if the Principal, his or its
representatives or assigns, shall well and faithfully perform the said Contract and all modifications,
amendments, additions and alterations thereto that may hereafter be made, according to its terms and its
true intent and meaning, including repair and/or replacement of defective work and dismantling the
installation Work, removing all equipment and restoring the site to its original condition for the period stated
in the Contract, and shall fully indemnify and save harmless the City from all costs and damage which it may
suffer by reason of failure so to do, and shall fully reimburse and pay the City for all outlay and expense which
the City may incur in making good any such default, and shall protect the said City of New York against, and
pay any and all amounts, damages, costs and judgments which may or shall be recovered against said City or
its officers or agents of which the said City of New York may be called upon to pay any person or corporation
by reason of any damages arising or growing out of the doing of said work, or the repair or maintenance
thereof, or the manner of doing the same, or the neglect of the said Principal, or his (their, its) agents or
servants, or the improper performance of the said work by the said Principal, or his (their, its) agents or
servants, or the infringement of any patent or patent rights by reason of the use of any materials furnished or
work done as aforesaid or otherwise then this obligation shall be null and void, otherwise to remain in full
force and effect.
The Surety (Sureties), for value received, hereby stipulates and agrees, if requested to do so by the
City, to fully perform and complete the Work to be performed under the Contract, pursuant to the terms,
conditions, and covenants thereof, if the City determines that the Principal, for any cause, has failed or
neglected to fully perform and complete such Work. The Surety (Sureties) further agrees to commence and
diligently perform the Work specified in the Contract, including physical site work, within twenty-five (25)
business days after written notice thereof from the City and to complete all Work within such time as the City
may fix. The Surety and the City reserve all rights and defenses each may have against the other; provided,
however, that the Surety expressly agrees that its reservation of rights shall not provide a basis for nonperformance of its obligation to commence and to complete all Work as provided herein.
The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and
agrees that the obligation of said Surety (Sureties) and its bond shall be in no way impaired or affected by any
extension of time, modification, omission, addition, or change in or to the said Contract or the Work to be
performed thereunder, or by any payment thereunder before the time required therein, or by any waiver of
any provisions thereof, or by any assignment, subletting or other transfer thereof or of any Work to be
performed or any moneys due or to become due thereunder; and said Surety (Sureties) does hereby waive
notice of any and all of such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers, and hereby expressly stipulates and agrees that any and all things
done and omitted to be done by and in relation to assignees, subcontractors, and other transferees shall have
the same effect as to said Surety (Sureties) as though done or omitted to be done by or in relation to said
Principal.
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ATTACHMENT O
PERFORMANCE AND PAYMENT BOND FORMS (cont’d)
City of New York – RFP for Rooftop Solar Electricity on Public Buildings – PIN #: 85615P0006
PERFORMANCE BOND- Page 3
IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and
these presents to be signed by their proper officers, this _________________day of _____________20__.
(Seal)
___________________________________(L.S.)
Principal
By:___________________________________
(Seal)

_______________________________________
Surety
By:____________________________________

(Seal)

_______________________________________
Surety
By:________________________________

(Seal)

_______________________________________
Surety
By:___________________________________

(Seal)

______________________________________
Surety

Bond Premium Rate ____________________________
Bond Premium Cost ____________________________
If the contractor (Principal) is a partnership, the bond should be signed by each of the individuals who
are partners.
If the contractor (Principal) is a corporation, the bond should be signed in its correct corporate name
by a duly authorized officer, agent, or attorney-in-fact.
There should be executed an appropriate number of counterparts of the bond corresponding to the
number of counterparts of the contract.
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ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION
STATE OF

)
)ss.:

COUNTY OF )
On this _______________________ day of ______________________, 20__, before me personally came
_______________________________________________________________________
to me known, who, being by me duly sworn, did depose and say that he resides at __________________
____________________________________________________________________________________
that he is the ________________________________ of _____________________________________
the corporation described in and which executed the foregoing instrument; that he knows the seal of said
corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by order of the
directors of said corporation, and that he signed his name thereto by like order.
__________________________________
Notary Public or Commissioner of Deeds
***********

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP
STATE OF

)
)ss.:

COUNTY OF )
On this _______________________day of ______________________, 20__, before me personally appeared
_______________________________________________________________________
to me known and known to me to be one of the members of the firm of _________________________
described in and which executed the foregoing instrument and he acknowledged to me that he executed the
same as and for the act and deed of said firm.
__________________________________
Notary Public or Commissioner of Deeds
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ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL
STATE OF

)
)ss.:

COUNTY OF )
On this ________________day of _________________________, 20__, before me personally appeared
_____________________________________________________________________________________
to me known, and known to me to be the person described in and who executed the foregoing instrument and
acknowledged that he executed the same.
________________________________
Notary Public or Commissioner of Deeds
Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective
parties; (b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is
executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from
By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its agent,
officer or representative was issued, and (d) certified copy of latest published financial statement of assets
and liabilities of Surety.

* * * * * * * *

Affix Acknowledgments and Justification of Sureties.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we,
__________________________________________________________________________________________
__________________________________________________________________________________________
___________________________________________________________________________
hereinafter referred to as the “Principal”, and _________________________________________________
__________________________________________________________________________________________
________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________________________________________________
hereinafter referred to as the “Surety” (“Sureties”) are held and firmly bound to THE CITY OF NEW YORK,
hereinafter referred to as the “City” or to its successors and assigns, in the penal sum of_________
__________________________________________________________________________________________
__________________________________________________________________________________________
_________________________________________________Dollars ($________________), lawful money of
the United States, for the payment of which said sum of money well and truly to be made, we, and each of us,
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City for
__________________________________________________________________________________________
__________________________________________________________________________________________
___________________________________________________________________________
a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full;
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NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its representatives
or assigns and other Subcontractors to whom Work under this Contract is sublet and his or their successors and
assigns shall promptly pay or cause to be paid all lawful claims for:
(a)
Wages and compensation for labor performed and services rendered by all persons engaged in the
prosecution of the Work under said Contract, and any amendment or extension thereof or addition thereto,
whether such persons be agents servants or employees of the Principal or any such Subcontractor, including all
persons so engaged who perform the work of laborers or mechanics at or in the vicinity of the site of the Project
regardless of any contractual relationship between the Principal or such Subcontractors, or his or their successors
or assigns, on the one hand and such laborers or mechanics on the other, but not including office employees not
regularly stationed at the site of the project; and
(b)
Materials and supplies (whether incorporated in the permanent structure or not), as well as teams,
fuels, oils, implements or machinery furnished, used or consumed by said Principal or any subcontractor at or in the
vicinity of the site of the Project in the prosecution of the Work under said Contract and any amendment or
extension thereof or addition thereto; then this obligation shall be void, otherwise to remain in full force and effect.
This bond is subject to the following additional conditions, limitations and agreements:
(a)
The Principal and Surety (Sureties) agree that this bond shall be for the benefit of any materialmen
or laborer having a just claim, as well as the City itself; and
(b)
All persons who have performed labor, rendered services or furnished materials and supplies, as
aforesaid, shall have a direct right of action against the Principal and his, its or their successors and assigns, and the
Surety (Sureties) herein, or against either or both or any of them and their successors and assigns. Such persons
may sue in their own name, and may prosecute the suit to judgment and execution without the necessity of joining
with any other persons as party plaintiff; and
(c)
The Principal and Surety (Sureties) agree that neither of them will hold the City liable for any
judgment for costs or otherwise, obtained against either or both of them by a laborer or materialman in a suit
brought by either a laborer or materialman under this bond for moneys allegedly due for performing work or
furnishing material; and
(d)
The Surety (Sureties) or its successors and assigns shall not be liable for any compensation
recoverable by an employee or laborer under the Workmen's Compensation Law; and
(e)
In no event shall the Surety (Sureties), or its successors or assigns, be liable for a greater sum than
the penalty of this bond or be subject to any suit, action or proceeding hereon that is instituted by any person, firm,
or corporation hereunder later than two years after the complete performance of the Installation and
Commissioning, as defined in said Contract, and final settlement thereof.
The Principal, for himself and his successors and assigns, and the Surety (Sureties), for itself and its
successors and assigns, do hereby expressly waive any objection that might be interposed as to the right of the City
to require a bond containing the foregoing provisions, and they do hereby further expressly.
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waive any defense which they or either of them might interpose to an action brought hereon by any person,
firm or corporation, including subcontractors, material men and third persons, for work, labor, services,
supplies or material performed rendered, or furnished as aforesaid upon the ground that there is no law
authorizing the City to require the foregoing provisions to be placed in this bond.
And the Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates
and agrees that the obligation of said Surety (Sureties), and its bonds shall be in no way impaired or affected
by any extension of time, modification, omission, addition, or change in or of the said Contract or the work to
be performed thereunder, or by any payment thereunder before the time required therein, or by any waiver
of any provisions thereof, or by any assignment, subletting or other transfer thereof or of any part thereof, or
of any Work to be performed, or any moneys due to become due thereunder and said Surety (Sureties) does
hereby waive notice of any and all of such extensions, modifications, omissions, additions, changes, payments,
waivers, assignments, subcontracts and transfers, and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, Subcontractors, and other transferees
shall have the same effect as to said Surety (Sureties) as though done or omitted to be done or in relation to
said Principal.
IN WITNESS HEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereunto affixed and these
presents to be signed by their proper officers, this
day of
, 20__ .
(Seal)

__________________________________ (L.S.)
Principal
By ________________________________

(Seal)

____________________________
Surety
By _________________________________

(Seal)

______________________________
Surety
By ____________________________________

(Seal)

_________________________________
Surety
By _____________________________________

(Seal)

_________________________________
Surety
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If the contractor (Principal) is a partnership, the bond should be signed by each of the individuals who
are partners.
If the contractor (Principal) is a corporation, the bond should be signed in its correct corporate name
by a duly authorized officer, agent, or attorney-in-fact.
There should be executed an appropriate number of counterparts of the bond corresponding to the
number of counterparts of the contract.
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ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION

State of _____________________________County of __________________________
ss:
On this _____________________ day of ______________________________________, 20__
before me personally came _______________________________________________________ to me known,
who, being by me duly sworn did depose and say that he resides at
_____________________________________________________________________________________
that he is the____________________________________ of___________________________ the corporation
described in and which executed the foregoing instrument; that he knows the seal of said corporation; that
one of the seals affixed to said instrument is such seal; that it was so affixed by order of the directors of said
corporation, and that he signed his name thereto by like order.
_________________________________
Notary Public or Commissioner of Deeds

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP

State of ___________________________County of _________________________
ss:
On this _________________ day of _________________________, 20__ before me personally appeared
me known, and known to me to be one of the members of the firm of ___________________________
______________________________________ described in and who executed the foregoing instrument; and
he acknowledged to me that he executed the same as and for the act and deed of said firm.

_________________________________
Notary Public or Commissioner of Deeds
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ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of _____________________________ County of ________________
ss:
On this ___________________________ day of ___________________________________, 20__.
before me personally appeared _________________________________________________________
to me known, and known to me to be the person described in and who executed the foregoing instrument and
acknowledged that he executed the same.

_________________________________
Notary Public or Commissioner of Deeds

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective
parties; (b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is
executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from ByLaws or resolutions of Surety under which Power of Attorney or other certificate of authority of its agent,
officer or representative was issued, and (d) certified copy of latest published financial statement of assets
and liabilities of Surety.

* * * * * * * *

Affix Acknowledgments and Justification of Sureties.
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06/2013

NOTICE TO ALL PROSPECTIVE CONTRACTORS
PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS
ENTERPRISES IN CITY PROCUREMENT

ARTICLE I.

M/WBE PROGRAM

Local Law No. 129 of 2005 added and Local Law 1 of 2013 amended Section 6-129 of
the Administrative Code of the City of New York (hereinafter “Section 6-129”). Section 6-129
establishes the program for participation in City procurement (“M/WBE Program”) by minorityowned business enterprises (“MBEs”) and women-owned business enterprises (“WBEs”),
certified in accordance with Section 1304 of the New York City Charter. As stated in Section 6129, the intent of the program is to address the impact of discrimination on the City’s
procurement process, and to promote the public interest in avoiding fraud and favoritism in the
procurement process, increasing competition for City business, and lowering contract costs. The
contract provisions contained herein are pursuant to Section 6-129, and the rules of the
Department of Small Business Services (“DSBS”) promulgated thereunder.
If this Contract is subject to the M/WBE Program established by Section 6-129, the
specific requirements of MBE and/or WBE participation for this Contract are set forth in
Schedule B of the Contract (entitled the “M/WBE Utilization Plan”), and are detailed
below.
The Contractor must comply with all applicable MBE and WBE requirements for
this Contract.
All provisions of Section 6-129 are hereby incorporated in the Contract by reference and
all terms used herein that are not defined herein shall have the meanings given such terms in
Section 6-129.
Article I, Part A, below, sets forth provisions related to the participation goals for
construction, standard and professional services contracts.
Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE
Program.
PART A
PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD
AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS
1.
The MBE and/or WBE Participation Goals established for this Contract or Task
Orders issued pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on
Schedule B, Part I to this Contract (see Page 1, line 1 Total Participation Goals) or will be set
forth on Schedule B, Part I to Task Orders issued pursuant to this Contract, as applicable.
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task
Order, as applicable, that may be achieved by awarding subcontracts to firms certified with New
York City Department of Small Business Services as MBEs and/or WBEs, and/or by crediting
the participation of prime contractors and/or qualified joint ventures as provided in Section 3
below, unless the goals have been waived or modified by Agency in accordance with Section 6129 and Part A, Sections 10 and 11 below, respectively.
2.
If Participation Goals have been established for this Contract or Task Orders issued
pursuant to this Contract, Contractor agrees or shall agree as a material term of the Contract that
Contractor shall be subject to the Participation Goals, unless the goals are waived or modified
by Agency in accordance with Section 6-129 and Part A, Sections 10 and 11 below, respectively.
3.
If Participation Goals have been established for this Contract or Task Order issued
pursuant to this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its
own participation toward fulfillment of the relevant Participation Goal, provided that in
accordance with Section 6-129 the value of Contractor’s participation shall be determined by
subtracting from the total value of the Contract or Task Order, as applicable, any amounts that
the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), and provided
further that a Contractor that is certified as both an MBE and a WBE may count its own
participation either toward the goal for MBEs or the goal for WBEs, but not both.
A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be
permitted to count a percentage of its own participation toward fulfillment of the relevant
Participation Goal. In accordance with Section 6-129, the value of Contractor’s participation
shall be determined by subtracting from the total value of the Contract or Task Order, as
applicable, any amounts that Contractor pays to direct subcontractors, and then multiplying the
remainder by the percentage to be applied to total profit to determine the amount to which an
MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a
participant in a joint venture is certified as both an MBE and a WBE, such amount shall be
counted either toward the goal for MBEs or the goal for WBEs, but not both.
4.
A. If Participation Goals have been established for this Contract, a prospective
contractor shall be required to submit with its bid or proposal, as applicable, a completed
Schedule B, M/WBE Utilization Plan, Part II (see Pages 2-4) indicating: (a) whether the
contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it intends to
award to direct subcontractors; and (c) in cases where the contractor intends to award direct
subcontracts, a description of the type and dollar value of work designated for participation by
MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end. In
the event that this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable,
does not intend to meet the Participation Goals, the bid or proposal, as applicable, shall be
deemed non-responsive, unless Agency has granted the bidder or proposer, as applicable, a preaward waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section
10 below.
B. (i) If this Contract is for a master services agreement or other requirements type
contract that will result in the issuance of Task Orders that will be individually registered
(“Master Services Agreement”) and is subject to M/WBE Participation Goals, a prospective
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contractor shall be required to submit with its bid or proposal, as applicable, a completed
Schedule B, M/WBE Participation Requirements for Master Services Agreements That Will
Require Individually Registered Task Orders, Part II (page 2) indicating the prospective
contractor’s certification and required affirmations to make all reasonable good faith efforts to
meet participation goals established on each individual Task Order issued pursuant to this
Contract, or if a partial waiver is obtained or such goals are modified by the Agency, to meet the
modified Participation Goals by soliciting and obtaining the participation of certified MBE
and/or WBE firms. In the event that the Schedule B indicates that the bidder or proposer, as
applicable, does not intend to meet the Participation Goals that may be established on Task
Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed nonresponsive.
(ii) Participation Goals on a Master Services Agreement will be established for
individual Task Orders issued after the Master Services Agreement is awarded. If Participation
Goals have been established on a Task Order, a contractor shall be required to submit a Schedule
B – M/WBE Utilization Plan For Independently Registered Task Orders That Are Issued
Pursuant to Master Services Agreements, Part II (see Pages 2-4) indicating: (a) whether the
contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it intends to
award to direct subcontractors; and (c) in cases where the contractor intends to award direct
subcontracts, a description of the type and dollar value of work designated for participation by
MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end.
The contractor must engage in good faith efforts to meet the Participation Goals as established
for the Task Order unless Agency has granted the contractor a pre-award waiver of the
Participation Goals in accordance with Section 6-129 and Part A, Section 10 below.
C.
THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN
(SCHEDULE B, PART II). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES
NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS (SEE SECTION V OF
PART II) WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE
PARTICIPATION GOALS IS GRANTED (SCHEDULE B, PART III). IN THE EVENT THAT THE CITY
DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE THE
VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS
OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT
IS AT ODDS WITH THE VENDOR CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER
WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) CALENDAR DAYS FROM
RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED
SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT
THE BID/PROPOSAL IS NON-RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE
NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS
OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING
OR UPON DELIVERY, IF DELIVERED.

Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30
5.
days of issuance by Agency of a notice to proceed, submit a list of proposed persons or entities
to which it intends to award subcontracts within the subsequent 12 months. In the case of multiyear contracts, such list shall also be submitted every year thereafter. The Agency may also
require the Contractor to report periodically about the contracts awarded by its direct
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subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). PLEASE NOTE:
If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at
or below $3M for projects in New York City) or if the Contract is subject to a project labor
agreement in accordance with Labor Law §222, and the bidder is required to identify at
the time of bid submission its intended subcontractors for the Wicks trades (plumbing and
gas fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and
electric wiring), the Contractor must identify all those to which it intends to award
construction subcontracts for any portion of the Wicks trade work at the time of bid
submission, regardless of what point in the life of the contract such subcontracts will occur.
In identifying intended subcontractors in the bid submission, bidders may satisfy any
Participation Goals established for this Contract by proposing one or more subcontractors
that are MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the
Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a reasonable
time to propose alternate subcontractors.
6.
MBE and WBE firms must be certified by DSBS in order for the Contractor to credit
such firms’ participation toward the attainment of the Participation Goals. Such certification
must occur prior to the firms’ commencement of work. A list of MBE and WBE firms may be
obtained from the DSBS website at www.nyc.gov/buycertified, by emailing DSBS at
buyer@sbs.nyc.gov, by calling (212) 513-6356, or by visiting or writing DSBS at 110 William
St., New York, New York, 10038, 7th floor. Eligible firms that have not yet been certified may
contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing
MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that
is certified as both an MBE and a WBE may be counted either toward the goal for MBEs or the
goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or
graduate WBE, as defined in Section 6-129(c)(20).
7.
Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each
voucher for payment, and/or periodically as Agency may require, submit statements, certified
under penalty of perjury, which shall include, but not be limited to,: the total amount the
Contractor paid to its direct subcontractors, and, where applicable pursuant to Section 6-129(j),
the total amount direct subcontractors paid to indirect subcontractors; the names, addresses and
contact numbers of each MBE or WBE hired as a subcontractor by the Contractor, and, where
applicable, hired by any of the Contractor’s direct subcontractors; and the dates and amounts
paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for final
payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and
a final list, certified under penalty of perjury, which shall include the name, address and contact
information of each subcontractor that is an MBE or WBE, the work performed by, and the dates
and amounts paid to each.
8.
If payments made to, or work performed by, MBEs or WBEs are less than the amount
specified in the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in
accordance with Section 6-129 and Article II below, unless the Contractor has obtained a
modification of its M/WBE Utilization Plan in accordance with Section 6-129 and Part A,
Section 11 below.
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9.
Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a
change order the value of which exceeds the greater of 10 percent of the Contract or Task Order,
as applicable, or $500,000, Agency shall review the scope of work for the Contract or Task
Order, as applicable, and the scale and types of work involved in the change order, and
determine whether the Participation Goals should be modified.
10.
Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor
with respect to a Task Order, may seek a pre-award full or partial waiver of the Participation
Goals in accordance with Section 6-129, which requests that Agency change one or more
Participation Goals on the grounds that the Participation Goals are unreasonable in light of the
availability of certified firms to perform the services required, or by demonstrating that it has
legitimate business reasons for proposing a lower level of subcontracting in its M/WBE
Utilization Plan.
(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or
contractor, as applicable, must complete Part III (Page 5) of Schedule B and submit such request
no later than seven (7) calendar days prior to the date and time the bids, proposals, or Task
Orders are due, in writing to the Agency by email at Kjames@dcas.nyc.gov or via facsimile at (
500-6293
) (646)
______________________.
Bidders, proposers, or contractors, as applicable, who have
submitted requests will receive an Agency response by no later than two (2) calendar days prior
to the due date for bids, proposals, or Task Orders; provided, however, that if that date would fall
on a weekend or holiday, an Agency response will be provided by close-of-business on the
business day before such weekend or holiday date.
(c) If the Agency determines that the Participation Goals are unreasonable in light of the
availability of certified firms to perform the services required, it shall revise the solicitation and
extend the deadline for bids and proposals, or revise the Task Order, as applicable.
(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder,
proposer or contractor, as applicable, who demonstrates—before submission of the bid, proposal
or Task Order, as applicable—that it has legitimate business reasons for proposing the level of
subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall
consider factors that shall include, but not be limited to, whether the bidder, proposer or
contractor, as applicable, has the capacity and the bona fide intention to perform the Contract
without any subcontracting, or to perform the Contract without awarding the amount of
subcontracts represented by the Participation Goals. In making such determination, Agency
may consider whether the M/WBE Utilization Plan is consistent with past subcontracting
practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer or
contractor, as applicable, has made efforts to form a joint venture with a certified firm, and
whether the bidder, proposer, or contractor, as applicable, has made good faith efforts to identify
other portions of the Contract that it intends to subcontract.
11.
Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification
of its M/WBE Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract
is a public works project subject to GML §101(5) (i.e., a contract valued at or below $3M
for projects in New York City) or if the Contract is subject to a project labor agreement in
accordance with Labor Law §222, and the bidder is required to identify at the time of bid
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submission its intended subcontractors for the Wicks trades (plumbing and gas fitting;
steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric
wiring), the Contractor may request a Modification of its M/WBE Utilization Plan as part
of its bid submission. The Agency may grant a request for Modification of a Contractor’s
M/WBE Utilization Plan if it determines that the Contractor has established, with appropriate
documentary and other evidence, that it made reasonable, good faith efforts to meet the
Participation Goals. In making such determination, Agency shall consider evidence of the
following efforts, as applicable, along with any other relevant factors:
(i)
The Contractor advertised opportunities to participate in the
Contract, where appropriate, in general circulation media, trade and professional
association publications and small business media, and publications of minority
and women’s business organizations;
(ii)
The Contractor provided notice of specific opportunities to
participate in the Contract, in a timely manner, to minority and women’s business
organizations;
(iii) The Contractor sent written notices, by certified mail or facsimile,
in a timely manner, to advise MBEs or WBEs that their interest in the Contract
was solicited;
(iv)
The Contractor made efforts to identify portions of the work that
could be substituted for portions originally designated for participation by MBEs
and/or WBEs in the M/WBE Utilization Plan, and for which the Contractor
claims an inability to retain MBEs or WBEs;
(v)
The Contractor held meetings with MBEs and/or WBEs prior to
the date their bids or proposals were due, for the purpose of explaining in detail
the scope and requirements of the work for which their bids or proposals were
solicited;
(vi)
The Contractor made efforts to negotiate with MBEs and/or WBEs
as relevant to perform specific subcontracts, or act as suppliers or service
providers;
(vii) Timely written requests for assistance made by the Contractor to
Agency’s M/WBE liaison officer and to DSBS;
(viii) Description of how recommendations made by DSBS and Agency
were acted upon and an explanation of why action upon such recommendations
did not lead to the desired level of participation of MBEs and/or WBEs.
Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.
(b)
The Agency may modify the Participation Goals when the scope of the work has been
changed by the Agency in a manner that affects the scale and types of work that the Contractor
indicated in its M/WBE Utilization Plan would be awarded to subcontractors.
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12.
If this Contract is for an indefinite quantity of construction, standard or professional
services or is a requirements type contract and the Contractor has submitted an M/WBE
Utilization Plan and has committed to subcontract work to MBEs and/or WBEs in order to meet
the Participation Goals, the Contractor will not be deemed in violation of the M/WBE Program
requirements for this Contract with regard to any work which was intended to be subcontracted
to an MBE and/or WBE to the extent that the Agency has determined that such work is not
needed.
If Participation Goals have been established for this Contract or a Task Order issued
13.
pursuant to this Contract, at least once annually during the term of the Contract or Task Order, as
applicable, Agency shall review the Contractor’s progress toward attainment of its M/WBE
Utilization Plan, including but not limited to, by reviewing the percentage of work the Contractor
has actually awarded to MBE and/or WBE subcontractors and the payments the Contractor made
to such subcontractors.
14.
If Participation Goals have been established for this Contract or a Task Order issued
pursuant to this Contract, Agency shall evaluate and assess the Contractor’s performance in
meeting those goals, and such evaluation and assessment shall become part of the Contractor’s
overall contract performance evaluation.
PART B
MISCELLANEOUS
1.
The Contractor shall take notice that, if this solicitation requires the establishment of a
M/WBE Utilization Plan, the resulting contract may be audited by DSBS to determine
compliance with Section 6-129. See §6-129(e)(10). Furthermore, such resulting contract may
also be examined by the City’s Comptroller to assess compliance with the M/WBE Utilization
Plan.
2.
Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE
Utilization Plan shall not be subject to the law governing Locally Based Enterprises set forth in
Section 6-108.1 of the Administrative Code of the City of New York.
3.
DSBS is available to assist contractors and potential contractors in determining the
availability of MBEs and/or WBEs to participate as subcontractors, and in identifying
opportunities that are appropriate for participation by MBEs and/or WBEs in contracts.
4.
Prospective contractors are encouraged to enter into qualified joint venture agreements
with MBEs and/or WBEs as defined by Section 6-129(c)(30).
5.
By submitting a bid or proposal the Contractor hereby acknowledges its understanding of
the M/WBE Program requirements set forth herein and the pertinent provisions of Section 6-129,
and any rules promulgated thereunder, and if awarded this Contract, the Contractor hereby
agrees to comply with the M/WBE Program requirements of this Contract and pertinent
provisions of Section 6-129, and any rules promulgated thereunder, all of which shall be deemed
to be material terms of this Contract. The Contractor hereby agrees to make all reasonable, good
7
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faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required
Participation Goals.

ARTICLE II.

ENFORCEMENT

1.
If Agency determines that a bidder or proposer, as applicable, has, in relation to this
procurement, violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129,
Agency may disqualify such bidder or proposer, as applicable, from competing for this Contract
and the Agency may revoke such bidder’s or proposer’s prequalification status, if applicable.
2.
Whenever Agency believes that the Contractor or a subcontractor is not in compliance
with Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision
of this Contract that implements Section 6-129, including, but not limited to any M/WBE
Utilization Plan, Agency shall send a written notice to the Contractor describing the alleged
noncompliance and offering the Contractor an opportunity to be heard. Agency shall then
conduct an investigation to determine whether such Contractor or subcontractor is in compliance.
3.
In the event that the Contractor has been found to have violated Section 6-129, the DSBS
rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements
Section 6-129, including, but not limited to, any M/WBE Utilization Plan, Agency may
determine that one of the following actions should be taken:
(a) entering into an agreement with the Contractor allowing the Contractor
to cure the violation;
(b) revoking the Contractor's pre-qualification to bid or make proposals
for future contracts;
(c) making a finding that the Contractor is in default of the Contract;
(d) terminating the Contract;
(e) declaring the Contractor to be in breach of Contract;
(f) withholding payment or reimbursement;
(g) determining not to renew the Contract;
(h) assessing actual and consequential damages;
(i) assessing liquidated damages or reducing fees, provided that
liquidated damages may be based on amounts representing costs of delays in
carrying out the purposes of the M/WBE Program, or in meeting the purposes of
the Contract, the costs of meeting utilization goals through additional
procurements, the administrative costs of investigation and enforcement, or other
factors set forth in the Contract;
8
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(j) exercising rights under the Contract to procure goods, services or
construction from another contractor and charge the cost of such contract to the
Contractor that has been found to be in noncompliance; or
(k) taking any other appropriate remedy.
4.
If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section
3, the Contractor has been found to have failed to fulfill its Participation Goals contained in its
M/WBE Utilization Plan or the Participation Goals as modified by Agency pursuant to Article
I, Part A, Section 11, Agency may assess liquidated damages in the amount of ten percent (10%)
of the difference between the dollar amount of work required to be awarded to MBE and/or
WBE firms to meet the Participation Goals and the dollar amount the Contractor actually
awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of
accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure to
meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated
damages that the City will suffer by reason of such failure, and not as a penalty. Agency may
deduct and retain out of any monies which may become due under this Contract the amount of
any such liquidated damages; and in case the amount which may become due under this Contract
shall be less than the amount of liquidated damages suffered by the City, the Contractor shall be
liable to pay the difference.
5.
Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for
certification, or is participating in a contract in a manner that does not serve a commercially
useful function (as defined in Section 6-129(c)(8)), or has violated any provision of Section 6129, Agency shall notify the Commissioner of DSBS who shall determine whether the
certification of such business enterprise should be revoked.
6.
Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall
be submitted under penalty of perjury and any false or misleading statement or omission shall be
grounds for the application of any applicable criminal and/or civil penalties for perjury. The
making of a false or fraudulent statement by an MBE and/or WBE in any instrument submitted
pursuant to Section 6-129 shall, in addition, be grounds for revocation of its certification.
7.
The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in
the evaluation of its performance. Whenever Agency determines that a Contractor's compliance
with an M/WBE Utilization Plan has been unsatisfactory, Agency shall, after consultation with
the City Chief Procurement Officer, file an advice of caution form for inclusion in VENDEX as
caution data.
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APPENDIX A
GENERAL PROVISIONS GOVERNING CONTRACTS FOR
CONSULTANTS, PROFESSIONAL, TECHNICAL, HUMAN AND CLIENT SERVICES
DEFINITIONS
Section 1.01 Definitions
The following words and expressions, or pronouns used in their stead, shall, wherever they
appear in this Agreement, be construed as follows, unless a different meaning is clear from the
context:
A.
“Agency Chief Contracting Officer” or “ACCO” shall mean the position delegated
authority by the Agency Head to organize and supervise the procurement activity of subordinate
Agency staff in conjunction with the City Chief Procurement Officer.
B.
“Agreement” shall mean the various documents, including this Appendix A, that
constitute the contract between the Contractor and the City.
C.

“City” shall mean The City of New York.

D.
“City Chief Procurement Officer” or “CCPO” shall mean the position delegated
authority by the Mayor to coordinate and oversee the procurement activity of Mayoral agency
staff, including the ACCOs.
E.
“Commissioner” or “Agency Head” shall mean the head of the Department or his
or her duly authorized representative. The term “duly authorized representative” shall include any
person or persons acting within the limits of his or her authority.
F.
G.
Department.

“Comptroller” shall mean the Comptroller of the City of New York.
“Contractor” shall mean the entity entering into this Agreement with the

H.
“Days” shall mean calendar days unless otherwise specifically noted to mean
business days.
I.
Agreement.

“Department” or “Agency” shall mean the City agency that has entered into this

J.
“Law” or “Laws” shall mean the New York City Charter (“Charter”), the New York
City Administrative Code (“Admin. Code”), a local rule of the City of New York, the Constitutions
of the United States and the State of New York, a statute of the United States or of the State of
New York and any ordinance, rule or regulation having the force of law and adopted pursuant
thereto, as amended, and common law.
K.
“Procurement Policy Board” or “PPB” shall mean the board established pursuant
to Charter § 311 whose function is to establish comprehensive and consistent procurement policies
and rules which have broad application throughout the City.
L.
“PPB Rules” shall mean the rules of the Procurement Policy Board as set forth in
Title 9 of the Rules of the City of New York (“RCNY”), § 1-01 et seq.

M.

“State” shall mean the State of New York.
REPRESENTATIONS
AND WARRANTIES

Section 2.01 Procurement of Agreement
A.
The Contractor represents and warrants that no person or entity (other than an
officer, partner, or employee working solely for the Contractor) has been employed or retained to
solicit or secure this Agreement upon any agreement or understanding for a commission,
percentage, brokerage fee, contingent fee or any other direct or indirect compensation.
Notwithstanding the preceding sentence, the Contractor may retain consultants to draft proposals,
negotiate contracts, and perform other similar services. The Contractor further represents and
warrants that no payment, gift, or thing of value has been made, given, or promised to obtain this
or any other agreement between the parties. The Contractor makes such representations and
warranties to induce the City to enter into this Agreement and the City relies upon such
representations and warranties in the execution of this Agreement.
B.
For any breach or violation of the representations and warranties set forth in
Paragraph A above, the Commissioner shall have the right to annul this Agreement without
liability, entitling the City to recover all monies paid to the Contractor; and the Contractor shall
not make claim for, or be entitled to recover, any sum or sums due under this Agreement. The
rights and remedies of the City provided in this Section are not exclusive and are in addition to all
other rights and remedies allowed by Law or under this Agreement.
Section 2.02 Conflicts of Interest
A.
The Contractor represents and warrants that neither it nor any of its directors,
officers, members, partners or employees, has any interest nor shall they acquire any interest,
directly or indirectly, which conflicts in any manner or degree with the performance of this
Agreement. The Contractor further represents and warrants that no person having such interest or
possible interest shall be employed by or connected with the Contractor in the performance of this
Agreement.
B.
Consistent with Charter § 2604 and other related provisions of the Charter, the
Admin. Code and the New York State Penal Law, no elected official or other officer or employee
of the City, nor any person whose salary is payable, in whole or in part, from the City Treasury,
shall participate in any decision relating to this Agreement which affects his or her personal interest
or the interest of any corporation, partnership or other entity in which he or she is, directly or
indirectly, interested; nor shall any such official, officer, employee, or person have any interest in,
or in the proceeds of, this Agreement. This Paragraph B shall not prevent directors, officers,
members, partners, or employees of the Contractor from participating in decisions relating to this
Agreement where their sole personal interest is in the Contractor.
C.
The Contractor shall not employ a person or permit a person to serve as a member
of the Board of Directors or as an officer of the Contractor if such employment or service would
violate Chapter 68 of the Charter.

[PARAGRAPHS D-H ARE APPLICABLE ONLY TO HUMAN OR CLIENT SERVICE
CONTRACTS.]
D.
Except as provided in Paragraph E below, the Contractor’s employees and members
of their immediate families, as defined in Paragraph F below, may not serve on the Board of
Directors of the Contractor (“Board”), or any committee with authority to order personnel actions
affecting his or her job, or which, either by rule or by practice, regularly nominates, recommends
or screens candidates for employment in the program to be operated pursuant to this Agreement.
E.
If the Board has more than five (5) members, then Contractor’s employees and
members of their immediate families may serve on the Board, or any committee with authority to
order personnel actions affecting his or her job, or which, either by rule or by practice, regularly
nominates, recommends or screens candidates for employment in the program to be operated
pursuant to this Agreement, provided that (i) Contractor’s employees and members of their
immediate families are prohibited from voting on any such personnel matters, including but not
limited to any matters directly affecting their own salary or other compensation, and shall fully
disclose all conflicts and potential conflicts to the Board, and (ii) Contractor’s employees and
members of their immediate families may not serve in the capacity either of Chairperson or
Treasurer of the Board (or equivalent titles), nor constitute more than one-third of either the Board
or any such committee.
F.
Without the prior written consent of the Commissioner, no person may hold a job
or position with the Contractor over which a member of his or her immediate family exercises any
supervisory, managerial or other authority whatsoever whether such authority is reflected in a job
title or otherwise, unless such job or position is wholly voluntary and unpaid. A member of an
immediate family includes: husband, wife, domestic partner, father, father-in-law, mother, motherin-law, brother, brother-in-law, sister, sister-in-law, son, son-in-law, daughter, daughter-in-law,
niece, nephew, aunt, uncle, first cousin, and separated spouse. Where a member of an immediate
family has that status because of that person’s relationship to a spouse (e.g., father-in-law), that
status shall also apply to a relative of a domestic partner. For purposes of this Section, a member
of the Board is deemed to exercise authority over all employees of the Contractor.
G.
If the Contractor has contracts with the City that in the aggregate during any twelvemonth period have a value of more than One Million Dollars ($1,000,000) and such amount
constitutes more than fifty percent (50%) of the Contractor’s total revenues, then the Contractor
must have a minimum of five (5) persons on its Board.
H.
corporation.

Paragraphs D-H of this Section 2.02 apply only if Contractor is a not-for-profit

Section 2.03 Fair Practices
A.
The Contractor and each person signing on its behalf certifies, under penalties of
perjury, that to the best of its, his or her knowledge and belief:
The prices and other material terms set forth in this Agreement have been
1.
arrived at independently, without collusion, consultation, communication, or agreement
with any other bidder or proposer or with any competitor as to any matter relating to such
prices or terms for the purpose of restricting competition;

2.
Unless otherwise required by Law or where a schedule of rates or prices is
uniformly established by a government agency through regulation, policy or directive, the
prices and other material terms set forth in this Agreement which have been quoted in this
Agreement and on the bid or proposal submitted by the Contractor have not been
knowingly disclosed by the Contractor, directly or indirectly, to any other bidder or
proposer or to any competitor prior to the bid or proposal opening; and
3.
No attempt has been made or will be made by the Contractor to induce any
other person or entity to submit or not to submit a bid or proposal for the purpose of
restricting competition.
B.
The fact that the Contractor (i) has published price lists, rates, or tariffs covering
items being procured, (ii) has informed prospective customers of proposed or pending publication
of new or revised price lists for such items, or (iii) has sold the same items to other customers at
the same prices and/or terms being bid or proposed, does not constitute, without more, a disclosure
within the meaning of this Section.
Section 2.04 VENDEX
The Contractor represents and warrants that it and its principals have duly executed and
filed all required VENDEX Questionnaires and, if applicable, Certificates of No Change, pursuant
to PPB Rule § 2-08 and in accordance with the policies and procedures of the Mayor’s Office of
Contract Services. The Contractor understands that the Department's reliance upon the
completeness and veracity of the information stated therein is a material condition to the execution
of this Agreement, and represents and warrants that the information it and its principals have
provided is accurate and complete.
Section 2.05 Political Activity
The Contractor’s provision of services under this Agreement shall not include any partisan
political activity or any activity to further the election or defeat of any candidate for public,
political, or party office, nor shall any of the funds provided under this Agreement be used for such
purposes.
Section 2.06 Religious Activity
There shall be no religious worship, instruction or proselytizing as part of or in connection
with the Contractor’s provision of services under this Agreement, nor shall any of the funds
provided under this Agreement be used for such purposes.
Section 2.07 Unlawful Discriminatory Practices: Admin. Code § 6-123
As required by Admin. Code § 6-123, the Contractor will not engage in any unlawful
discriminatory practice as defined in and pursuant to the terms of Title 8 of the City Administrative
Code. The Contractor shall include a provision in any agreement with a first-level subcontractor
performing services under this Agreement for an amount in excess of Fifty Thousand Dollars
($50,000) that such subcontractor shall not engage in any such unlawful discriminatory practice.

Section 2.08 Bankruptcy and Reorganization
In the event that the Contractor files for bankruptcy or reorganization under Chapter Seven
or Chapter Eleven of the United States Bankruptcy Code, the Contractor shall disclose such action
to the Department within seven (7) days of filing.
ASSIGNMENT AND SUBCONTRACTING
Section 3.01 Assignment
A.
The Contractor shall not assign, transfer, convey or otherwise dispose of this
Agreement, or the right to execute it, or the right, title or interest in or to it or any part of it, or
assign, by power of attorney or otherwise, any of the monies due or to become due under this
Agreement, without the prior written consent of the Commissioner. The giving of any such
consent to a particular assignment shall not dispense with the necessity of such consent to any
further or other assignments. Any such assignment, transfer, conveyance or other disposition
without such written consent shall be void.
B.
Before entering into any such assignment, transfer, conveyance or other disposal of
this Agreement, the Contractor shall submit a written request for approval to the Department giving
the name and address of the proposed assignee. The proposed assignee’s VENDEX questionnaire
must be submitted within thirty (30) Days after the ACCO has granted preliminary written
approval of the proposed assignee, if required. Upon the request of the Department, the Contractor
shall provide any other information demonstrating that the proposed assignee has the necessary
facilities, skill, integrity, past experience and financial resources to perform the specified services
in accordance with the terms and conditions of this Agreement. The Agency shall make a final
determination in writing approving or disapproving the assignee after receiving all requested
information.
C.
Failure to obtain the prior written consent to such an assignment, transfer,
conveyance, or other disposition may result in the revocation and annulment of this Agreement, at
the option of the Commissioner. The City shall thereupon be relieved and discharged from any
further liability and obligation to the Contractor, its assignees, or transferees, who shall forfeit all
monies earned under this Agreement, except so much as may be necessary to pay the Contractor’s
employees.
D.
The provisions of this Section shall not hinder, prevent, or affect an assignment by
the Contractor for the benefit of its creditors made pursuant to the Laws of the State.
E.
This Agreement may be assigned, in whole or in part, by the City to any
corporation, agency, or instrumentality having authority to accept such assignment. The City shall
provide the Contractor with written notice of any such assignment.
Section 3.02 Subcontracting
A.
The Contractor shall not enter into any subcontract for an amount greater than Five
Thousand Dollars ($5,000) for the performance of its obligations, in whole or in part, under this
Agreement without the prior approval by the Department of the subcontractor. The Department
hereby grants approval for all subcontracts for an amount that does not exceed Five Thousand

Dollars ($5,000). The Contractor must submit monthly reports to the Department indicating all
such subcontractors. All subcontracts must be in writing.
B.
Prior to entering into any subcontract for an amount greater than Five Thousand
Dollars ($5,000), the Contractor shall submit a written request for the approval of the proposed
subcontractor to the Department giving the name and address of the proposed subcontractor and
the portion of the services that it is to perform and furnish. At the request of the Department, a
copy of the proposed subcontract shall be submitted to the Department. The proposed
subcontractor’s VENDEX Questionnaire must be submitted, if required, within thirty (30) Days
after the ACCO has granted preliminary approval of the proposed subcontractor. Upon the request
of the Department, the Contractor shall provide any other information demonstrating that the
proposed subcontractor has the necessary facilities, skill, integrity, past experience and financial
resources to perform the specified services in accordance with the terms and conditions of this
Agreement. The Agency shall make a final determination in writing approving or disapproving
the subcontractor after receiving all requested information. For proposed subcontracts that do not
exceed Twenty-five Thousand Dollars ($25,000), the Department’s approval shall be deemed
granted if the Department does not issue a written approval or disapproval within forty-five (45)
Days of the Department’s receipt of the written request for approval or, if applicable, within fortyfive (45) Days of the Department’s acknowledged receipt of fully completed VENDEX
Questionnaires for the subcontractor.
C.

All subcontracts shall contain provisions specifying that:

The work performed by the subcontractor must be in accordance with the
1.
terms of the agreement between the City and the Contractor;
2.
Nothing contained in the agreement between the Contractor and the
subcontractor shall impair the rights of the City;
3.
Nothing contained in the agreement between the Contractor and the
subcontractor, or under the agreement between the City and the Contractor, shall create
any contractual relation between the subcontractor and the City; and
4.
The subcontractor specifically agrees to be bound by Section 4.07 and
Article 5 of this Appendix A and specifically agrees that the City may enforce such
provisions directly against the subcontractor as if the City were a party to the subcontract.
D.
The Contractor agrees that it is as fully responsible to the Department for the acts
and omissions of its subcontractors and of persons either directly or indirectly employed by such
subcontractors as it is for the acts and omissions of any person directly employed by it.
E.
For determining the value of a subcontract, all subcontracts with the same
subcontractor shall be aggregated.
F.
The Department may revoke the approval of a subcontractor granted or deemed
granted pursuant to Paragraphs (A) and (B) of this section if revocation is deemed to be in the
interest of the City in writing on no less than ten (10) Days’ notice unless a shorter period is
warranted by considerations of health, safety, integrity issues or other similar factors. Upon the
effective date of such revocation, the Contractor shall cause the subcontractor to cease all work
under the Agreement. The City shall not incur any further obligation for services performed by

such subcontractor pursuant to this Agreement beyond the effective date of the revocation. The
City shall pay for services provided by the subcontractor in accordance with this Agreement
prior to the effective date of revocation.
G.
The Department’s approval of a subcontractor shall not relieve the Contractor of
any of its responsibilities, duties and liabilities under this Agreement. At the request of the
Department, the Contractor shall provide the Department a copy of any subcontract.
H.
Individual employer-employee contracts are not subcontracts subject to the
requirements of this Section.
LABOR PROVISIONS
Section 4.01 Independent Contractor Status
The Contractor and the Department agree that the Contractor is an independent contractor
and not an employee of the Department or the City. Accordingly, neither the Contractor nor its
employees or agents will hold themselves out as, or claim to be, officers or employees of the City,
or of any department, agency or unit of the City, by reason of this Agreement, and they will not,
by reason of this Agreement, make any claim, demand or application to or for any right or benefit
applicable to an officer or employee of the City, including, but not limited to, Workers’
Compensation coverage, Disability Benefits coverage, Unemployment Insurance benefits, Social
Security coverage or employee retirement membership or credit.
Section 4.02 Employees
All persons who are employed by the Contractor and all consultants or independent
contractors who are retained by the Contractor to perform services under this Agreement are
neither employees of the City nor under contract with the City. The Contractor, and not the City,
is responsible for their work, direction, compensation, and personal conduct while engaged under
this Agreement. Nothing in the Agreement shall impose any liability or duty on the City for the
acts, omissions, liabilities or obligations of the Contractor, or any officer, employee, or agent of
the Contractor, or for taxes of any nature, or for any right or benefit applicable to an officer or
employee of the City, including, but not limited to, Workers’ Compensation coverage, Disability
Benefits coverage, Unemployment Insurance benefits, Social Security coverage or employee
retirement membership or credit. Except as specifically stated in this Agreement, nothing in this
Agreement shall impose any liability or duty on the City to any person or entity.
Section 4.03 Removal of Individuals Performing Work
The Contractor shall not have anyone perform work under this Agreement who is not
competent, faithful and skilled in the work for which he or she shall be employed. Whenever the
Commissioner shall inform the Contractor, in writing, that any individual is, in his or her opinion,
incompetent, unfaithful, or unskilled, such individual shall no longer perform work under this
Agreement. Prior to making a determination to direct a Contractor that an individual shall no
longer perform work under this Agreement, the Commissioner shall provide the Contractor an
opportunity to be heard on no less than five (5) Days’ written notice. The Commissioner may

direct the Contractor not to allow the individual from performing work under the Agreement
pending the opportunity to be heard and the Commissioner’s determination.
Section 4.04 Minimum Wage
Except for those employees whose minimum wage is required to be fixed pursuant to
Sections 220 or 230 of the New York State Labor Law or by City Administrative Code § 6-109,
all persons employed by the Contractor in the performance of this Agreement shall be paid, without
subsequent deduction or rebate, unless expressly authorized by Law, not less than the minimum
wage as prescribed by Law. Any breach of this Section shall be deemed a material breach of this
Agreement.
Section 4.05 Non-Discrimination: New York State Labor Law § 220-e
A.
If this Agreement is for the construction, alteration or repair of any public building
or public work or for the manufacture, sale, or distribution of materials, equipment, or supplies,
the Contractor agrees, as required by New York State Labor Law § 220-e, that:
1.
In the hiring of employees for the performance of work under this
Agreement or any subcontract hereunder, neither the Contractor, subcontractor, nor any
person acting on behalf of such Contractor or subcontractor, shall by reason of race, creed,
color, disability, sex or national origin discriminate against any citizen of the State of New
York who is qualified and available to perform the work to which the employment relates;
2.
Neither the Contractor, subcontractor, nor any person on his or her behalf
shall, in any manner, discriminate against or intimidate any employee hired for the
performance of work under this Agreement on account of race, creed, color, disability, sex
or national origin;
3.
There may be deducted from the amount payable to the Contractor by the
City under this Agreement a penalty of Fifty Dollars ($50) for each person for each
calendar day during which such person was discriminated against or intimidated in
violation of the provisions of this Agreement; and
4.
This Agreement may be terminated by the City, and all monies due or to
become due hereunder may be forfeited, for a second or any subsequent violation of the
terms or conditions of this Section.
B.
The provisions of this Section shall be limited to operations performed within the
territorial limits of the State of New York.
Section 4.06 Non-Discrimination: Admin. Code § 6-108
If this Agreement is for the construction, alteration or repair of buildings or the construction
or repair of streets or highways, or for the manufacture, sale, or distribution of materials, equipment
or supplies, the Contractor agrees, as required by New York City Administrative Code § 6-108,
that:
A.
It shall be unlawful for any person engaged in the construction, alteration or repair
of buildings or engaged in the construction or repair of streets or highways pursuant to a contract
with the City or engaged in the manufacture, sale or distribution of materials, equipment or

supplies pursuant to a contract with the City to refuse to employ or to refuse to continue in any
employment any person on account of the race, color or creed of such person.
B.
It shall be unlawful for any person or any servant, agent or employee of any person,
described in Paragraph A above, to ask, indicate or transmit, orally or in writing, directly or
indirectly, the race, color, creed or religious affiliation of any person employed or seeking
employment from such person, firm or corporation.
C.
Breach of the foregoing provisions shall be deemed a breach of a material provision
of this Agreement.
D.
Any person, or the employee, manager or owner of or officer of such firm or
corporation who shall violate any of the provisions of this Section shall, upon conviction thereof,
be punished by a fine of not more than One Hundred Dollars ($100) or by imprisonment for not
more than thirty (30) Days, or both.
Section 4.07 Non-Discrimination: E.O. 50 -- Equal Employment Opportunity
A.
This Agreement is subject to the requirements of City Executive Order No. 50
(1980) (“E.O. 50”), as revised, and the rules set forth at 66 RCNY § 10-01 et seq. No agreement
will be awarded unless and until these requirements have been complied with in their entirety. The
Contractor agrees that it:
1.
Will not discriminate unlawfully against any employee or applicant for
employment because of race, creed, color, national origin, sex, age, disability, marital
status, sexual orientation or citizenship status with respect to all employment decisions
including, but not limited to, recruitment, hiring, upgrading, demotion, downgrading,
transfer, training, rates of pay or other forms of compensation, layoff, termination, and all
other terms and conditions of employment;
2.
Will not discriminate unlawfully in the selection of subcontractors on the
basis of the owners’, partners’ or shareholders’ race, color, creed, national origin, sex, age,
disability, marital status, sexual orientation, or citizenship status;
Will state in all solicitations or advertisements for employees placed by or
3.
on behalf of the Contractor that all qualified applicants will receive consideration for
employment without unlawful discrimination based on race, color, creed, national origin,
sex, age, disability, marital status, sexual orientation or citizenship status, and that it is an
equal employment opportunity employer;
Will send to each labor organization or representative of workers with
4.
which it has a collective bargaining agreement or other contract or memorandum of
understanding, written notification of its equal employment opportunity commitments
under E.O. 50 and the rules and regulations promulgated thereunder;
5.
Will furnish before this Agreement is awarded all information and reports
including an Employment Report which are required by E.O. 50, the rules and regulations
promulgated thereunder, and orders of the City Department of Small Business Services,
Division of Labor Services (“DLS”); and

6.
Will permit DLS to have access to all relevant books, records, and accounts
for the purposes of investigation to ascertain compliance with such rules, regulations, and
orders.
B.
The Contractor understands that in the event of its noncompliance with the
nondiscrimination clauses of this Agreement or with any of such rules, regulations, or orders, such
noncompliance shall constitute a material breach of this Agreement and noncompliance with E.O.
50 and the rules and regulations promulgated thereunder. After a hearing held pursuant to the rules
of DLS, the Director of DLS may direct the Commissioner to impose any or all of the following
sanctions:
1.

Disapproval of the Contractor; and/or

2.

Suspension or termination of the Agreement; and/or

3.

Declaring the Contractor in default; and/or

4.
program.

In lieu of any of the foregoing sanctions, imposition of an employment

C.
Failure to comply with E.O. 50 and the rules and regulations promulgated
thereunder in one or more instances may result in the Department declaring the Contractor to be
non-responsible.
D.
The Contractor agrees to include the provisions of the foregoing Paragraphs in
every subcontract or purchase order in excess of One Hundred Thousand Dollars ($100,000) to
which it becomes a party unless exempted by E.O. 50 and the rules and regulations promulgated
thereunder, so that such provisions will be binding upon each subcontractor or vendor. The
Contractor will take such action with respect to any subcontract or purchase order as may be
directed by the Director of DLS as a means of enforcing such provisions including sanctions for
noncompliance. A supplier of unfinished products to the Contractor needed to produce the item
contracted for shall not be considered a subcontractor or vendor for purposes of this Paragraph.
E.
The Contractor further agrees that it will refrain from entering into any subcontract
or modification thereof subject to E.O. 50 and the rules and regulations promulgated thereunder
with a subcontractor who is not in compliance with the requirements of E.O. 50 and the rules and
regulations promulgated thereunder. A supplier of unfinished products to the Contractor needed
to produce the item contracted for shall not be considered a subcontractor for purposes of this
Paragraph.
F.
Nothing contained in this Section shall be construed to bar any religious or
denominational institution or organization, or any organization operated for charitable or
educational purposes, that is operated, supervised or controlled by or in connection with a religious
organization, from lawfully limiting employment or lawfully giving preference to persons of the
same religion or denomination or from lawfully making such selection as is calculated by such
organization to promote the religious principles for which it is established or maintained.

RECORDS,
AUDITS, REPORTS, AND INVESTIGATIONS
Section 5.01 Books and Records
The Contractor agrees to maintain separate and accurate books, records, documents and
other evidence, and to utilize appropriate accounting procedures and practices, which sufficiently
and properly reflect all direct and indirect costs of any nature expended in the performance of this
Agreement.
Section 5.02 Retention of Records
The Contractor agrees to retain all books, records, and other documents relevant to this
Agreement, including those required pursuant to Section 5.01, for six years after the final payment
or expiration or termination of this Agreement, or for a period otherwise prescribed by Law,
whichever is later. In addition, if any litigation, claim, or audit concerning this Agreement has
commenced before the expiration of the six-year period, the records must be retained until the
completion of such litigation, claim, or audit. Any books, records and other documents that are
created in an electronic format in the regular course of business may be retained in an electronic
format. Any books, records, and other documents that are created in the regular course of business
as a paper copy may be retained in an electronic format provided that the records satisfy the
requirements of New York Civil Practice Law and Rules (“CPLR”) 4539(b), including the
requirement that the reproduction is created in a manner “which does not permit additions,
deletions, or changes without leaving a record of such additions, deletions, or changes.”
Furthermore, the Contractor agrees to waive any objection to the admissibility of any such books,
records or other documents on the grounds that such documents do not satisfy CPLR 4539(b).
Section 5.03 Inspection
A.
At any time during the Agreement or during the record retention period set forth in
section 5.02, the City, including the Department and the Department’s Office of the Inspector
General, as well as City, State and federal auditors and any other persons duly authorized by the
City shall, upon reasonable notice, have full access to and the right to examine and copy all books,
records, and other documents maintained or retained by or on behalf of the Contractor pursuant to
this Article. Notwithstanding any provision herein regarding notice of inspection, all books,
records and other documents of the Contractor kept pursuant to this Agreement shall be subject to
immediate inspection, review, and copying by the Department’s Office of the Inspector General
and/or the Comptroller without prior notice and at no additional cost to the City. The Contractor
shall make such books, records and other documents available for inspection in the City of New
York or shall reimburse the City for expenses associated with the out-of-City inspection.
B.
The Department shall have the right to have representatives of the Department or
of the City, State or federal government present to observe the services being performed.
C.
The Contractor shall not be entitled to final payment until the Contractor has
complied with any request for inspection or access given under this Section.

Section 5.04 Audit
A.
This Agreement and all books, records, documents, and other evidence required to
be maintained or retained pursuant to this Agreement, including all vouchers or invoices presented
for payment and the books, records, and other documents upon which such vouchers or invoices
are based (e.g., reports, cancelled checks, accounts, and all other similar material), are subject to
audit by (i) the City, including the Comptroller, the Department, and the Department’s Office of
the Inspector General, (ii) the State, (iii) the federal government, and (iv) other persons duly
authorized by the City. Such audits may include examination and review of the source and
application of all funds whether from the City, the State, the federal government, private sources
or otherwise.
B.
Audits by the City, including the Comptroller, the Department, and the
Department’s Office of the Inspector General, are performed pursuant to the powers and
responsibilities conferred by the Charter and the Admin. Code, as well as all orders, rules, and
regulations promulgated pursuant to the Charter and Admin. Code.
C.
The Contractor shall submit any and all documentation and justification in support
of expenditures or fees under this Agreement as may be required by the Department and by the
Comptroller in the exercise of his/her powers under Law.
D.
The Contractor shall not be entitled to final payment until the Contractor has
complied with the requirements of this Section.
Section 5.05 No Removal of Records from Premises
Where performance of this Agreement involves use by the Contractor of any City books,
records, documents, or data (in hard copy, or electronic or other format now known or developed
in the future) at City facilities or offices, the Contractor shall not remove any such data (in the
format in which it originally existed, or in any other converted or derived format) from such facility
or office without the prior written approval of the Department’s designated official. Upon the
request by the Department at any time during the Agreement or after the Agreement has expired
or terminated, the Contractor shall return to the Department any City books, records, documents,
or data that has been removed from City premises.
Section 5.06 Electronic Records
As used in this Appendix A, the terms books, records, documents, and other data refer to
electronic versions as well as hard copy versions.
Section 5.07 Investigations Clause
A.
The Contractor agrees to cooperate fully and faithfully with any investigation, audit
or inquiry conducted by a State or City agency or authority that is empowered directly or by
designation to compel the attendance of witnesses and to examine witnesses under oath, or
conducted by the Inspector General of a governmental agency that is a party in interest to the
transaction, submitted bid, submitted proposal, contract, lease, permit, or license that is the subject
of the investigation, audit or inquiry.

B.
1.
If any person who has been advised that his or her statement, and any
information from such statement, will not be used against him or her in any subsequent
criminal proceeding refuses to testify before a grand jury or other governmental agency or
authority empowered directly or by designation to compel the attendance of witnesses and
to examine witnesses under oath concerning the award of or performance under any
transaction, agreement, lease, permit, contract, or license entered into with the City, or
State, or any political subdivision or public authority thereof, or the Port Authority of New
York and New Jersey, or any local development corporation within the City, or any public
benefit corporation organized under the Laws of the State, or;
2.
If any person refuses to testify for a reason other than the assertion of his or
her privilege against self-incrimination in an investigation, audit or inquiry conducted by a
City or State governmental agency or authority empowered directly or by designation to
compel the attendance of witnesses and to take testimony under oath, or by the Inspector
General of the governmental agency that is a party in interest in, and is seeking testimony
concerning the award of, or performance under, any transaction, agreement, lease, permit,
contract, or license entered into with the City, the State, or any political subdivision thereof
or any local development corporation within the City, then;
C.
1.
The Commissioner or Agency Head whose agency is a party in interest to
the transaction, submitted bid, submitted proposal, contract, lease, permit, or license shall
convene a hearing, upon not less than five (5) Days written notice to the parties involved
to determine if any penalties should attach for the failure of a person to testify.
2.
If any non-governmental party to the hearing requests an adjournment, the
Commissioner or Agency Head who convened the hearing may, upon granting the
adjournment, suspend any contract, lease, permit, or license pending the final
determination pursuant to Paragraph E below without the City incurring any penalty or
damages for delay or otherwise.
D.
The penalties that may attach after a final determination by the Commissioner or
Agency Head may include but shall not exceed:
1. The disqualification for a period not to exceed five (5) years from the date of an
adverse determination for any person, or any entity of which such person was a member at
the time the testimony was sought, from submitting bids for, or transacting business with,
or entering into or obtaining any contract, lease, permit or license with or from the City;
and/or
2. The cancellation or termination of any and all such existing City contracts,
leases, permits or licenses that the refusal to testify concerns and that have not been
assigned as permitted under this Agreement, nor the proceeds of which pledged, to an
unaffiliated and unrelated institutional lender for fair value prior to the issuance of the
notice scheduling the hearing, without the City incurring any penalty or damages on
account of such cancellation or termination; monies lawfully due for goods delivered, work
done, rentals, or fees accrued prior to the cancellation or termination shall be paid by the
City.
E.
The Commissioner or Agency Head shall consider and address in reaching his or
her determination and in assessing an appropriate penalty the factors in Paragraphs (1) and (2)

below. He or she may also consider, if relevant and appropriate, the criteria established in
Paragraphs (3) and (4) below, in addition to any other information that may be relevant and
appropriate:
1.
The party’s good faith endeavors or lack thereof to cooperate fully and
faithfully with any governmental investigation or audit, including but not limited to the
discipline, discharge, or disassociation of any person failing to testify, the production of
accurate and complete books and records, and the forthcoming testimony of all other
members, agents, assignees or fiduciaries whose testimony is sought.
2.
The relationship of the person who refused to testify to any entity that is a
party to the hearing, including, but not limited to, whether the person whose testimony is
sought has an ownership interest in the entity and/or the degree of authority and
responsibility the person has within the entity.
3.
The nexus of the testimony sought to the subject entity and its contracts,
leases, permits or licenses with the City.
The effect a penalty may have on an unaffiliated and unrelated party or
4.
entity that has a significant interest in an entity subject to penalties under Paragraph D
above, provided that the party or entity has given actual notice to the Commissioner or
Agency Head upon the acquisition of the interest, or at the hearing called for in Paragraph
(C)(1) above gives notice and proves that such interest was previously acquired. Under
either circumstance, the party or entity must present evidence at the hearing demonstrating
the potential adverse impact a penalty will have on such person or entity.
F.

Definitions

1.
The term “license” or “permit” as used in this Section shall be defined as a
license, permit, franchise, or concession not granted as a matter of right.
2.
The term “person” as used in this Section shall be defined as any natural
person doing business alone or associated with another person or entity as a partner,
director, officer, principal or employee.
3.
The term “entity” as used in this Section shall be defined as any firm,
partnership, corporation, association, or person that receives monies, benefits, licenses,
leases, or permits from or through the City, or otherwise transacts business with the City.
4.
The term “member” as used in this Section shall be defined as any person
associated with another person or entity as a partner, director, officer, principal, or
employee.
G.
In addition to and notwithstanding any other provision of this Agreement, the
Commissioner or Agency Head may in his or her sole discretion terminate this Agreement upon
not less than three (3) Days written notice in the event the Contractor fails to promptly report in
writing to the City Commissioner of Investigation any solicitation of money, goods, requests for
future employment or other benefits or thing of value, by or on behalf of any employee of the City
or other person or entity for any purpose that may be related to the procurement or obtaining of
this Agreement by the Contractor, or affecting the performance of this Agreement.

Section 5.08 Confidentiality
A.
The Contractor agrees to hold confidential, both during and after the completion or
termination of this Agreement, all of the reports, information, or data, furnished to, or prepared,
assembled or used by, the Contractor under this Agreement. The Contractor agrees that such
reports, information, or data shall not be made available to any person or entity without the prior
written approval of the Department. The Contractor agrees to maintain the confidentiality of such
reports, information, or data by using a reasonable degree of care, and using at least the same
degree of care that the Contractor uses to preserve the confidentiality of its own confidential
information. In the event that the data contains social security numbers or other Personal
Identifying Information, as such term is defined in Paragraph B of this Section, the Contractor
shall utilize best practice methods (e.g., encryption of electronic records) to protect the
confidentiality of such data. The obligation under this Section to hold reports, information or data
confidential shall not apply where the City would be required to disclose such reports, information
or data pursuant to the State Freedom of Information Law (“FOIL”), provided that the Contractor
provides advance notice to the City, in writing or by e-mail, that it intends to disclose such reports,
information or data and the City does not inform the contractor, in writing or by e-mail, that such
reports, information, or data are not subject to disclosure under FOIL.
B.
The Contractor shall provide notice to the Department within three (3) days of the
discovery by the Contractor of any breach of security, as defined in Admin. Code § 10-501(b), of
any data, encrypted or otherwise, in use by the Contractor that contains social security numbers or
other personal identifying information as defined in Admin. Code § 10-501 (“Personal Identifying
Information”), where such breach of security arises out of the acts or omissions of the Contractor
or its employees, subcontractors, or agents. Upon the discovery of such security breach, the
Contractor shall take reasonable steps to remediate the cause or causes of such breach, and shall
provide notice to the Department of such steps. In the event of such breach of security, without
limiting any other right of the City, the City shall have the right to withhold further payments under
this Agreement for the purpose of set-off in sufficient sums to cover the costs of notifications
and/or other actions mandated by any Law, or administrative or judicial order, to address the
breach, and including any fines or disallowances imposed by the State or federal government as a
result of the disclosure. The City shall also have the right to withhold further payments hereunder
for the purpose of set-off in sufficient sums to cover the costs of credit monitoring services for the
victims of such a breach of security by a national credit reporting agency, and/or any other
commercially reasonable preventive measure. The Department shall provide the Contractor with
written notice and an opportunity to comment on such measures prior to implementation.
Alternatively, at the City’s discretion, or if monies remaining to be earned or paid under this
Agreement are insufficient to cover the costs detailed above, the Contractor shall pay directly for
the costs, detailed above, if any.
C.
The Contractor shall restrict access to confidential information to persons who have
a legitimate work related purpose to access such information. The Contractor agrees that it will
instruct its officers, employees, and agents to maintain the confidentiality of any and all
information required to be kept confidential by this Agreement.
D.
The Contractor, and its officers, employees, and agents shall notify the Department,
at any time either during or after completion or termination of this Agreement, of any intended
statement to the press or any intended issuing of any material for publication in any media of

communication (print, news, television, radio, Internet, etc.) regarding the services provided or the
data collected pursuant to this Agreement at least twenty-four (24) hours prior to any statement to
the press or at least five (5) business Days prior to the submission of the material for publication,
or such shorter periods as are reasonable under the circumstances. The Contractor may not issue
any statement or submit any material for publication that includes confidential information as
prohibited by this Section 5.08.
E.
At the request of the Department, the Contractor shall return to the Department any
and all confidential information in the possession of the Contractor or its subcontractors. If the
Contractor or its subcontractors are legally required to retain any confidential information, the
Contractor shall notify the Department in writing and set forth the confidential information that it
intends to retain and the reasons why it is legally required to retain such information. The
Contractor shall confer with the Department, in good faith, regarding any issues that arise from
the Contractor retaining such confidential information. If the Department does not request such
information, or the Law does not require otherwise, such information shall be maintained in
accordance with the requirements set forth in Section 5.02.
F.
A breach of this Section shall constitute a material breach of this Agreement for
which the Department may terminate this Agreement pursuant to Article 10. The Department
reserves any and all other rights and remedies in the event of unauthorized disclosure.
COPYRIGHTS,
PATENTS, INVENTIONS, AND ANTITRUST
Section 6.01 Copyrights
A.
Any reports, documents, data, photographs, deliverables, and/or other materials
produced pursuant to this Agreement, and any and all drafts and/or other preliminary materials in
any format related to such items produced pursuant to this Agreement, shall upon their creation
become the exclusive property of the City.
B.
Any reports, documents, data, photographs, deliverables, and/or other materials
provided pursuant to this Agreement (“Copyrightable Materials”) shall be considered “workmade-for-hire” within the meaning and purview of Section 101 of the United States Copyright
Act, 17 U.S.C. § 101, and the City shall be the copyright owner thereof and of all aspects, elements
and components thereof in which copyright protection might exist. To the extent that the
Copyrightable Materials do not qualify as “work-made-for-hire,” the Contractor hereby
irrevocably transfers, assigns and conveys exclusive copyright ownership in and to the
Copyrightable Materials to the City, free and clear of any liens, claims, or other encumbrances.
The Contractor shall retain no copyright or intellectual property interest in the Copyrightable
Materials. The Copyrightable Materials shall be used by the Contractor for no purpose other than
in the performance of this Agreement without the prior written permission of the City. The
Department may grant the Contractor a license to use the Copyrightable Materials on such terms
as determined by the Department and set forth in the license.
C.
The Contractor acknowledges that the City may, in its sole discretion, register
copyright in the Copyrightable Materials with the United States Copyright Office or any other
government agency authorized to grant copyright registrations. The Contractor shall fully

cooperate in this effort, and agrees to provide any and all documentation necessary to accomplish
this.
D.
The Contractor represents and warrants that the Copyrightable Materials: (i) are
wholly original material not published elsewhere (except for material that is in the public domain);
(ii) do not violate any copyright Law; (iii) do not constitute defamation or invasion of the right of
privacy or publicity; and (iv) are not an infringement, of any kind, of the rights of any third party.
To the extent that the Copyrightable Materials incorporate any non-original material, the
Contractor has obtained all necessary permissions and clearances, in writing, for the use of such
non-original material under this Agreement, copies of which shall be provided to the City upon
execution of this Agreement.
E.
If the services under this Agreement are supported by a federal grant of funds, the
federal and State government reserves a royalty-free, non-exclusive irrevocable license to
reproduce, publish, or otherwise use and to authorize others to use, for federal or State government
purposes, the copyright in any Copyrightable Materials developed under this Agreement.
F.
If the Contractor publishes a work dealing with any aspect of performance under
this Agreement, or with the results of such performance, the City shall have a royalty-free, nonexclusive irrevocable license to reproduce, publish, or otherwise use such work for City
governmental purposes.
Section 6.02 Patents and Inventions
The Contractor shall promptly and fully report to the Department any discovery or
invention arising out of or developed in the course of performance of this Agreement. If the
services under this Agreement are supported by a federal grant of funds, the Contractor shall
promptly and fully report to the federal government for the federal government to make a
determination as to whether patent protection on such invention shall be sought and how the rights
in the invention or discovery, including rights under any patent issued thereon, shall be disposed
of and administered in order to protect the public interest.
Section 6.03 Pre-existing Rights
In no case shall Sections 6.01 and 6.02 apply to, or prevent the Contractor from asserting
or protecting its rights in any discovery, invention, report, document, data, photograph, deliverable,
or other material in connection with or produced pursuant to this Agreement that existed prior to
or was developed or discovered independently from the activities directly related to this
Agreement.
Section 6.04 Antitrust
The Contractor hereby assigns, sells, and transfers to the City all right, title and interest in
and to any claims and causes of action arising under the antitrust laws of the State or of the United
States relating to the particular goods or services procured by the City under this Agreement.

INSURANCE
Section 7.01 Agreement to Insure
The Contractor shall not commence performing services under this Agreement unless and
until all insurance required by this Article is in effect, and shall ensure continuous insurance
coverage in the manner, form, and limits required by this Article throughout the term of the
Agreement.
Section 7.02 Commercial General Liability Insurance
A.
The Contractor shall maintain Commercial General Liability Insurance covering
the Contractor as Named Insured and the City as an Additional Insured in the amount of at least
One Million Dollars ($1,000,000) per occurrence. Such insurance shall protect the City and the
Contractor from claims for property damage and/or bodily injury, including death that may arise
from any of the operations under this Agreement. Coverage under this insurance shall be at least
as broad as that provided by the most recently issued Insurance Services Office (“ISO”) Form CG
0001, and shall be "occurrence" based rather than “claims-made.”
B.
Such Commercial General Liability Insurance shall name the City, together with
its officials and employees, as an Additional Insured with coverage at least as broad as the most
recently issued ISO Form CG 20 10.
Section 7.03 Professional Liability Insurance
A.
At the Department’s direction, if professional services are provided pursuant to this
Agreement, the Contractor shall maintain and submit evidence of Professional Liability Insurance
appropriate to the type(s) of such services to be provided under this Agreement in the amount of
at least One Million Dollars ($1,000,000) per claim. The policy or policies shall include an
endorsement to cover the liability assumed by the Contractor under this Agreement arising out of
the negligent performance of professional services or caused by an error, omission or negligent act
of the Contractor or anyone employed by the Contractor.
B.
All subcontractors of the Contractor providing professional services under this
Agreement for which Professional Liability Insurance is reasonably commercially available shall
also maintain such insurance in the amount of at least One Million Dollars ($1,000,000) per claim,
and the Contractor shall provide to the Department, at the time of the request for subcontractor
approval, evidence of such Professional Liability Insurance on forms acceptable to the
Department.
C.
Claims-made policies will be accepted for Professional Liability Insurance. All
such policies shall have an extended reporting period option or automatic coverage of not less than
two (2) years. If available as an option, the Contractor shall purchase extended reporting period
coverage effective on cancellation or termination of such insurance unless a new policy is secured
with a retroactive date, including at least the last policy year.

Section 7.04 Workers’ Compensation, Disability Benefits, and Employer’s
Liability Insurance
The Contractor shall maintain, and ensure that each subcontractor maintains, Workers’
Compensation Insurance, Disability Benefits Insurance, and Employer’s Liability Insurance in
accordance with the Laws of the State on behalf of, or with regard to, all employees providing
services under this Agreement.
Section 7.05 Unemployment Insurance
To the extent required by Law, the Contractor shall provide Unemployment Insurance for
its employees.
Section 7.06 Business Automobile Liability Insurance
A.
If vehicles are used in the provision of services under this Agreement, then the
Contractor shall maintain Business Automobile Liability insurance in the amount of at least One
Million Dollars ($1,000,000) each accident combined single limit for liability arising out of
ownership, maintenance or use of any owned, non-owned, or hired vehicles to be used in
connection with this Agreement. Coverage shall be at least as broad as the most recently issued
ISO Form CA0001.
B.
If vehicles are used for transporting hazardous materials, the Business Automobile
Liability Insurance shall be endorsed to provide pollution liability broadened coverage for covered
vehicles (endorsement CA 99 48) as well as proof of MCS-90.
Section 7.07 General Requirements for Insurance Coverage and Policies
A.
All required insurance policies shall be maintained with companies that may
lawfully issue the required policy and have an A.M. Best rating of at least A- / “VII” or a
Standard and Poor’s rating of at least A, unless prior written approval is obtained from the City
Law Department.
B.
All insurance policies shall be primary (and non-contributing) to any insurance or
self-insurance maintained by the City.
C.
The Contractor shall be solely responsible for the payment of all premiums for all
required insurance policies and all deductibles or self-insured retentions to which such policies
are subject, whether or not the City is an insured under the policy.
D.
There shall be no self-insurance program with regard to any insurance required
under this Article unless approved in writing by the Commissioner. Any such self-insurance
program shall provide the City with all rights that would be provided by traditional insurance
required under this Article, including but not limited to the defense obligations that insurers are
required to undertake in liability policies.
E.
The City’s limits of coverage for all types of insurance required under this Article
shall be the greater of (i) the minimum limits set forth in this Article or (ii) the limits provided to

the Contractor as Named Insured under all primary, excess, and umbrella policies of that type of
coverage.
Section 7.08 Proof of Insurance
A.
For Workers’ Compensation Insurance, Disability Benefits Insurance, and
Employer’s Liability Insurance, the Contractor shall file one of the following within ten (10)
Days of award of this Agreement. ACORD forms are not acceptable proof of workers’
compensation coverage.
1.
2.
Insurance;
3.

C-105.2 Certificate of Workers’ Compensation Insurance;
U-26.3 -- State Insurance Fund Certificate of Workers’ Compensation
Request for WC/DB Exemption (Form CE-200);

4.
Equivalent or successor forms used by the New York State Workers’
Compensation Board; or
5.

Other proof of insurance in a form acceptable to the City.

B.
For each policy required under this Agreement, except for Workers’ Compensation
Insurance, Disability Benefits Insurance, Employer’s Liability Insurance, and Unemployment
Insurance, the Contractor shall file a Certificate of Insurance with the Department within ten (10)
Days of award of this Agreement. All Certificates of Insurance shall be (a) in a form acceptable
to the City and certify the issuance and effectiveness of such policies of insurance, each with the
specified minimum limits; and (b) accompanied by the endorsement in the Contractor’s general
liability policy by which the City has been made an additional insured pursuant to Section 7.02(B).
All Certificate(s) of Insurance shall be accompanied by either a duly executed “Certification by
Broker” in the form attached to this Appendix A or copies of all policies referenced in the
Certificate of Insurance. If complete policies have not yet been issued, binders are acceptable,
until such time as the complete policies have been issued, at which time such policies shall be
submitted.
C.
Certificates of Insurance confirming renewals of insurance shall be submitted to the
Commissioner prior to the expiration date of coverage of policies required under this Article. Such
Certificates of Insurance shall comply with the requirements of Section 7.08 (A) and Section
7.08(B), as applicable.
D.
The Contractor shall provide the City with a copy of any policy required under this
Article upon the demand for such policy by the Commissioner or the New York City Law
Department.
Acceptance by the Commissioner of a certificate or a policy does not excuse the
E.
Contractor from maintaining policies consistent with all provisions of this Article (and ensuring
that subcontractors maintain such policies) or from any liability arising from its failure to do so.
F.
In the event the Contractor receives notice, from an insurance company or other
person, that any insurance policy required under this Article shall expire or be cancelled or
terminated for any reason, the Contractor shall immediately forward a copy of such notice to
both the Commissioner [insert Agency name and appropriate address], and the New York City

Comptroller, Attn: Office of Contract Administration, Municipal Building, One Centre Street,
Room 1005, New York, New York 10007.
Section 7.09 Miscellaneous
A.
Whenever notice of loss, damage, occurrence, accident, claim or suit is required
under a general liability policy maintained in accordance with this Article, the Contractor shall
provide the insurer with timely notice thereof on behalf of the City. Such notice shall be given
even where the Contractor may not have coverage under such policy (for example, where one of
Contractor’s employees was injured). Such notice shall expressly specify that “this notice is being
given on behalf of the City of New York as Additional Insured” and contain the following
information: the number of the insurance policy; the name of the named insured; the date and
location of the damage, occurrence, or accident; the identity of the persons or things injured,
damaged, or lost; and the title of the claim or suit, if applicable. The Contractor shall
simultaneously send a copy of such notice to the City of New York c/o Insurance Claims Specialist,
Affirmative Litigation Division, New York City Law Department, 100 Church Street, New York,
New York 10007. If the Contractor fails to comply with the requirements of this paragraph, the
Contractor shall indemnify the City for all losses, judgments, settlements and expenses, including
reasonable attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or
on behalf of the City.
B.
The Contractor’s failure to maintain any of the insurance required by this Article
shall constitute a material breach of this Agreement. Such breach shall not be waived or otherwise
excused by any action or inaction by the City at any time.
C.
Insurance coverage in the minimum amounts required in this Article shall not
relieve the Contractor or its subcontractors of any liability under this Agreement, nor shall it
preclude the City from exercising any rights or taking such other actions as are available to it under
any other provisions of this Agreement or Law.
D.
The Contractor waives all rights against the City, including its officials and
employees for any damages or losses that are covered under any insurance required under this
Article (whether or not such insurance is actually procured or claims are paid thereunder) or any
other insurance applicable to the operations of the Contractor and/or its subcontractors in the
performance of this Agreement.
E.
In the event the Contractor requires any subcontractor to procure insurance with
regard to any operations under this Agreement and requires such subcontractor to name the
Contractor as an additional insured under such insurance, the Contractor shall ensure that such
entity also name the City, including its officials and employees, as an additional insured with
coverage at least as broad as the most recently issued ISO form CG 20 26.

PROTECTION OF PERSONS AND PROPERTY
AND INDEMNIFICATION
Section 8.01 Reasonable Precautions
The Contractor shall take all reasonable precautions to protect all persons and the property
of the City and of others from damage, loss or injury resulting from the Contractor’s and/or its
subcontractors’ operations under this Agreement.
Section 8.02 Protection of City Property
The Contractor assumes the risk of, and shall be responsible for, any loss or damage to City
property, including property and equipment leased by the City, used in the performance of this
Agreement, where such loss or damage is caused by any tortious act, or failure to comply with the
provisions of this Agreement or of Law by the Contractor, its officers, employees, agents or
subcontractors.
Section 8.03 Indemnification
The Contractor shall defend, indemnify and hold the City, its officers and employees
harmless from any and all claims (even if the allegations of the lawsuit are without merit) or
judgments for damages on account of any injuries or death to any person or damage to any property
and from costs and expenses to which the City, its officers and employees may be subjected or
which it may suffer or incur allegedly arising out of or in connection with any operations of the
Contractor and/or its subcontractors to the extent resulting from any negligent act of commission
or omission, any intentional tortious act, or failure to comply with the provisions of this Agreement
or of the Laws. Insofar as the facts or Law relating to any claim would preclude the City from
being completely indemnified by the Contractor, the City shall be partially indemnified by the
Contractor to the fullest extent permitted by Law.
Section 8.04 Infringement Indemnification
The Contractor shall defend, indemnify and hold the City harmless from any and all claims
(even if the allegations of the lawsuit are without merit) or judgments for damages and from costs
and expenses to which the City may be subject to or which it may suffer or incur allegedly arising
out of or in connection with any infringement by the Contractor of any copyright, trade secrets,
trademark or patent rights or any other property or personal right of any third party by the
Contractor and/or its subcontractors in the performance of this Agreement. The Contractor shall
defend, indemnify, and hold the City harmless regardless of whether or not the alleged
infringement arises out of compliance with the Agreement’s scope of services/scope of work.
Insofar as the facts or Law relating to any claim would preclude the City from being completely
indemnified by the Contractor, the City shall be partially indemnified by the Contractor to the
fullest extent permitted by Law.
Section 8.05 Indemnification Obligations Not Limited By Insurance Obligation
The indemnification provisions set forth in this Article shall not be limited in any way by
the Contractor’s obligations to obtain and maintain insurance as provided in this Agreement.

Section 8.06 Actions By or Against Third Parties
A.
In the event any claim is made or any action brought in any way relating to
Agreement, other than an action between the City and the Contractor, the Contractor shall
diligently render to the City without additional compensation all assistance which the City may
reasonably require of the Contractor.
B.
The Contractor shall report to the Department in writing within five (5) business
Days of the initiation by or against the Contractor of any legal action or proceeding in connection
with or relating to this Agreement.
Section 8.07 Withholding of Payments
A.
In the event that any claim is made or any action is brought against the City for
which the Contractor may be required to indemnify the City pursuant to this Agreement, the City
shall have the right to withhold further payments under this Agreement for the purpose of set-off
in sufficient sums to cover the said claim or action.
B.
In the event that any City property is lost or damaged as set forth in Section 8.02,
except for normal wear and tear, the City shall have the right to withhold further payments under
this Agreement for the purpose of set-off in sufficient sums to cover such loss or damage.
C.
The City shall not, however, impose a setoff in the event that an insurance company
that provided liability insurance pursuant to Article 7 above has accepted the City's tender of the
claim or action without a reservation of rights.
D.
The Department may, at its option, withhold for purposes of set-off any monies due
to the Contractor under this Agreement up to the amount of any disallowances or questioned costs
resulting from any audits of the Contractor or to the amount of any overpayment to the Contractor
with regard to this Agreement.
E.
The rights and remedies of the City provided for in this Section shall not be
exclusive and are in addition to any other rights and remedies provided by Law or this Agreement.
Section 8.08 No Third Party Rights
The provisions of this Agreement shall not be deemed to create any right of action in favor
of third parties against the Contractor or the City or their respective officers and employees.
CONTRACT CHANGES
Section 9.01 Contract Changes
Changes to this Agreement may be made only as duly authorized by the ACCO or his or
her designee and in accordance with the PPB Rules. Any amendment or change to this Agreement
shall not be valid unless made in writing and signed by authorized representatives of both parties.
Contractors deviating from the requirements of this Agreement without a duly approved and
executed change order document, or written contract modification or amendment, do so at their
own risk.

Section 9.02 Changes Through Fault of Contractor
In the event that any change is required in the data, documents, deliverables, or other
services to be provided under this Agreement because of negligence or error of the Contractor, no
additional compensation shall be paid to the Contractor for making such change, and the
Contractor is obligated to make such change without additional compensation.
TERMINATION, DEFAULT, AND REDUCTIONS IN FUNDING
Section 10.01 Termination by the City Without Cause
A.
The City shall have the right to terminate this Agreement, in whole or in part,
without cause, in accordance with the provisions of Section 10.05.
B.
If the City terminates this Agreement pursuant to this Section, the following
provisions apply. The City shall not incur or pay any further obligation pursuant to this Agreement
beyond the termination date set by the City pursuant to Section 10.05. The City shall pay for
services provided in accordance with this Agreement prior to the termination date. In addition,
any obligation necessarily incurred by the Contractor on account of this Agreement prior to receipt
of notice of termination and falling due after the termination date shall be paid by the City in
accordance with the terms of this Agreement. In no event shall such obligation be construed as
including any lease or other occupancy agreement, oral or written, entered into between the
Contractor and its landlord.
Section 10.02 Reductions in Federal, State and/or City Funding
A.
This Agreement is funded in whole or in part by funds secured from the federal,
State and/or City governments. Should there be a reduction or discontinuance of such funds by
action of the federal, State and/or City governments, the City shall have, in its sole discretion, the
right to terminate this Agreement in whole or in part, or to reduce the funding and/or level of
services of this Agreement caused by such action by the federal, State and/or City governments,
including, in the case of the reduction option, but not limited to, the reduction or elimination of
programs, services or service components; the reduction or elimination of contract-reimbursable
staff or staff-hours, and corresponding reductions in the budget of this Agreement and in the total
amount payable under this Agreement. Any reduction in funds pursuant to this Section shall be
accompanied by an appropriate reduction in the services performed under this Agreement.
B.
In the case of the reduction option referred to in Paragraph A, above, any such
reduction shall be effective as of the date set forth in a written notice thereof to the Contractor,
which shall be not less than thirty (30) Days from the date of such notice. Prior to sending such
notice of reduction, the Department shall advise the Contractor that such option is being exercised
and afford the Contractor an opportunity to make within seven (7) Days any suggestion(s) it may
have as to which program(s), service(s), service component(s), staff or staff-hours might be
reduced or eliminated, provided, however, that the Department shall not be bound to utilize any of
the Contractor’s suggestions and that the Department shall have sole discretion as to how to
effectuate the reductions.
C.
If the City reduces funding pursuant to this Section, the following provisions apply.
The City shall pay for services provided in accordance with this Agreement prior to the reduction

date. In addition, any obligation necessarily incurred by the Contractor on account of this
Agreement prior to receipt of notice of reduction and falling due after the reduction date shall be
paid by the City in accordance with the terms of this Agreement. In no event shall such obligation
be construed as including any lease or other occupancy agreement, oral or written, entered into
between the Contractor and its landlord.
D.
To the extent that the reduction in public funds is a result of the State determining
that the Contractor may receive medical assistance funds pursuant to title eleven of article five of
the Social Services Law to fund the services contained within the scope of a program under this
Agreement, then the notice and effective date provisions of this section shall not apply, and the
Department may reduce such public funds authorized under this Agreement by informing the
Contractor of the amount of the reduction and revising attachments to this agreement as
appropriate.
Section 10.03 Contractor Default
A.

The City shall have the right to declare the Contractor in default:

1.
Upon a breach by the Contractor of a material term or condition of this
Agreement, including unsatisfactory performance of the services;
Upon insolvency or the commencement of any proceeding by or against the
2.
Contractor, either voluntarily or involuntarily, under the Bankruptcy Code or relating to
the insolvency, receivership, liquidation, or composition of the Contractor for the benefit
of creditors;
3.
If the Contractor refuses or fails to proceed with the services under the
Agreement when and as directed by the Commissioner;
If the Contractor or any of its officers, directors, partners, five percent (5%)
4.
or greater shareholders, principals, or other employee or person substantially involved in
its activities are indicted or convicted after execution of the Agreement under any state or
federal law of any of the following:
a.
a criminal offense incident to obtaining or attempting to obtain or
performing a public or private contract;
b.
fraud, embezzlement, theft, bribery, forgery, falsification, or
destruction of records, or receiving stolen property;
c.

a criminal violation of any state or federal antitrust law;

d.
violation of the Racketeer Influence and Corrupt Organization Act,
18 U.S.C. § 1961 et seq., or the Mail Fraud Act, 18 U.S.C. § 1341 et seq., for acts
in connection with the submission of bids or proposals for a public or private
contract;
e.
conspiracy to commit any act or omission that would constitute
grounds for conviction or liability under any statute described in subparagraph (d)
above; or

f.
an offense indicating a lack of business integrity that seriously and
directly affects responsibility as a City vendor.
5.
If the Contractor or any of its officers, directors, partners, five percent (5%)
or greater shareholders, principals, or other employee or person substantially involved in
its activities are subject to a judgment of civil liability under any state or federal antitrust
law for acts or omissions in connection with the submission of bids or proposals for a public
or private contract; or
6.
If the Contractor or any of its officers, directors, partners, five percent (5%)
or greater shareholders, principals, or other employee or person substantially involved in
its activities makes or causes to be made any false, deceptive, or fraudulent material
statement, or fail to make a required material statement in any bid, proposal, or application
for City or other government work.
B.
The right to declare the Contractor in default shall be exercised by sending the
Contractor a written notice of the conditions of default, signed by the Commissioner, setting forth
the ground or grounds upon which such default is declared (“Notice to Cure”). The Contractor
shall have ten (10) Days from receipt of the Notice to Cure or any longer period that is set forth in
the Notice to Cure to cure the default. The Commissioner may temporarily suspend services under
the Agreement pending the outcome of the default proceedings pursuant to this Section.
C.
If the conditions set forth in the Notice to Cure are not cured within the period set
forth in the Notice to Cure, the Commissioner may declare the Contractor in default pursuant to
this Section. Before the Commissioner may exercise his or her right to declare the Contractor in
default, the Commissioner shall give the Contractor an opportunity to be heard upon not less than
five (5) business days’ notice. The Commissioner may, in his or her discretion, provide for such
opportunity to be in writing or in person. Such opportunity to be heard shall not occur prior to the
end of the cure period but notice of such opportunity to be heard may be given prior to the end of
the cure period and may be given contemporaneously with the Notice to Cure.
D.
After the opportunity to be heard, the Commissioner may terminate the Agreement,
in whole or in part, upon finding the Contractor in default pursuant to this Section, in accordance
with the provisions of Section 10.05.
E.
The Commissioner, after declaring the Contractor in default, may have the services
under the Agreement completed by such means and in such manner, by contract with or without
public letting, or otherwise, as he or she may deem advisable in accordance with applicable PPB
Rules. After such completion, the Commissioner shall certify the expense incurred in such
completion, which shall include the cost of re-letting. Should the expense of such completion, as
certified by the Commissioner, exceed the total sum which would have been payable under the
Agreement if it had been completed by the Contractor, any excess shall be promptly paid by the
Contractor upon demand by the City. The excess expense of such completion, including any and
all related and incidental costs, as so certified by the Commissioner, and any liquidated damages
assessed against the Contractor, may be charged against and deducted out of monies earned by the
Contractor.

Section 10.04 Force Majeure
A.
For purposes of this Agreement, a force majeure event is an act or event beyond the
control and without any fault or negligence of the Contractor (“Force Majeure Event”). Such
events may include, but are not limited to, fire, flood, earthquake, storm or other natural disaster,
civil commotion, war, terrorism, riot, and labor disputes not brought about by any act or omission
of the Contractor.
B.
In the event the Contractor cannot comply with the terms of the Agreement
(including any failure by the Contractor to make progress in the performance of the services)
because of a Force Majeure Event, then the Contractor may ask the Commissioner to excuse the
nonperformance and/or terminate the Agreement. If the Commissioner, in his or her reasonable
discretion, determines that the Contractor cannot comply with the terms of the Agreement because
of a Force Majeure Event, then the Commissioner shall excuse the nonperformance and may
terminate the Agreement. Such a termination shall be deemed to be without cause.
C.
If the City terminates the Agreement pursuant to this Section, the following
provisions apply. The City shall not incur or pay any further obligation pursuant to this Agreement
beyond the termination date. The City shall pay for services provided in accordance with this
Agreement prior to the termination date. Any obligation necessarily incurred by the Contractor
on account of this Agreement prior to receipt of notice of termination and falling due after the
termination date shall be paid by the City in accordance with the terms of this Agreement. In no
event shall such obligation be construed as including any lease or other occupancy agreement, oral
or written, entered into between the Contractor and its landlord.
Section 10.05 Procedures for Termination
A.
The Department and/or the City shall give the Contractor written notice of any
termination of this Agreement. Such notice shall specify the applicable provision(s) under which
the Agreement is terminated and the effective date of the termination. Except as otherwise
provided in this Agreement, the notice shall comply with the provisions of this Section. For
termination without cause, the effective date of the termination shall not be less than ten (10) Days
from the date the notice is personally delivered, or fifteen (15) Days from the date the notice is
either sent by certified mail, return receipt requested, or sent by fax and deposited in a post office
box regularly maintained by the United States Postal Service in a postage pre-paid envelope. In
the case of termination for default, the effective date of the termination shall be as set forth above
for a termination without cause or such earlier date as the Commissioner may determine. If the
City terminates the Agreement in part, the Contractor shall continue the performance of the
Agreement to the extent not terminated.
B.
Upon termination or expiration of this Agreement, the Contractor shall comply with
the City close-out procedures, including but not limited to:
1.
Accounting for and refunding to the Department, within forty-five (45)
Days, any unexpended funds which have been advanced to the Contractor pursuant to this
Agreement;
2.
Furnishing within forty-five (45) Days an inventory to the Department of
all equipment, appurtenances and property purchased through or provided under this

Agreement and carrying out any Department or City directive concerning the disposition
of such equipment, appurtenances and property;
3.
Turning over to the Department or its designees all books, records,
documents and material specifically relating to this Agreement that the Department has
requested be turned over;
4.
Submitting to the Department, within ninety (90) Days, a final statement
and report relating to the Agreement. The report shall be made by a certified public
accountant or a licensed public accountant; and
5.
Providing reasonable assistance to the Department in the transition, if any,
to a new contractor.
Section 10.06 Miscellaneous Provisions
A.
The Commissioner, in addition to any other powers set forth in this Agreement or
by operation of Law, may suspend, in whole or in part, any part of the services to be provided
under this Agreement whenever in his or her judgment such suspension is required in the best
interest of the City. If the Commissioner suspends this Agreement pursuant to this Section, the
City shall not incur or pay any further obligation pursuant to this Agreement beyond the suspension
date until such suspension is lifted. The City shall pay for services provided in accordance with
this Agreement prior to the suspension date. In addition, any obligation necessarily incurred by
the Contractor on account of this Agreement prior to receipt of notice of suspension and falling
due during the suspension period shall be paid by the City in accordance with the terms of this
Agreement.
B.
Notwithstanding any other provisions of this Agreement, the Contractor shall not
be relieved of liability to the City for damages sustained by the City by virtue of the Contractor’s
breach of the Agreement, and the City may withhold payments to the Contractor for the purpose
of set-off in the amount of damages due to the City from the Contractor.
C.
The rights and remedies of the City provided in this Article shall not be exclusive
and are in addition to all other rights and remedies provided by Law or under this Agreement.
PROMPT PAYMENT AND ELECTRONIC FUNDS TRANSFER
Section 11.01 Prompt Payment
A.
The prompt payment provisions of PPB Rule § 4-06 are applicable to payments
made under this Agreement. The provisions generally require the payment to the Contractor of
interest on payments made after the required payment date, as set forth in the PPB Rules.
B.
The Contractor shall submit a proper invoice to receive payment, except where the
Agreement provides that the Contractor will be paid at predetermined intervals without having to
submit an invoice for each scheduled payment.
C.
Determination of interest due will be made in accordance with the PPB Rules and
the applicable rate of interest shall be the rate in effect at the time of payment.

Section 11.02

Electronic Funds Transfer

A.
In accordance with Admin. Code § 6-107.1, the Contractor agrees to accept
payments under this Agreement from the City by electronic funds transfer. An electronic funds
transfer is any transfer of funds, other than a transaction originated by check, draft, or similar paper
instrument, which is initiated through an electronic terminal, telephonic instrument or computer or
magnetic tape so as to order, instruct, or authorize a financial institution to debit or credit an
account. Prior to the first payment made under this Agreement, the Contractor shall designate one
financial institution or other authorized payment agent and shall complete the “EFT Vendor
Payment Enrollment Form” available from the Agency or at http://www.nyc.gov/dof in order to
provide the commissioner of the Department of Finance with information necessary for the
Contractor to receive electronic funds transfer payments through the designated financial
institution or authorized payment agent. The crediting of the amount of a payment to the
appropriate account on the books of a financial institution or other authorized payment agent
designated by the Contractor shall constitute full satisfaction by the City for the amount of the
payment under this Agreement. The account information supplied by the Contractor to facilitate
the electronic funds transfer shall remain confidential to the fullest extent provided by Law.
B.
The Agency Head may waive the application of the requirements of this Section to
payments on contracts entered into pursuant to Charter § 315. In addition, the commissioner of
the Department of Finance and the Comptroller may jointly issue standards pursuant to which the
Agency may waive the requirements of this Section for payments in the following circumstances:
(i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) for
classifications or types of checks; or (iii) in other circumstances as may be necessary in the best
interest of the City.
C.
This Section is applicable to contracts valued at Twenty-Five Thousand Dollars
($25,000) and above.
CLAIMS
Section 12.01 Choice of Law
This Agreement shall be deemed to be executed in the City and State of New York,
regardless of the domicile of the Contractor, and shall be governed by and construed in accordance
with the Laws of the State of New York (notwithstanding New York choice of law or conflict of
law principles) and the Laws of the United States, where applicable.
Section 12.02 Jurisdiction and Venue
The parties agree that any and all claims asserted by or against the City arising under or
related to this Agreement shall solely be heard and determined either in the courts of the United
States located in the City or in the courts of the State located in the City and County of New York.
The parties shall consent to the dismissal and/or transfer of any claims asserted in any other venue
or forum to the proper venue or forum. If the Contractor initiates any action in breach of this
Section, the Contractor shall be responsible for and shall promptly reimburse the City for any
attorneys’ fees incurred by the City in removing the action to a proper court consistent with this
Section.

Section 12.03 Resolution of Disputes
A.
Except as provided in Subparagraphs (A)(1) and (A)(2) below, all disputes between
the City and the Contractor that arise under, or by virtue of, this Agreement shall be finally resolved
in accordance with the provisions of this Section and PPB Rule § 4-09. This procedure shall be
the exclusive means of resolving any such disputes.
1.
This Section shall not apply to disputes concerning matters dealt with in
other sections of the PPB Rules or to disputes involving patents, copyrights, trademarks,
or trade secrets (as interpreted by the courts of New York State) relating to proprietary
rights in computer software, or to termination other than for cause.
2.
For construction and construction-related services this Section shall apply
only to disputes about the scope of work delineated by the Agreement, the interpretation
of Agreement documents, the amount to be paid for extra work or disputed work performed
in connection with the Agreement, the conformity of the Contractor’s work to the
Agreement, and the acceptability and quality of the Contractor’s work; such disputes arise
when the City Engineer, City Resident Engineer, City Engineering Audit Officer, or other
designee of the Agency Head makes a determination with which the Contractor disagrees.
For construction, this Section shall not apply to termination of the Agreement for cause or
other than for cause.
B.
All determinations required by this Section shall be clearly stated, with a reasoned
explanation for the determination based on the information and evidence presented to the party
making the determination. Failure to make such determination within the time required by this
Section shall be deemed a non-determination without prejudice that will allow application to the
next level.
C.
During such time as any dispute is being presented, heard, and considered pursuant
to this Section, the Agreement terms shall remain in full force and effect and, unless otherwise
directed by the ACCO or Engineer, the Contractor shall continue to perform work in accordance
with the Agreement and as directed by the ACCO or City Engineer, City Resident Engineer, City
Engineering Audit Officer, or other designee of the Agency Head. Failure of the Contractor to
continue the work as directed shall constitute a waiver by the Contractor of any and all claims
being presented pursuant to this Section and a material breach of contract.
D.

Presentation of Dispute to Agency Head.

Notice of Dispute and Agency Response. The Contractor shall present its
1.
dispute in writing (“Notice of Dispute”) to the Agency Head within the time specified
herein, or, if no time is specified, within thirty (30) Days of receiving written notice of the
determination or action that is the subject of the dispute. This notice requirement shall not
be read to replace any other notice requirements contained in the Agreement. The Notice
of Dispute shall include all the facts, evidence, documents, or other basis upon which the
Contractor relies in support of its position, as well as a detailed computation demonstrating
how any amount of money claimed by the Contractor in the dispute was arrived at. Within
thirty (30) Days after receipt of the complete Notice of Dispute, the ACCO or, in the case
of construction or construction-related services, the City Engineer, City Resident Engineer,
City Engineering Audit Officer, or other designee of the Agency Head, shall submit to the
Agency Head all materials he or she deems pertinent to the dispute. Following initial

submissions to the Agency Head, either party may demand of the other the production of
any document or other material the demanding party believes may be relevant to the
dispute. The requested party shall produce all relevant materials that are not otherwise
protected by a legal privilege recognized by the courts of New York State. Any question
of relevancy shall be determined by the Agency Head whose decision shall be final. Willful
failure of the Contractor to produce any requested material whose relevancy the Contractor
has not disputed, or whose relevancy has been affirmatively determined, shall constitute a
waiver by the Contractor of its claim.
2.
Agency Head Inquiry. The Agency Head shall examine the material and
may, in his or her discretion, convene an informal conference with the Contractor and the
ACCO and, in the case of construction or construction-related services, the City Engineer,
City Resident Engineer, City Engineering Audit Officer, or other designee of the Agency
Head, to resolve the issue by mutual consent prior to reaching a determination. The Agency
Head may seek such technical or other expertise as he or she shall deem appropriate,
including the use of neutral mediators, and require any such additional material from either
or both parties as he or she deems fit. The Agency Head’s ability to render, and the effect
of, a decision hereunder shall not be impaired by any negotiations in connection with the
dispute presented, whether or not the Agency Head participated therein. The Agency Head
may or, at the request of any party to the dispute, shall compel the participation of any other
contractor with a contract related to the work of this Agreement and that contractor shall
be bound by the decision of the Agency Head. Any contractor thus brought into the dispute
resolution proceeding shall have the same rights and obligations under this Section as the
Contractor initiating the dispute.
3.
Agency Head Determination. Within thirty (30) Days after the receipt of
all materials and information, or such longer time as may be agreed to by the parties, the
Agency Head shall make his or her determination and shall deliver or send a copy of such
determination to the Contractor and ACCO and, in the case of construction or constructionrelated services, the City Engineer, City Resident Engineer, City Engineering Audit
Officer, or other designee of the Agency Head, together with a statement concerning how
the decision may be appealed.
4.
Finality of Agency Head Decision. The Agency Head’s decision shall be
final and binding on all parties, unless presented to the Contract Dispute Resolution Board
(“CDRB”) pursuant to this Section. The City may not take a petition to the CDRB.
However, should the Contractor take such a petition, the City may seek, and the CDRB
may render, a determination less favorable to the Contractor and more favorable to the City
than the decision of the Agency Head.
E.
Presentation of Dispute to the Comptroller. Before any dispute may be brought by
the Contractor to the CDRB, the Contractor must first present its claim to the Comptroller for his
or her review, investigation, and possible adjustment.
1.
Time, Form, and Content of Notice. Within thirty (30) Days of receipt of a
decision by the Agency Head, the Contractor shall submit to the Comptroller and to the
Agency Head a Notice of Claim regarding its dispute with the Agency. The Notice of Claim
shall consist of (i) a brief statement of the substance of the dispute, the amount of money,
if any, claimed and the reason(s) the Contractor contends the dispute was wrongly decided

by the Agency Head; (ii) a copy of the decision of the Agency Head; and (iii) a copy of all
materials submitted by the Contractor to the Agency, including the Notice of Dispute. The
Contractor may not present to the Comptroller any material not presented to the Agency
Head, except at the request of the Comptroller.
2.
Agency Response. Within thirty (30) Days of receipt of the Notice of
Claim, the Agency shall make available to the Comptroller a copy of all material submitted
by the Agency to the Agency Head in connection with the dispute. The Agency may not
present to the Comptroller any material not presented to the Agency Head, except at the
request of the Comptroller.
3.
Comptroller Investigation. The Comptroller may investigate the claim in
dispute and, in the course of such investigation, may exercise all powers provided in
Admin. Code §§ 7-201 and 7-203. In addition, the Comptroller may demand of either
party, and such party shall provide, whatever additional material the Comptroller deems
pertinent to the claim, including original business records of the Contractor. Willful failure
of the Contractor to produce within fifteen (15) Days any material requested by the
Comptroller shall constitute a waiver by the Contractor of its claim. The Comptroller may
also schedule an informal conference to be attended by the Contractor, Agency
representatives, and any other personnel desired by the Comptroller.
4.
Opportunity of Comptroller to Compromise or Adjust Claim. The
Comptroller shall have forty-five (45) Days from his or her receipt of all materials referred
to in Paragraph (E)(3) above to investigate the disputed claim. The period for investigation
and compromise may be further extended by agreement between the Contractor and the
Comptroller, to a maximum of ninety (90) Days from the Comptroller’s receipt of all the
materials. The Contractor may not present its petition to the CDRB until the period for
investigation and compromise delineated in this Paragraph has expired. In compromising
or adjusting any claim hereunder, the Comptroller may not revise or disregard the terms of
the Agreement.
F.
Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution
Board composed of:
1.
the chief administrative law judge of the Office of Administrative Trials and
Hearings (“OATH”) or his or her designated OATH administrative law judge, who shall
act as chairperson, and may adopt operational procedures and issue such orders consistent
with this Section as may be necessary in the execution of the CDRB’s functions, including,
but not limited to, granting extensions of time to present or respond to submissions;
the City Chief Procurement Officer (“CCPO”) or his or her designee; any
2.
designee shall have the requisite background to consider and resolve the merits of the
dispute and shall not have participated personally and substantially in the particular matter
that is the subject of the dispute or report to anyone who so participated; and
3.
a person with appropriate expertise who is not an employee of the City.
This person shall be selected by the presiding administrative law judge from a prequalified
panel of individuals, established, and administered by OATH, with appropriate background
to act as decision-makers in a dispute. Such individuals may not have a contract or dispute

with the City or be an officer or employee of any company or organization that does, or
regularly represent persons, companies, or organizations having disputes with the City.
G.
Petition to CDRB. In the event the claim has not been settled or adjusted by the
Comptroller within the period provided in this Section, the Contractor, within thirty (30) Days
thereafter, may petition the CDRB to review the Agency Head determination.
1.
Form and Content of Petition by the Contractor. The Contractor shall
present its dispute to the CDRB in the form of a petition, which shall include (i) a brief
statement of the substance of the dispute, the amount of money, if any, claimed, and the
reason(s) the Contractor contends that the dispute was wrongly decided by the Agency
Head; (ii) a copy of the decision of the Agency Head; (iii) copies of all materials submitted
by the Contractor to the Agency; (iv) a copy of the decision of the Comptroller, if any, and
(v) copies of all correspondence with, and material submitted by the Contractor to, the
Comptroller’s Office. The Contractor shall concurrently submit four complete sets of the
petition: one to the Corporation Counsel (Attn: Commercial and Real Estate Litigation
Division), and three to the CDRB at OATH’s offices, with proof of service on the
Corporation Counsel. In addition, the Contractor shall submit a copy of the statement of
the substance of the dispute, cited in (i) above, to both the Agency Head and the
Comptroller.
2.
Agency Response. Within thirty (30) Days of receipt of the petition by the
Corporation Counsel, the Agency shall respond to the statement of the Contractor and make
available to the CDRB all material it submitted to the Agency Head and Comptroller. Three
complete copies of the Agency response shall be submitted to the CDRB at OATH’s offices
and one to the Contractor. Extensions of time for submittal of the Agency response shall
be given as necessary upon a showing of good cause or, upon the consent of the parties,
for an initial period of up to thirty (30) Days.
3.
Further Proceedings. The CDRB shall permit the Contractor to present its
case by submission of memoranda, briefs, and oral argument. The CDRB shall also permit
the Agency to present its case in response to the Contractor by submission of memoranda,
briefs, and oral argument. If requested by the Corporation Counsel, the Comptroller shall
provide reasonable assistance in the preparation of the Agency’s case. Neither the
Contractor nor the Agency may support its case with any documentation or other material
that was not considered by the Comptroller, unless requested by the CDRB. The CDRB,
in its discretion, may seek such technical or other expert advice as it shall deem appropriate
and may seek, on its own or upon application of a party, any such additional material from
any party as it deems fit. The CDRB, in its discretion, may combine more than one dispute
between the parties for concurrent resolution.
4.
CDRB Determination. Within forty-five (45) Days of the conclusion of all
submissions and oral arguments, the CDRB shall render a decision resolving the dispute.
In an unusually complex case, the CDRB may render its decision in a longer period of time,
not to exceed ninety (90) Days, and shall so advise the parties at the commencement of this
period. The CDRB’s decision must be consistent with the terms of this Agreement.
Decisions of the CDRB shall only resolve matters before the CDRB and shall not have
precedential effect with respect to matters not before the CDRB.

5.
Notification of CDRB Decision. The CDRB shall send a copy of its
decision to the Contractor, the ACCO, the Corporation Counsel, the Comptroller, the
CCPO, and, in the case of construction or construction-related services, the City Engineer,
City Resident Engineer, City Engineering Audit Officer, or other designee of the Agency
Head. A decision in favor of the Contractor shall be subject to the prompt payment
provisions of the PPB Rules. The required payment date shall be thirty (30) Days after the
date the parties are formally notified of the CDRB’s decision.
6.
Finality of CDRB Decision. The CDRB’s decision shall be final and
binding on all parties. Any party may seek review of the CDRB’s decision solely in the
form of a challenge, filed within four months of the date of the CDRB’s decision, in a court
of competent jurisdiction of the State of New York, County of New York pursuant to
Article 78 of the Civil Practice Law and Rules. Such review by the court shall be limited
to the question of whether or not the CDRB’s decision was made in violation of lawful
procedure, was affected by an error of Law, or was arbitrary and capricious or an abuse of
discretion. No evidence or information shall be introduced or relied upon in such
proceeding that was not presented to the CDRB in accordance with PPB Rules § 4-09.
H.
Any termination, cancellation, or alleged breach of the Agreement prior to or during
the pendency of any proceedings pursuant to this Section shall not affect or impair the ability of
the Agency Head or CDRB to make a binding and final decision pursuant to this Section.
Section 12.04 Claims and Actions
A.
Any claim against the City or Department based on this Agreement or arising out
of this Agreement that is not subject to dispute resolution under the PPB Rules or this Agreement
shall not be made or asserted in any legal proceeding, unless the Contractor shall have strictly
complied with all requirements relating to the giving of notice and of information with respect to
such claims as provided in this Agreement.
B.
No action shall be instituted or maintained on any such claims unless such action
shall be commenced within six (6) months after the date of filing with the Comptroller of the
certificate for the final payment under this Agreement, or within six (6) months of the termination
or expiration of this Agreement, or within six (6) months after the accrual of the cause of action,
whichever first occurs.
Section 12.05 No Claim Against Officers, Agents or Employees
No claim shall be made by the Contractor against any officer, agent, or employee of the
City in their personal capacity for, or on account of, anything done or omitted in connection with
this Agreement.
Section 12.06 General Release
The acceptance by the Contractor or its assignees of the final payment under this
Agreement, whether by check, wire transfer, or other means, and whether pursuant to invoice,
voucher, judgment of any court of competent jurisdiction or any other administrative means, shall
constitute and operate as a release of the City from any and all claims of and liability to the
Contractor, of which the Contractor was aware or should reasonably have been aware, arising out

of the performance of this Agreement based on actions of the City prior to such acceptance of final
payment, excepting any disputes that are the subject of pending dispute resolution procedures.
Section 12.07 No Waiver
Waiver by either the Department or the Contractor of a breach of any provision of this
Agreement shall not be deemed to be a waiver of any other or subsequent breach and shall not be
construed to be a modification of the terms of the Agreement unless and until the same shall be
agreed to in writing by the parties as set forth in Section 9.01.
APPLICABLE LAWS
Section 13.01 PPB Rules
This Agreement is subject to the PPB Rules. In the event of a conflict between the PPB
Rules and a provision of this Agreement, the PPB Rules shall take precedence.
Section 13.02 All Legal Provisions Deemed Included
Each and every provision required by Law to be inserted in this Agreement is hereby
deemed to be a part of this Agreement, whether actually inserted or not.
Section 13.03 Severability / Unlawful Provisions Deemed Stricken
If this Agreement contains any unlawful provision not an essential part of the Agreement
and which shall not appear to have been a controlling or material inducement to the making of this
Agreement, the unlawful provision shall be deemed of no effect and shall, upon notice by either
party, be deemed stricken from the Agreement without affecting the binding force of the
remainder.
Section 13.04 Compliance With Laws
The Contractor shall perform all services under this Agreement in accordance with all
applicable Laws as are in effect at the time such services are performed.
Section 13.05 Americans with Disabilities Act (ADA)
A.
This Agreement is subject to the provisions of Subtitle A of Title II of the
Americans with Disabilities Act of 1990, 42 U.S.C. § 12131 et seq. (“ADA”) and regulations
promulgated pursuant thereto, see 28 CFR Part 35. The Contractor shall not discriminate against
an individual with a disability, as defined in the ADA, in providing services, programs, or activities
pursuant to this Agreement. If directed to do so by the Department to ensure the Contractor’s
compliance with the ADA during the term of this Agreement, the Contractor shall prepare a plan
(“Compliance Plan”) which lists its program site(s) and describes in detail, how it intends to make
the services, programs and activities set forth in the scope of services herein readily accessible and
usable by individuals with disabilities at such site(s). In the event that the program site is not
readily accessible and usable by individuals with disabilities, contractor shall also include in the
Compliance Plan, a description of reasonable alternative means and methods that result in making

the services, programs or activities provided under this Agreement, readily accessible to and usable
by individuals with disabilities, including but not limited to people with visual, auditory or
mobility disabilities. The Contractor shall submit the Compliance Plan to the ACCO for review
within ten (10) Days after being directed to do so and shall abide by the Compliance Plan and
implement any action detailed in the Compliance Plan to make the services, programs, or activities
accessible and usable by the disabled.
B.
The Contractor’s failure to either submit a Compliance Plan as required herein or
implement an approved Compliance Plan may be deemed a material breach of this Agreement and
result in the City terminating this Agreement.
Section 13.06 Voter Registration
A.
Participating Agencies. Pursuant to Charter § 1057-a, if this Agreement is with a
participating City agency and the Contractor has regular contact with the public in the daily
administration of its business, the Contractor must comply with the requirements of this Section.
The participating City agencies are: the Administration for Children’s Services; the City Clerk;
the Civilian Complaint Review Board; the Commission on Human Rights; Community Boards;
the Department of Small Business Services; the Department of Citywide Administrative Services;
the Department of Consumer Affairs; the Department of Correction; the Department of
Environmental Protection; the Department of Finance; the Department of Health and Mental
Health; the Department of Homeless Services; the Department of Housing Preservation and
Development; the Department of Parks and Recreation; the Department of Probation; the Taxi and
Limousine Commission; the Department of Transportation; and the Department of Youth and
Community Development.
B.
Distribution of Voter Registration Forms. In accordance with Charter § 1057-a, the
Contractor, if it has regular contact with the public in the daily administration of its business under
this Agreement, hereby agrees as follows:
1.
The Contractor shall provide and distribute voter registration forms to all
persons together with written applications for services, renewal, or recertification for
services and change of address relating to such services. Such voter registration forms
shall be provided to the Contractor by the City. The Contractor should be prepared to
provide forms written in Spanish or Chinese, and shall obtain a sufficient supply of such
forms from the City.
The Contractor shall also include a voter registration form with any
2.
Contractor communication sent through the United States mail for the purpose of supplying
clients with materials for application, renewal, or recertification for services and change of
address relating to such services. If forms written in Spanish or Chinese are not provided
in such mailing, the Contractor shall provide such forms upon the Department’s request.
3.
The Contractor shall, subject to approval by the Department, incorporate an
opportunity to request a voter registration application into any application for services,
renewal, or recertification for services and change of address relating to such services
provided on computer terminals, the World Wide Web or the Internet. Any person
indicating that they wish to be sent a voter registration form via computer terminals, the
World Wide Web or the Internet shall be sent such a form by the Contractor or be directed,

in a manner subject to approval by the Department, to a link on that system where such a
form may be downloaded.
4.
The Contractor shall, at the earliest practicable or next regularly scheduled
printing of its own forms, subject to approval by the Department, physically incorporate
the voter registration forms with its own application forms in a manner that permits the
voter registration portion to be detached therefrom. Until such time when the Contractor
amends its form, the Contractor should affix or include a postage-paid City Board of
Elections voter registration form to or with its application, renewal, recertification, and
change of address forms.
5.
The Contractor shall prominently display in its public office, subject to
approval by the Department, promotional materials designed and approved by the City or
State Board of Elections.
6.
For the purposes of Paragraph A of this Section, the word “Contractor” shall
be deemed to include subcontractors having regular contact with the public in the daily
administration of their business.
The provisions of Paragraph A of this Section shall not apply to services
7.
that must be provided to prevent actual or potential danger to life, health, or safety of any
individual or of the public.
C.
Assistance in Completing Voter Registration Forms. In accordance with Charter §
1057-a, the Contractor hereby agrees as follows:
In the event the Department provides assistance in completing distributed
1.
voter registration forms, the Contractor shall also provide such assistance, in the manner
and to the extent specified by the Department.
2.
In the event the Department receives and transmits completed registration
forms from applicants who wish to have the forms transmitted to the City Board of
Elections, the Contractor shall similarly provide such service, in the manner and to the
extent specified by the Department.
3.
If, in connection with the provision of services under this Agreement, the
Contractor intends to provide assistance in completing distributed voter registration forms
or to receive and transmit completed registration forms from applicants who wish to have
the forms transmitted to the City Board of Elections, the Contractor shall do so only by
prior arrangement with the Department.
4.
The provision of Paragraph B services by the Contractor may be subject to
Department protocols, including protocols regarding confidentiality.
D.
Required Statements. In accordance with Charter § 1057-a, the Contractor hereby
agrees as follows:
1.
The Contractor shall advise all persons seeking voter registration forms and
information, in writing together with other written materials provided by the Contractor or
by appropriate publicity, that the Contractor’s or government services are not conditioned
on being registered to vote.

2.
No statement shall be made and no action shall be taken by the Contractor
or an employee of the Contractor to discourage an applicant from registering to vote or to
encourage or discourage an applicant from enrolling in any particular political party.
3.
The Contractor shall communicate to applicants that the completion of voter
registration forms is voluntary.
4.

The Contractor and the Contractor’s employees shall not:

a.
designation;
b.

seek to influence an applicant’s political preference or party
display any political preference or party allegiance;

c.
make any statement to an applicant or take any action the purpose
or effect of which is to discourage the applicant from registering to vote; or
d.
make any statement to an applicant or take any action the purpose
or effect of which is to lead the applicant to believe that a decision to register or not
to register has any bearing on the availability of services or benefits.
E.
The Contractor, as defined above and in this Agreement, agrees that the covenants
and representations in this Section are material conditions of this Agreement.
F.
The provisions of this Section do not apply where the services under this Agreement
are supported by a federal or State grant of funds and the source of funds prohibits the use of
federal or State funds for the purposes of this Section.
Section 13.07 Participation in an International Boycott
A.
The Contractor agrees that neither the Contractor nor any substantially-owned
affiliated company is participating or shall participate in an international boycott in violation of
the provisions of the federal Export Administration Act of 1979, as amended, 50 U.S.C. Appendix.
§§ 2401 et seq., or the regulations of the United States Department of Commerce promulgated
thereunder.
B.
Upon the final determination by the Commerce Department or any other agency of
the United States as to, or conviction of, the Contractor or a substantially-owned affiliated
company thereof, of participation in an international boycott in violation of the provisions of the
Export Administration Act of 1979, as amended, or the regulations promulgated thereunder, the
Comptroller may, at his or her option, render forfeit and void this Agreement.
C.
The Contractor shall comply in all respects, with the provisions of Admin. Code
§ 6-114 and the rules issued by the Comptroller thereunder.
Section 13.08 MacBride Principles
A.
In accordance with and to the extent required by Admin. Code § 6-115.1, the
Contractor stipulates that the Contractor and any individual or legal entity in which the Contractor
holds a ten percent (10%) or greater ownership interest and any individual or legal entity that holds
a ten percent (10%) or greater ownership interest in the Contractor either (a) have no business
operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct any business

operations they have in Northern Ireland in accordance with the MacBride Principles, and shall
permit independent monitoring of their compliance with such principles.
B.
The Contractor agrees that the covenants and representations in Paragraph A above
are material conditions to this Agreement.
C.

This Section does not apply if the Contractor is a not-for-profit corporation.
Section 13.09 Access to Public Health Insurance Coverage Information

A.
Participating Agencies. Pursuant to Charter § 1069, if this Agreement is with a
participating City agency and the Contractor is one to whom this Section applies as provided in
Paragraph B of this Section, the Contractor hereby agrees to fulfill the obligations in Paragraph C
of this Section. The participating City agencies are: the Administration for Children’s Services;
the City Clerk; the Commission on Human Rights; the Department for the Aging; the
Department of Corrections; the Department of Homeless Services; the Department of Housing
Preservation and Development; the Department of Juvenile Justice; the Department of Health
and Mental Hygiene; the Department of Probation; the Department of Social Services/Human
Resources Administration; the Taxi and Limousine Commission; the Department of Youth and
Community Development; the Office to Combat Domestic Violence; and the Office of
Immigrant Affairs.
B.
Applicability to Certain Contractors. This Section shall be applicable to a
Contractor operating pursuant to an Agreement which (i) is in excess of $250,000 and (ii)
requires such Contractor to supply individuals with a written application for, or written renewal
or recertification of services, or request for change of address form in the daily administration of
its contractual obligation to such participating City agency. “Contractors” to whom this Section
applies shall be deemed to include subcontractors if the subcontract requires the subcontractor to
supply individuals with a written application for, or written renewal or recertification of services,
or request for change of address form in the daily administration of the subcontractor’s
contractual obligation.
C.
Distribution of Public Health Insurance Pamphlet. In accordance with Charter §
1069, when the participating City agency supplies the Contractor with the public health
insurance program options pamphlet published by the Department of Health and Mental Hygiene
pursuant to Section 17-183 of the Admin. Code (hereinafter “pamphlet”), the Contractor hereby
agrees as follows:
1.
The Contractor will distribute the pamphlet to all persons requesting a
written application for services, renewal or recertification of services or request for a change of
address relating to the provision of services.
2.
The Contractor will include a pamphlet with any Contractor
communication sent through the United States mail for the purpose of supplying an individual
with a written application for services, renewal or recertification of services or with a request for
a change of address form relating to the provision of services.

3.
The Contractor will provide an opportunity for an individual requesting a
written application for services, renewal or recertification for services or change of address form
relating to the provision of services via the Internet to request a pamphlet, and will provide such
pamphlet by United States mail or an Internet address where such pamphlet may be viewed or
downloaded, to any person who indicates via the Internet that they wish to be sent a pamphlet.
4.
The Contractor will ensure that its employees do not make any statement
to an applicant for services or client or take any action the purpose or effect of which is to lead
the applicant or client to believe that a decision to request public health insurance or a pamphlet
has any bearing on their eligibility to receive or the availability of services or benefits.
5.
The Contractor will comply with: (i) any procedures established by the
participating City agency to implement Charter §1069; (ii) any determination of the
commissioner or head of the participating City agency (which is concurred in by the
commissioner of the Department of Health and Mental Hygiene) to exclude a program, in whole
or in part, from the requirements of Charter § 1069; and (iii) any determination of the
commissioner or head of the participating City agency (which is concurred in by the
commissioner of the Department of Health and Mental Hygiene) as to which Workforce
Investment Act of 1998 offices providing workforce development services shall be required to
fulfill the obligations under Charter § 1069.
D.
Non-applicability to Certain Services. The provisions of this Section shall not
apply to services that must be provided to prevent actual or potential danger to the life, health or
safety of any individual or to the public.
Section 13.10 Distribution of Personal Identification Materials
A.
Participating Agencies. Pursuant to City Executive Order No. 150 of 2011 (“E.O.
150”), if this Agreement is with a participating City agency and the Contractor has regular
contact with the public in the daily administration of its business, the Contractor must comply
with the requirements of this Section. The participating City agencies are: Administration for
Children's Services, Department of Consumer Affairs, Department of Correction, Department of
Health and Mental Hygiene, Department of Homeless Services, Department of Housing
Preservation and Development, Human Resources Administration, Department of Parks and
Recreation, Department of Probation, and Department of Youth and Community Development.
B.
Policy. As expressed in E.O. 150, it is the policy of the City to provide
information to individuals about how they can obtain the various forms of City, State, and
Federal government-issued identification and, where appropriate, to assist them with the process
for applying for such identification.
C.
Distribution of Materials. If the Contractor has regular contact with the public in
the daily administration of its business, the Contractor hereby agrees to provide and distribute
materials and information related to whether and how to obtain various forms of City, State, and
Federal government-issued identification as the Agency directs in accordance with the Agency’s
plans developed pursuant to E.O. 150.

MISCELLANEOUS PROVISIONS
Section 14.01 Conditions Precedent
A.
This Agreement shall be neither binding nor effective unless and until it is
registered pursuant to Charter § 328.
B.
The requirements of this Section shall be in addition to, and not in lieu of, any
approval or authorization otherwise required for this Agreement to be effective and for the
expenditure of City funds.
Section 14.02 Merger
This written Agreement contains all the terms and conditions agreed upon by the parties,
and no other agreement, oral or otherwise, regarding the subject matter of this Agreement shall be
deemed to exist or to bind either of the parties, or to vary any of the terms contained in this
Agreement, other than a written change, amendment or modification duly executed by both parties
pursuant to Article 9 of this Appendix A.
Section 14.03 Headings
Headings are inserted only as a matter of convenience and therefore are not a part of and
do not affect the substance of this Agreement.
Section 14.04 Notice
A.
The Contractor and the Department hereby designate the business addresses
specified at the beginning of this Agreement as the places where all notices, directions, or
communications from one such party to the other party shall be delivered, or to which they shall
be mailed. Either party may change its notice address at any time by an instrument in writing
executed and acknowledged by the party making such change and delivered to the other party in
the manner as specified below.
B.
Any notice, direction, or communication from either party to the other shall be in
writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by certified
mail, return receipt requested; (iii) delivered by overnight or same day courier service in a properly
addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the fax or email is acknowledged by the recipient by fax or e-mail, deposited in a post office box regularly
maintained by the United States Postal Service in a properly addressed, postage pre-paid envelope.
C.
Nothing in this Section shall be deemed to serve as a waiver of any requirements
for the service of notice or process in the institution of an action or proceeding as provided by
Law, including the New York Civil Practice Law and Rules.

AFFIRMATION
The undersigned proposer or bidder affirms and declares that said proposer or bidder is not in
arrears to the City of New York upon debt, contract or taxes and is not a defaulter, as surety or
otherwise, upon obligation to the City of New York, and has not been declared not responsible,
or disqualified, by any agency of the City of New York, nor is there any proceeding pending
relating to the responsibility or qualification of the proposer or bidder to receive public contract
except _____________________________________________________________.
Full name of Proposer or Bidder [below]
____________________________________________________________________________
Address_____________________________________________________________________
City___________________________ State_____________________ Zip Code____________
CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER:
 A - Individual or Sole Proprietorships
SOCIAL SECURITY NUMBER _____________________________________
 B - Partnership, Joint Venture or other unincorporated organization
EMPLOYER IDENTIFICATION NUMBER ___________________________
 C - Corporation
EMPLOYER IDENTIFICATION NUMBER ___________________________
By_____________________________
Signature
_______________________________
Title
If a corporation place seal here
Must be signed by an officer or duly authorized representative.
*

Under the Federal Privacy Act, the furnishing of Social Security numbers by bidders or
proposers on City contracts is voluntary. Failure to provide a Social Security number will
not result in a bidder’s/proposer’s disqualification. Social Security numbers will be used
to identify bidders, proposers or vendors to ensure their compliance with laws, to assist the
City in enforcement of laws, as well as to provide the City a means of identifying
businesses seeking City contracts.

CERTIFICATION BY BROKER
[Pursuant to Article Seven of Appendix A, every Certificate of Insurance must be
accompanied by either the following certification by the broker setting forth the following text and
required information and signatures or complete copies of all policies referenced in the Certificate
of Insurance. In the absence of completed policies, binders are acceptable.]
CERTIFICATION BY BROKER
The undersigned insurance broker represents to the City of New York that the attached
Certificate of Insurance is accurate in all material respects, and that the described insurance is
effective as of the date of this Certification.
______________________________________________
[Name of broker (typewritten)]
______________________________________________
[Address of broker (typewritten)]
______________________________________________
[Signature of authorized officer of broker]
______________________________________________
[Name of authorized officer (typewritten)]
______________________________________________
[Title of authorized officer (typewritten)]
______________________________________________
[Contact Phone Number for Broker (typewritten)]
______________________________________________
[Email Address of Broker (typewritten)]

Sworn to before me this
_____ day of ___________, 201_
_________________________________

NOTARY PUBLIC

APPENDIX B – HOST SITES
HOST SITES FOR PV SYSTEM INSTALLATIONS
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006
NOTICE TO ALL PROSPECTIVE PROPOSERS: The below table provides a list of all host sites, including data on historic site electrical use.
Utility and Service Classification are provided, which can be used in combination with the tariff rates below the table to assess current electricity
costs and potential for financial gains through remote net metering (RNM).

Site
#

Building Name

Address

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

1

100 Gold

100 Gold Street

Manhattan

490118361810002

689,133 kWh

1,440 kW

DCAS

2

Abe Stark Ice Rink

1902 West 19th Street

Brooklyn

690118155 300002

91,400 kWh

270 kW

DPR

3

Bellevue Hospital - Main
Hospital Building

462 First Avenue

Manhattan

490118132000016

4,826,850 kWh

8,592 kW

HHC

4

Bronx Hall of Justice

265 E. 161 Street

Bronx

390118174250009

960,267 kWh

2,124 kW

DCAS

Coler Rehabilitation &
Nursing Care Center
Coler Rehabilitation &
Nursing Care Center
Coler Rehabilitation &
Nursing Care Center
Elmhurst Hospital Center H Building
Hostos Community College:
A Building
Hostos Community College:
C Building

900 Main Street
(A Bldg)
900 Main Street
(B Bldg)
900 Main Street
(C Bldg)

Manhattan

490118141200003

752,333 kWh

1,646 kW

HHC

Manhattan

490118141200003

752,333 kWh

1,646 kW

HHC

Manhattan

490118141200003

752,333 kWh

1,646 kW

HHC

79-01 Broadway

Queens

290118074501007

2,941,367 kWh

5,365 kW

HHC

475 Grand Concourse

Bronx

390118070100001

414,800 kWh

1,102 kW

CUNY

450 Grand Concourse

Bronx

390118070125008

14,800 kWh

46 kW

CUNY

K001 - P.S. 1

309 47th Street

Brooklyn

690118020100009

51,173 kWh

194 kW

DOE

5
6
7
8
9
10
11

Utility
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison

Service Classification

NYPA Public Bldg TOD (91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)

Site
#

Building Name

Address

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

12

K014 - I.S. 14

2424 Batchelder Street

Brooklyn

390118040400002

43,170 kWh

152 kW

DOE

13

K026 - P.S. 26

1014 Lafayette
Avenue

Brooklyn

690118023100006

49,167 kWh

162 kW

DOE

14

K041 - P.S. 041

411 Thatford Avenue

Brooklyn

690118024600004

40,507 kWh

120 kW

DOE

15

K043 - I.S. 98

1401 Emmons Avenue

Brooklyn

690118024800000

74,067 kWh

251 kW

DOE

16

K044 - P.S. 44

432 Monroe Street

Brooklyn

690118024900008

33,650 kWh

103 kW

DOE

17

K058 - P.S. 58

330 Smith Street

Brooklyn

690118026400007

23,453 kWh

99 kW

DOE

18

K115 - P.S. 115

1500 East 92nd Street

Brooklyn

690118032200003

72,950 kWh

277 kW

DOE

19

K152 - P.S. 152

725 East 23rd Street

Brooklyn

690118035800007

126,867 kWh

371 kW

DOE

20

K166 - I.S. 166

800 Van Siclen
Avenue

Brooklyn

390118051000006

64,000 kWh

206 kW

DOE

21

K234 - I.S. 234

1875 East 17th Street

Brooklyn

690118044200009

77,833 kWh

231 kW

DOE

22

K251 - P.S. 251 Paerdegat

1037 East 54th Street

Brooklyn

690118045900003

38,020 kWh

151 kW

DOE

23

K269 - P.S. 269 Nostrand

1957 Nostrand
Avenue

Brooklyn

690118047900001

40,350 kWh

120 kW

DOE

24

K273 - P.S. 273

923 Jerome Street

Brooklyn

690118048300003

25,325 kWh

96 kW

DOE

25

K298 - P.S. 298

85 Watkins Street

Brooklyn

690118050800007

28,180 kWh

95 kW

DOE

26

K329- P.S. 329

2929 West 30th Street

Brooklyn

690118043700009

146,133 kWh

397 kW

DOE

27

K335 - P.S. 335

130 Rochester Avenue

Brooklyn

690118054500009

52,250 kWh

126 kW

DOE

28

K398 - P.S. 398 (UDC)

60 East 94th Street

Brooklyn

690118046501008

60,667 kWh

214 kW

DOE

29

K425 - James Madison HS

3787 Bedford Avenue

Brooklyn

690118070000000

128,800 kWh

326 kW

DOE

Utility
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison

Service Classification
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)

Site
#

Building Name

Address

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

30

K445 - New Utrecht HS

1601 80th Street

Brooklyn

690118071200005

166,267 kWh

487 kW

DOE

31

K495 - Sheepshead Bay HS

3000 Avenue X

Brooklyn

690118072100006

141,467 kWh

365 kW

DOE

471 Clarkson Avenue

Brooklyn

690118116000006

4,295,843 kWh

6,652 kW

HHC

541 Clarkson Avenue

Brooklyn

690118116000006

4,295,843 kWh

6,652 kW

HHC

410 Winthrop Street

Brooklyn

690118116010005

111,867 kWh

201 kW

HHC

489 Clarkson Avenue

Brooklyn

690118116200002

12867 kWh

201 kW

HHC

2007 Oriental
Boulevard

Brooklyn

690118076700009

177,000 kWh

404 kW

CUNY

32
33
34
35
36

Kings County Hospital Building 'D'
Kings County Hospital Building 'E'
Kings County Hospital Building 'R'
Kings County Hospital Building 'S'
Kingsborough Community
College: P-Central Services

37

M020 - P.S. 020 Anna Silver

166 Essex Street

Manhattan

490118034200003

34,200 kWh

153 kW

DOE

38

M028 - P.S. 28

475 West 155 Street

Manhattan

490118036200001

57,517 kWh

212 kW

DOE

39

M064 - P.S. 64

600 East 6 Street

Manhattan

490118044900006

71,895 kWh

258 kW

DOE

40

M092 - P.S. 92

222 West 134th Street

Manhattan

490118049400002

52,783 kWh

191 kW

DOE

41

M143 - I.S. 143

511 West 182 Street

Manhattan

690118034800008

80,867 kWh

273 kW

DOE

42

M144 - P.S. 242

134 West 122nd Street

Manhattan

490118059800000

37,407 kWh

137 kW

DOE

43

M167 - I.S. 167

220 East 76 Street

Manhattan

690118032200003

52,900 kWh

248 kW

DOE

44

M188 - P.S. 188

442 East Houston
Street

Manhattan

490118067600004

56,880 kWh

206 kW

DOE

508 East 120th Street

Manhattan

490118053500002

73,867 kWh

280 kW

DOE

351 West 18th Street

Manhattan

490118071400003

135,600 kWh

316 kW

DOE

100 Amsterdam
Avenue

Manhattan

490118030300005

349,000 kWh

1,127 kW

DOE

2005 Madison Avenue

Manhattan

490118074400000

99,533 kWh

301 kW

DOE

45
46
47
48

M206 - P.S. 206 (tandem
M112)
M440 - Bayard Rustin
Educational Complex
M485 - Fiorello LaGuardia
HS
M501 - Arthur Schomburg
HS (IS 201)

Utility
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison

Service Classification
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg Conventional
(91)

Site
#

Building Name

Address

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

49

M515 - J.H.S. 25

145 Stanton Street

Manhattan

490118031001008

124,833 kWh

393 kW

DOE

50

Metro - Main Building

1901 First Avenue

Manhattan

490118130000000

1,723,073 kWh

3,384 kW

HHC

51

Metro - Mental Health
Building

1914 Second Avenue

Manhattan

490118130000000

1,723,073 kWh

3,384 kW

HHC

52

Metro - OPD Building

1902 Second Avenue

Manhattan

490118130500009

178,000 kWh

301 kW

HHC

53

Q007 - P.S. 7

80-55 Cornish Avenue

Queens

290118020500004

135,867 kWh

575 kW

DOE

54

Q008 - J.H.S. 8

108-35 167 Street

Queens

290118045000006

101,333 kWh

243 kW

DOE

55

Q018 - P.S. 18

86-35 235th Court

Queens

290118021800007

19,513 kWh

100 kW

DOE

56

Q021 - P.S. 21

147-36 26th Avenue

Queens

290118022100001

74,467 kWh

254 kW

DOE

57

Q025 - J.H.S. 25

34-65 192nd Street

Queens

290118022500002

92,133 kWh

345 kW

DOE

58

Q067 - J.H.S. 67

51-60 Marathon Pkwy

Queens

290118026900000

47,500 kWh

217 kW

DOE

59

Q074 - I.S. 74

61-15 Oceania Street

Queens

290118027600005

57,210 kWh

225 kW

DOE

60

Q139 - P.S. 139

93-06 63rd Drive

Queens

290118034100007

38,347 kWh

121 kW

DOE

61

Q157 - J.H.S. 157

63-55 102 Street

Queens

290118035900009

71,467 kWh

245 kW

DOE

62

Q183 - P.S. 183

2-45 Beach 79 Street

Queens

5904205100000

32,920 kWh

107 kW

DOE

63

Q192 - I.S. 192

109-89 204th Street

Queens

390118033500016

81,800 kWh

209 kW

DOE

64

Q210 - J.H.S 210 Elizabeth
Blackwell

93-11 101st Avenue

Queens

290118049600009

88,867 kWh

270 kW

DOE

65

Q229 - P.S. 229

67-25 51st Road

Queens

290118049300006

50,900 kWh

192 kW

DOE

66

Q405 - Bayside HS

Queens

290118050200004

93,050 kWh

320 kW

DOE

67

Q410 - Beach Channel HS

Queens

5991295100000

187,250 kWh

474 kW

DOE

32-24 Corporal
Kennedy Street
100-00 Beach Channel
Drive

Utility
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
PSEG
Con
Edison
Con
Edison
Con
Edison
Con
Edison
PSEG

Service Classification
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg TOD (91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
LIPA Rate 285 Sec Com-l Large
Multiple Demand
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
LIPA Rate 285 Sec Com-l Large
Multiple Demand

Site
#

Building Name

68

Q490 - Campus Magnet HS

69
70

Queens Hospital – Main
Building
Queens Hospital - N
Building

Address

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

201-01 116th Avenue

Queens

290118050700003

103,400 kWh

279 kW

DOE

82-68 164th Street

Queens

290118074001008

1,185,333 kWh

2,180 kW

HHC

161-25 Grand Central
Pkwy

Queens

290118074005009

424,133 kWh

859 kW

HHC

71

Queens Hospital - Pavilion

82-50 164th Street

Queens

290118074005009

424,133 kWh

859 kW

HHC

72

Queens Museum of Art

NYC Building,
Flushing Meadows
Corona Park

Queens

290118090600015

190,982 kWh

371 kW

DCLA

73

R003 - P.S. 3

80 South Goff Avenue

Staten Is.

790118030901007

44,767 kWh

143 kW

DOE

74

R007 - I.S. 7

1270 Huguenot
Avenue

Staten Is.

790118020601005

49,417 kWh

196. kW

DOE

75

X018 - P.S. 18

502 Morris Avenue

Bronx

390118033500016

4,275 kWh

12 kW

DOE

76

X024 - P.S. 24

660 West 236 Street

Bronx

390118034700003

34,070 kWh

130 kW

DOE

77

X026 - P.S. 396

1930 Andrews Avenue

Bronx

390118035100005

70,733 kWh

246 kW

DOE

78

X052 - I.S. 302

681 Kelly Street

Bronx

390118040400002

60,300 kWh

183 kW

DOE

1865 Morris Avenue

Bronx

390118054000003

64,900 kWh

213 kW

DOE

1111 Pugsley Avenue

Bronx

390118055600009

73,000 kWh

242 kWh

DOE

79
80

X117 - I.S. 117 Joseph H.
Wade
X125 - J.H.S. 125 Henry
Hudson

81

X134 - P.S. 134

1330 Bristow Street

Bronx

390118057500009

57,350 kWh

214 kW

DOE

82

X135 - I.S. 135

2441 Wallace Avenue

Bronx

690118044200009

52,160 kWh

152 kW

DOE

83

X139 - J.H.S. 222

345 Brook Avenue

Bronx

390118059000008

71,360 kWh

250 kW

DOE

84

X166 - I.S. 166

250 East 164th Street

Bronx

690118020100009

82,700 kWh

315 kW

DOE

85

X181 - I.S. 181

800 Baychester
Avenue

Bronx

290118034100007

1,053,267 kWh

2,910 kW

DOE

Utility

Service Classification

Con
Edison
Con
Edison
Con
Edison
Con
Edison

NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)

Con
Edison

NYPA Public Bldg Conventional
(91)

Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison
Con
Edison

NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg TOD (91)

Site
#

Building Name

86

X415 - Christopher
Columbus HS

87

X440 - Dewitt Clinton HS

88

X655 - Samuel Gompers
Voc HS

Address

925 Astor Avenue
100 W. Moshulu
Pkwy S
455 Southern
Boulevard

Borough

Utility Account #

FY14 Average
Monthly kWh

FY14
Average
Monthly
kW

City
Agency

Bronx

390118062400005

130,600 kWh

427 kW

DOE

Bronx

390118062600000

105,667 kWh

304 kW

DOE

Bronx

390118063700007

108,133 kWh

346 kW

DOE

Utility
Con
Edison
Con
Edison
Con
Edison

Service Classification
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)
NYPA Public Bldg Conventional
(91)

APPENDIX B, Continued
Department of Citywide Administrative Services
Division of Energy Management
The table below provides summary rate information for City government utility accounts as of March 2015 (delivery
rates as of March 2015). It is intended as a general guide; many rates vary monthly.
Electricity Rates through the New York Power Authority
Production
Service Classification

Energy (¢/kWh)
Summer [Pk/Off-Pk]
Winter [Pk/Off-Pk]

Delivery
Demand
($/kw)

Energy
(¢/kWh)

Demand Low
Ten., ($/kW)
Summer
Winter

Demand High
Ten., ($/kW)
Summer
Winter

Facility
Points
($/Point)

6.576
6.067
4.679
4.171
5.779/3.637
4.705/3.576

na

18.16

na

na

na

12.77

na

22.69

20.43

na

12.60

na

44.70
16.87

24.74
10.56

na

Street Lighting

4.589

1.84

na

22.69

20.43

10.17

Pub. Buildings, Conventional (091)

4.844
4.335
5.940/3.752
4.843/3.690
4.943
4.439
2.566
2.058
5.870/3.728
4.796/3.667

9.94

na

22.69

20.43

na

13.98

na

44.70
16.87

24.74
10.56

na

6.32

na

22.69

20.43

na

4.17

na

22.69

20.43

na

11.02

na

44.70
16.87

24.74
10.56

na

General Small (062)
General Large, Conventional (069)
General Large, TOD (069)

Pub. Buildings, TOD (091)
All-Elec Schools, Conventional (093)
WPCP, Conventional (098)
WPCP, TOD (098)






TOD: Energy On-Peak, 8:00am to 10:00pm Monday to Friday; Demand On-Peak, 8:00am - 6:00pm Monday to Friday;
other times are Off-Peak.
Summer: June through September; Winter: October through May.
Rates covering production costs are subject to a monthly Energy Charge Adjustment to cover unexpected fluctuations.
Accounts whose metered demand is less than 75% of the maximum demand in the prior twelve months will be subjected
to minimum demand billing equal to the current rates multiplied by 75% of the earlier maximum demand.
Power factor charge of $1.41/kvar for billable reactive power applied based on facility size, for facilities with power
factor < 95%.

Electricity is supplied by the Public Service Electric and Gas (PSE&G), formerly Long Island Power Authority (LIPA)
in the Rockaways, and by upstate utilities mainly for the DEP watershed areas. For information on rates in these
territories, reference the Service Classification shared in the Host Site table and access public tariff information on the
associated Service Classification. Note that PSE&G Long Island rates are currently scheduled to be updated in 2016;
information on the updated rates is available on the NYS Department of Public Service (DPS) website.

APPENDIX C – HOST SITE ASSESSMENTS
In the spring of 2015, the Department of Citywide Administrative Services (DCAS) conducted
solar Photovoltaic Feasibility Studies to inform the installation of solar Photovoltaic (PV) systems
at various buildings owned and operated by the City of New York. The results of the studies have
been assessed and the eighty eight (88) sites, as outlined in Appendix B, have been selected as host
sites for solar PV systems. DCAS conducted an assessment of each buildings’ physical
characteristics in order to determine both the feasibility and potential scale of solar PV systems.
The following includes a high-level summary of the results of these studies for each site.
The methodology included the following:



Field surveys and site analyses of each location listed in Appendix B
Spatial assessment of roofs to determine usable area available for solar PV systems,
considering:
o Existing roof layout and equipment distribution
o High-level assessment of shading or other potential issues hindering solar PV
production
o Special consideration of parameters required of relevant State/City Building and
Fire Department codes and regulations



Structural assessment of existing roof and building systems, considering:
o Review of building and roof structural drawings and plans
o Assessment of roof condition, useful-lifecycle stage, and roof load bearing capacity
o Assessment of solar PV attachment/installation options



Electrical systems assessment, considering:
o Electrical connection options of potential PV systems
o Availability for additional electrical equipment



Thorough consideration of all relevant oversight regulatory agencies and entities, industry
standards and guidelines, and all applicable Federal, State and local laws, rules and
regulations that affect the suitability of the sites’ spatial, structural, and electrical
conditions for solar PV

Note: feasibility studies were not conducted for ten (10) New York City Department of Education
(DOE) sites, and are indicated as such in the following summaries. Each of these sites have been
newly roofed and determined to be feasible for solar PV by DCAS and DOE. Additionally, various
New York City Health and Hospitals Corporation (HHC) sites include 24-hour facilities with an
uninterruptible power supply (UPS); these sites are also indicated in the following summaries.

100 Gold Street
GENERAL INFORMATION

Site Name

100 Gold Street

Address

100 Gold Street

Borough, Zip

Manhattan 10038

Year Built

1966

Building Type

Office/Administrative

Agency

Department of Citywide Administrative Services

ROOF

Approx. Available Roof Area for PV

15,500 sq. ft.

Roof Age

1 year old

Roof Condition

Could not be inspected

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

11 psf

Live Load

25 psf

Dead Load

Unknown

Building Height

132 ft.;112 ft.

Roof Tilt/Orientation

Ballasted roof

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Mechanical, electrical, and plumbing equipment

Roof Warranty Expiration

2034

Roof Construction Type

Concrete waffle slabs

ELECTRICAL SYSTEM

Existing Electrical Service

480/277V 4000A 3-PH

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Basement or 10th Floor Mechanical Room

ATTACHED PICTURES

Abe Stark Ice Rink
GENERAL INFORMATION

Site Name

Abe Stark Ice Rink

Address

1902 West 19th Street

Borough, Zip

Brooklyn 11214

Year Built

1968

Building Type

Athletic Facility

Agency

DPR

ROOF

Approx. Available Roof Area for PV

30,601 sq. ft.

Roof Age

Upper roof: 11 years old; Lower roof: 9 years old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

41 ft.; 29 ft.; 25 ft.

Roof Tilt/Orientation

Sloped

Approx. Height of Parapet Wall

Lower roof: approx. 3 ft.

Roof Equipment

None

Roof Warranty Expiration

2034

Roof Construction Type

Modified bitumen 3-ply with cold pressed cement

ELECTRICAL SYSTEM

Existing Electrical Service

208/120 V 1600A

Locations of Electrical Panels/Switchgear

Future location: Second floor

Space for Additional Electrical Equipment

Roof

ATTACHED PICTURES

Bellevue Hospital Center-Main Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Bellevue Hospital Center - Main Building

Address

462 First Avenue

Borough, Zip

Manhattan 10016

Year Built

1973

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

20,550 sq. ft.

Roof Age

7 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

310 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Vent stacks, exhaust hoods, skylights, heat rejection equipment

Roof Warranty Expiration

2022

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

408/277V

Locations of Electrical Panels/Switchgear

13th floor, electrical service room

Space for Additional Electrical Equipment

24th floor mechanical room or roof

ATTACHED PICTURES

Bronx Hall of Justice
GENERAL INFORMATION

Site Name

Bronx Hall of Justice

Address

265 East 161st Street

Borough, Zip

Bronx 10451

Year Built

2004

Building Type

Courthouse

Agency

DCAS

ROOF

Approx. Available Roof Area for PV

23,308 sq. ft.

Roof Age

13 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

131 psf

Building Height

217 ft.

Roof Tilt/Orientation

Flat built-up roof

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

Expired

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

460/265V 4000A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Roof, mechanical penthouses

ATTACHED PICTURES

Coler Rehabilitation and Nursing Care Center-Building A
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Coler Rehabilitation and Nursing Care Center - Building A

Address

900 Main Street

Borough, Zip

Manhattan 10044

Year Built

1936

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area (SF) for PV

14,207 sq. ft.

Roof Age

1 year old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

6 psf

Live Load

assumed 40 psf

Dead Load

Unknown

Building Height

80 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

6 ft.

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2033

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A and 4000A

Locations of Electrical Panels/Switchgear

First floor

Space for Additional Electrical Equipment

Roof, mechanical room

ATTACHED PICTURES

Coler Rehabilitation and Nursing Care Center-Building B
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Coler Rehabilitation and Nursing Care Center - Building B

Address

900 Main Street

Borough, Zip

Manhattan 10044

Year Built

1900s

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

16,033 sq. ft.

Roof Age

8 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

Unknown

Live Load

assumed 40 psf

Dead Load

Unknown

Building Height

44 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2020

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/switchgear

1st floor North and South Electrical Rooms

Space for Additional Electrical Equipment

Roof

ATTACHED PICTURES

Coler Rehabilitation and Nursing Care Center Building C
GENERAL INFORMATION

Site Name

Coler Rehabilitation and Nursing Care Center Building C

Address

900 Main Street

Borough, Zip

Manhattan 10044

Year Built

Unknown

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

19,512 sq. ft.

Roof Age

6 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

assumed 40 psf

Dead Load

Unknown

Building Height

55 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

6 ft.

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2020

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/switchgear

First floor switchgear room

Space for Additional Electrical Equipment

First floor switchgear room

ATTACHED DRAWINGS

Elmhurst Hospital Center-H Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Elmhurst Hospital Center - H Building

Address

79-01 Broadway

Borough, Zip

Queens 11373

Year Built

1989

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area (SF) for PV

11,296 sq. ft.

Roof Age

7 years old

Roof Condition

Unknown

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

30 psf

Dead Load

32 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft.

Roof Equipment

HVAC equipment

Roof Warranty Expiration

2022

Roof Construction Type

Steel deck

ELECTRICAL SYSTEM

Existing Electrical Service

1600A

Locations of Electrical Panels/Switchgear

Zone F

Space for Additional Electrical Equipment

Unknown

ATTACHED DRAWINGS

Hostos Community College: A Building
GENERAL INFORMATION

Site Name

Hostos Community College: A Building

Address

475 Grand Concourse

Borough, Zip

Bronx 10451

Year Built

1988

Building Type

College/University

Agency

CUNY

ROOF

Approx. Available Roof Area for PV

3,248 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

Unknown

Dead Load

Unknown

Building Height

5 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

none

Roof Equipment

Stair bulkhead and HVAC equipment

Roof Warranty Expiration

2025

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

480V 3-PH 600A

Locations of Electrical Panels/Switchgear

Basement Level (assumed)

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Hostos Community College: C Building
GENERAL INFORMATION

Site Name

Hostos Community College: C Building

Address

450 Grand Concourse

Borough, Zip

Bronx 10451

Year Built

1988

Building Type

College/University

Agency

CUNY

ROOF

Approx. Available Roof Area (SF) for PV

25,771 sq. ft.

Roof Age

10 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

40 psf

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3.5 ft.

Roof Equipment

Stair bulkhead and HVAC equipment

Roof Warranty Expiration

Expired

Roof Construction Type

Metal deck/stone concrete

ELECTRICAL SYSTEM

Existing Electrical Service

480V 3-PH 4000A

Locations of Electrical Panels/Switchgear

Basement Level (assumed)

Space for Additional Electrical Equipment

Unknown

ATTACHED DRAWINGS

K001-P.S. 1
GENERAL INFORMATION

Site Name

P.S. 1

Address

309 47th Street

Borough, Zip

Brooklyn 11220

Year Built

1963

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,588 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, AC condenser, etc.

Roof Warranty Expiration

2030

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K014-I.S. 14
GENERAL INFORMATION

Site Name

I.S. 14

Address

2424 Batchelder Street

Borough, Zip

Brooklyn 11235

Year Built

1949

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area (SF) for PV

20,380 sq. ft.

Roof Age

2 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

159 psf

Building Height

43 feet; 28 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

6 ft.

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2034

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 400A; 480/277V 2500A

Locations of Electrical Panels/switchgear

Basement Room B30, Basement Room B8

Space for Additional Electrical Equipment

Attic

ATTACHED DRAWINGS

K026-P.S. 26
GENERAL INFORMATION

Site Name

P.S. 26

Address

1014 Lafayette Avenue

Borough, Zip

Brooklyn 11221

Year Built

1955

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,500 sq. ft.

Roof Age

Two years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

39 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2038

Roof Construction Type

Concrete flat plate slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K041-P.S. 041
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

P.S. 041

Address

411 Thatford Avenue

Borough, Zip

Brooklyn 11212

Year Built

1965

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

32,916 sq. ft.

Roof Age

less than 1 year old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Exhaust fans

Roof Warranty Expiration

2035

Roof Construction Type

SBS

ELECTRICAL SYSTEM

Existing Electrical Service

1500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

K043-I.S. 98
GENERAL INFORMATION

Site Name

I.S 98

Address

1401 Emmons Avenue

Borough, Zip

Brooklyn 11235

Year Built

1965

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

28,236 sq. ft.

Roof Age

3 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

136 psf

Building Height

45 ft.; 26 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2021

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 3000A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Roof, potentially on bulkhead walls or inside the penthouse

ATTACHED PICTURES

K044-P.S. 44
GENERAL INFORMATION

Site Name

P.S. 44

Address

432 Monroe Street

Borough, Zip

Brooklyn

Year Built

1949

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

11,607 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

25 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft.

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2029

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K058-P.S. 58
GENERAL INFORMATION

Site Name

P.S. 58

Address

330 Smith Street

Borough, Zip

Brooklyn 11231

Year Built

1955

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,713 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K115-P.S. 115
GENERAL INFORMATION

Site Name

P.S. 115

Address

1500 East 92nd Street

Borough, Zip

Brooklyn 11236

Year Built

1921

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,583 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, Mechanical Penthouse, etc.

Roof Warranty Expiration

2031

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K152-P.S. 152
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

P.S. 152

Address

725 East 23rd Street

Borough, Zip

Brooklyn 11210

Year Built

1907

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

14,747 sq. ft.

Roof Age

New roof November 2015

Roof Condition

N/A

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Chillers

Roof Warranty Expiration

2040

Roof Construction Type

Hybrid built up/SBS/bituminous

ELECTRICAL SYSTEM

Existing Electrical Service

4000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

K166-I.S. 166
GENERAL INFORMATION

Site Name

I.S. 166

Address

800 Van Siclen Ave

Borough, Zip

Brooklyn 11207

Year Built

1954

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,162 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

35 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2029

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K234-I.S. 234
GENERAL INFORMATION

Site Name

I.S. 234

Address

1875 East 17th Street

Borough, Zip

Brooklyn 11229

Year Built

1935 (Main building), 1954 (Cafeteria)

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

14,321 sq. ft.

Roof Age

1 year old

Roof Condition

Could not be inspected

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 4000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K251-P.S. 251 Paerdegat
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

P.S. 251 Paerdegat

Address

1037 East 54th Street

Borough, Zip

Brooklyn 11234

Year Built

1952

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

20,710 sq. ft.

Roof Age

New roof October 2015

Roof Condition

N/A

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Exhaust fans

Roof Warranty Expiration

2040

Roof Construction Type

Built up/SBS modified

ELECTRICAL SYSTEM

Existing Electrical Service

Under construction

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

K269-P.S. 269 Nostrand
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

P.S. 269 Nostrand

Address

1957 Nostrand Avenue

Borough, Zip

Brooklyn 11210

Year Built

1952

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

20,677 sq. ft.

Roof Age

New roof October 2015

Roof Condition

N/A

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Exhaust fans and condensers

Roof Warranty Expiration

2035

Roof Construction Type

Hybrid built up/SBS bituminous

ELECTRICAL SYSTEM

Existing Electrical Service

2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

K273-P.S. 273
GENERAL INFORMATION

Site Name

P.S. 273

Address

923 Jerome Street

Borough, Zip

Brooklyn 11207

Year Built

1952

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,020 sq. ft.

Roof Age

4 years old

Roof Condition

Good condition

Number of Roofs

Six

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

101 psf

Building Height

41 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2031

Roof Construction Type

Flat plate concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Basement, Electrical Service Room

Space for Additional Electrical Equipment

Roof, bulkhead walls

ATTACHED PICTURES

K298-P.S. 298
GENERAL INFORMATION

Site Name

P.S. 298

Address

85 Watkins St

Borough, Zip

Brooklyn 11212

Year Built

1958

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

14,972 sq. ft.

Roof Age

5 years old

Roof Condition

Could not be inspected

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

45 psf

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2030

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1400A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K329-P.S. 329
GENERAL INFORMATION

Site Name

P.S. 329

Address

2929 West 30th Street

Borough, Zip

Brooklyn 11224

Year Built

1971

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

26,663 sq. ft.

Roof Age

3 years old

Roof Condition

Could not be inspected

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

30 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stairwell, HVAC equipment, etc.

Roof Warranty Expiration

2032

Roof Construction Type

Concrete / 1 ½” 22 gage acoustic steel deck

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

First Floor

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K335-P.S. 335
GENERAL INFORMATION

Site Name

P.S. 335

Address

130 Rochester Avenue

Borough, Zip

Brooklyn 11213

Year Built

1967

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,219 sq. ft.

Roof Age

1 year old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

118 psf

Building Height

43.75 feet; 33.25 feet; 17 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

Unknown

Roof Construction Type

Reinforced stone concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/Switchgear

Ground floor

Space for Additional Electrical Equipment

Roof

ATTACHED PICTURES

K398-P.S. 398 (UDC)
GENERAL INFORMATION

Site Name

P.S. 398 (UDC)

Address

60 East 94th Street

Borough, Zip

Brooklyn 11212

Year Built

1973

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

8,814 sq. ft.

Roof Age

5 years old

Roof Condition

Unknown

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

30 psf

Dead Load

25

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stairwell, HVAC equipment, etc.

Roof Warranty Expiration

Unknown

Roof Construction Type

Steel/lightweight concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K425-James Madison High School
GENERAL INFORMATION

Site Name

James Madison High School

Address

3787 Bedford Avenue

Borough, Zip

Manhattan 11229

Year Built

1936

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

20,164 sq. ft.

Roof Age

approx. 5 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

75, 40, 70 psf

Dead Load

112 psf

Building Height

80 feet; 65 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2031

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/Switchgear

Basement, room B-112

Space for Additional Electrical Equipment

Roof or bulkhead walls

ATTACHED PICTURES

K445-New Utrecht High School
GENERAL INFORMATION

Site Name

New Utrecht High School

Address

1601 80th Street

Borough, Zip

Brooklyn 11214

Year Built

1922

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

12,761 sq. ft.

Roof Age

5 years old

Roof Condition

Unknown

Number of Roofs

Six

Additional Roof Load-Bearing Capacity

8 psf

Live Load

30 psf

Dead Load

25

Building Height

5 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2033

Roof Construction Type

Concrete/metal deck

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 4000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

K495-Sheepshead Bay High School
GENERAL INFORMATION

Site Name

Sheepshead Bay High School

Address

300 Avenue X

Borough, Zip

Brooklyn 11223

Year Built

1959

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

51,732 sq. ft.

Roof Age

1 year old

Roof Condition

Good condition

Number of Roofs

Seven

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

96 psf

Building Height

37 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2034

Roof Construction Type

Flat plate slab construction

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Basement, Room B22A

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Kings County Hospital Center-D Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Kings Hospital-D Building

Address

471 Clarkson Avenue

Borough, Zip

Brooklyn 11203

Year Built

2001

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

2,638 sq. ft.

Roof Age

14 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

32 psf

Live Load

56 psf

Dead Load

Unknown

Building Height

168 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

None

Roof Equipment

Mechanical equipment

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

480/277V 3-PH 6000A

Locations of Electrical Panels/Switchgear

Cellar, Room DCS-16

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Kings County Hospital Center-E Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Kings Hospital-E Building

Address

541 Clarkson Avenue

Borough, Zip

Brooklyn 11203

Year Built

1948

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

14,464 sq. ft.

Roof Age

11 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

16 psf

Live Load

40 psf

Dead Load

90 and 110 psf

Building Height

11 feet; 150 feet; 167 feet; 180 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

None

Roof Equipment

Mechanical equipment

Roof Warranty Expiration

2024

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1600A

Locations of Electrical Panels/switchgear

Cellar, Room ECE-51

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Kings County Hospital Center-R Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Kings Hospital-R Building

Address

451 Clarkson Avenue

Borough, Zip

Brooklyn 11203

Year Built

2008

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

6,387 sq. ft.

Roof Age

8 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

6 psf

Live Load

30 psf

Dead Load

Unknown

Building Height

84 feet; 107 feet; 111 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft.

Roof Equipment

Mechanical equipment

Roof Warranty Expiration

2027

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

480/227V 4000A

Locations of Electrical Panels/switchgear

Cellar, Room RC-30

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Kings County Hospital Center-S Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Kings Hospital-S Building

Address

451 Clarkson Avenue

Borough, Zip

Brooklyn 11203

Year Built

2005

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

20,781 sq. ft.

Roof Age

11 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

6 psf

Live Load

30 psf

Dead Load

107 psf

Building Height

96 feet; 108 feet; 121 feet; 137 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

approx. 3 ft.

Roof Equipment

Mechanical equipment

Roof Warranty Expiration

2024

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

480/227V 4000A

Locations of Electrical Panels/Switchgear

Building D Cellar, Room DCS-16

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Kingsborough Community College
GENERAL INFORMATION

Site Name

Kingsborough Community College: P-Central Services

Address

2007 Oriental Blvd

Borough, Zip

Brooklyn 11235

Year Built

1975

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

31,130 sq. ft.

Roof Age

approx. 1 year old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

assumed 40 psf

Dead Load

99 psf

Building Height

54 feet; 30 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2034

Roof Construction Type

Concrete on metal deck

ELECTRICAL SYSTEM

Existing Electrical Service

480/277V 4000A

Locations of Electrical Panels/Switchgear

Switchgear building

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M020-P.S. 020 Anna Silver
GENERAL INFORMATION

Site Name

P.S. 020 Anna Silver

Address

166 Essex Street

Borough, Zip

Manhattan 10002

Year Built

1963

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

17,512 sq. ft.

Roof Age

Main roof: approx. 4 to 5 years old, low roofs: 12 years old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

94 psf

Building Height

35 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2038

Roof Construction Type

Stone ballasted

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1600A

Locations of Electrical Panels/Switchgear

Basement, room B-3

Space for Additional Electrical Equipment

Room B-3, roof, or bulkhead walls

ATTACHED PICTURES

M028-P.S. 28
GENERAL INFORMATION

Site Name

P.S. 28 Manhattan

Address

475 West 155th Street

Borough, Zip

Manhattan 10032

Year Built

1958

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,132 sq. ft.

Roof Age

1 year old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

33 psf

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2016

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1800A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M064-P.S. 64
GENERAL INFORMATION

Site Name

P.S. 64 Manhattan

Address

600 East 6th Street

Borough, Zip

Manhattan 10009

Year Built

1951

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

11,323 sq. ft.

Roof Age

approx. 15 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

30 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

approx 3 ft., varies

Roof Equipment

Stair bulkheads, fenced roof garden, HVAC equipment, etc.

Roof Warranty Expiration

2005, 2014, 2025

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2400A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M092-P.S. 92
GENERAL INFORMATION

Site Name

P.S. 92

Address

222 West 134th Street

Borough, Zip

Mahnattan 10030

Year Built

1964

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,846 sq. ft.

Roof Age

2 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

127 psf

Building Height

45 feet; 65 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2031

Roof Construction Type

Flat plate slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/switchgear

Cellar, Switchboard Room C-17

Space for Additional Electrical Equipment

Room in C-17 to install service disconnect switch and net-meter

ATTACHED PICTURES

M143-I.S 143
GENERAL INFORMATION

Site Name

I.S. 143

Address

511 West 182nd Street

Borough, Zip

Manhattan 10033

Year Built

1965

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

24,038 sq. ft.

Roof Age

3 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

6 to 8 psf

Live Load

40 psf

Dead Load

159 psf

Building Height

46 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2032

Roof Construction Type

Varies at different areas of exisiting roof

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 3000A

Locations of Electrical Panels/Switchgear

Below northern area of the roof

Space for Additional Electrical Equipment

Roof and potentially bulkhead walls

ATTACHED PICTURES

M144-P.S. 242
GENERAL INFORMATION

Site Name

P.S. 242 Manhattan

Address

134 West 122nd Street

Borough, Zip

Manhattan 10027

Year Built

1956

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

19,242 sq. ft.

Roof Age

Roof 1: 2 years old; Remaining roofs: 5 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

30 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx 3 ft., varies

Roof Equipment

Stair bulkheads, HVAC equipment, etc.

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M167-I.S. 167
GENERAL INFORMATION

Site Name

I.S. 167 Manhattan

Address

220 East 76th Street

Borough, Zip

Manhattan 10021

Year Built

1953

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

16,504 sq. ft.

Roof Age

12 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3 ft. min, varies

Roof Equipment

Stair bulkheads, HVAC equipment, etc.

Roof Warranty Expiration

2023

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M188-P.S. 188
GENERAL INFORMATION

Site Name

P.S. 188

Address

422 East Houston Street

Borough, Zip

Manhattan 10002

Year Built

1903

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

19,250 sq. ft.

Roof Age

4 years old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

not available

Building Height

70 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2032

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Cellar, Switchboard Room C-17

Space for Additional Electrical Equipment

Space in C-17 for service disconnect switch and net-meter

ATTACHED PICTURES

M206-P.S 206
GENERAL INFORMATION

Site Name

P.S. 206 (tandem M112)

Address

508 East 120th Street

Borough, Zip

Manhattan 10035

Year Built

1969

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

31,223 sq. ft.

Roof Age

3 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

143 psf

Building Height

22 feet; 54 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2031

Roof Construction Type

Stone concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 3000A

Locations of Electrical Panels/Switchgear

Cellar

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M440-Bayard Rustin Educational Complex
GENERAL INFORMATION

Site Name

Bayard Rustin Educational Complex

Address

351 West 18th Street

Borough, Zip

Manhattan 10011

Year Built

1929

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

5,778 sq. ft.

Roof Age

approx. 15 years old

Roof Condition

Unknown

Number of Roofs

Five

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

40 psf

Building Height

7 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

approx. 3 ft.

Roof Equipment

Mechanical fan room

Roof Warranty Expiration

2020

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1800A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M485-Fiorello LaGuardia High School
GENERAL INFORMATION

Site Name

Fiorello LaGuardia High School

Address

100 Amsterdam Avenue

Borough, Zip

Manhattan 10023

Year Built

1984

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

24,110 sq. ft.

Roof Age

4 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

97 psf

Building Height

9 stories

Roof Tilt/Orientation

Flat built-up roof

Approx. Height of Parapet Wall

3 ft.

Roof Equipment

Roof drains, vent pipes, cooling towers

Roof Warranty Expiration

2030

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

120/208V 4000A

Locations of Electrical Panels/Switchgear

Mezzanine level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M501-Arthur Schomburg High School
GENERAL INFORMATION

Site Name

I.S. 201 - Arthur Schomburg High School

Address

2005 Madison Avenue

Borough, Zip

Manhattan 10035

Year Built

1965

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

24,666 sq. ft.

Roof Age

Two years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

194 psf

Building Height

56 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

4 ft.

Roof Equipment

Stair bulkheads, mechanical equipment, and auditorium stage tower

Roof Warranty Expiration

2038

Roof Construction Type

Flat plate slab stone concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A, 1600A, 200A, 100A

Locations of Electrical Panels/Switchgear

Basement, Room B30

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

M515-J.H.S 25
GENERAL INFORMATION

Site Name

J.H.S 25

Address

145 Stanton Street

Borough, Zip

Manhattan 10002

Year Built

1973

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

31,597 sq. ft.

Roof Age

approx. 12 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

163 psf

Building Height

72 feet; 49 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3.5 ft.

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2023

Roof Construction Type

Flat plate slab

ELECTRICAL SYSTEM

Existing Electrical Service

480/277V 4000A

Locations of Electrical Panels/Switchgear

Basement, near Stair 2

Space for Additional Electrical Equipment

Roof

ATTACHED PICTURES

Metropolitan Hospital Center-Main Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Metropolitan Hospital Center - Main Building

Address

1901 First Avenue

Borough, Zip

Manhattan 10029

Year Built

Unknown

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

13,901 sq. ft.

Roof Age

5 years old

Roof Condition

Unknown

Number of Roofs

Six

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

18 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3 ft. min, varies

Roof Equipment

HVAC Equipment, etc.

Roof Warranty Expiration

2027

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 8000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Metropolitan Hospital Center-Mental Health Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Metropolitan Hospital Center - Mental Health Building

Address

1914 Second Avenue

Borough, Zip

Manhattan 10029

Year Built

Unknown

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

9,208 sq. ft.

Roof Age

8 years old

Roof Condition

Unknown

Number of Roofs

One

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

15 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3 ft. min, varies

Roof Equipment

HVAC Equipment, etc.

Roof Warranty Expiration

2027

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 7000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Metropolitan Hospital Center-OPD Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Metropolitan Hospital Center - OPD Building

Address

1902 Second Avenue

Borough, Zip

Manhattan 10029

Year Built

Unknown

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

1,025 sq. ft.

Roof Age

8 years old

Roof Condition

Unknown

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

Unknown

Dead Load

Unknown

Building Height

9 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft.

Roof Equipment

HVAC Equipment, fenced in courtyard, etc.

Roof Warranty Expiration

2027

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q007-P.S. 7
GENERAL INFORMATION

Site Name

P.S. 7

Address

80-55 Cornish Avenue

Borough, Zip

Queens 11373

Year Built

1991

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

10,587 sq. ft.

Roof Age

5 years old

Roof Condition

Unknown

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

40 psf

Building Height

4 stories

Roof Tilt/Orientation

Slope and flat

Approx. Height of Parapet Wall

3 ft. on flat mechanical levels

Roof Equipment

Flat mechanical levels at ends of roof, HVAC equipment

Roof Warranty Expiration

2035, 2060

Roof Construction Type

Concrete/metal

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 6000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q008-J.H.S. 8
GENERAL INFORMATION

Site Name

J.H.S. 8

Address

108-35 167th Street

Borough, Zip

Queens 11433

Year Built

1960

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

17,917 sq. ft.

Roof Age

1 year old

Roof Condition

Unknown

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

26 psf

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft.

Roof Equipment

Stair bulkhead

Roof Warranty

2034

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2400A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q018-P.S. 18
GENERAL INFORMATION

Site Name

P.S. 18

Address

86-35 235th Court

Borough, Zip

Queens 11427

Year Built

1953

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

16,276 sq. ft.

Roof Age

2 years old

Roof Condition

Unknown

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

35 psf

Building Height

2 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkheads, HVAC equipment, etc.

Roof Warranty Expiration

Main roof: expired; Lower roof: 2032/2037

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1200A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q021-P.S. 21
GENERAL INFORMATION

Site Name

P.S. 21

Address

147-36 26th Avenue

Borough, Zip

Queens 11354

Year Built

1961

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

16,441 sq. ft.

Roof Age

approx. 1 year old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf*

Live Load

40 psf

Dead Load

41 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2035

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q025-J.H.S. 25
GENERAL INFORMATION

Site Name

J.H.S. 25

Address

34-65 192nd Street

Borough, Zip

Queens 11358

Year Built

1967

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

13,505 sq. ft.

Roof Age

2 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

10 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2033

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 6000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q067-J.H.S. 67
GENERAL INFORMATION

Site Name

J.H.S. 67

Address

51-60 Marathon Parkway

Borough, Zip

Queens 11362

Year Built

1954

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,864 sq. ft.

Roof Age

5 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

35 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2029

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 4800A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q074-I.S. 74
GENERAL INFORMATION

Site Name

I.S. 74

Address

65-15 Oceania Street

Borough, Zip

Queens 11361

Year Built

1951

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

15,472 sq. ft.

Roof Age

6 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

35 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2029

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q139-P.S. 139
GENERAL INFORMATION

Site Name

P.S. 139

Address

93-06 63rd Drive

Borough, Zip

Queens 11374

Year Built

1928 (Main building), 1959, 1998

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

10,718 sq. ft.

Roof Age

2 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf, roof R4 30 psf

Dead Load

46 and 36 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete/precast/roof deck

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1400A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q157-J.H.S. 157
GENERAL INFORMATION

Site Name

J.H.S. 157

Address

63-55 102nd Street

Borough, Zip

Queens 11374

Year Built

1943

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

20,185 sq. ft.

Roof Age

3 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

30 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2032

Roof Construction Type

Stone concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q183-P.S. 183
GENERAL INFORMATION

Site Name

P.S. 183

Address

2-45 Beach 79th Street

Borough, Zip

Queens 11693

Year Built

1968

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

12,360 sq. ft.

Roof Age

3 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2027/2032

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3200A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q192-I.S. 192
GENERAL INFORMATION

Site Name

I.S. 192

Address

109-89 204th Street

Borough, Zip

Queens 11412

Year Built

1960

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

46,297 sq. ft.

Roof Age

approx. 6 years old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

assumed 40 psf

Dead Load

134 psf

Building Height

54 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2029

Roof Construction Type

Stone ballast

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Room 114, Room 121

Space for Additional Electrical Equipment

Electrical distribution room

ATTACHED PICTURES

Q210-J.H.S 210 Elizabeth Blackwell
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

J.H.S 210 Elizabeth Blackwell

Address

93-11 101st Avenue

Borough, Zip

Queens 11411

Year Built

1967

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

44,444 sq. ft.

Roof Age

New roof September 2015

Roof Condition

N/A

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

HVAC units, exhaust fans

Roof Warranty Expiration

Unknown

Roof Construction Type

Under construction

ELECTRICAL SYSTEM

Existing Electrical Service

1600A/2500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

Q229-P.S. 229
GENERAL INFORMATION

Site Name

P.S. 229

Address

67-25 51st Road

Borough, Zip

Queens 11377

Year Built

1966

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

12,959 sq. ft.

Roof Age

3 years old

Roof Condition

Unknown

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

10 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx. 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2032

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Ground Floor

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q405-Bayside High School
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

Bayside High School

Address

32-24 Corporal Kennedy Street

Borough, Zip

Queens 11361

Year Built

1936

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

50,192 sq. ft.

Roof Age

New roof December 2015

Roof Condition

N/A

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Exhaust fans

Roof Warranty Expiration

Unknown

Roof Construction Type

Gravel built-up

ELECTRICAL SYSTEM

Existing Electrical Service

4000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

Q410-Beach Channel High School
GENERAL INFORMATION

Site Name

Beach Channel High School

Address

100-00 Beach Channel Drive

Borough, Zip

Queens 11694

Year Built

1970

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

80,090 sq. ft.

Roof Age

4 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3 ft. min, varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

Expired

Roof Construction Type

Concrete/precast/roof deck

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3200A

Locations of Electrical Panels/Switchgear

First Floor

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

Q490-Campus Magnet High School
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

Campus Magnet High School

Address

207-01 116th Avenue

Borough, Zip

Queens 11411

Year Built

1937

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

46,059 sq. ft.

Roof Age

New roof end of 2015

Roof Condition

N/A

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Elevator room

Roof Warranty Expiration

Unknown

Roof Construction Type

Flat tar/stones

ELECTRICAL SYSTEM

Existing Electrical Service

5000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

Queens Hospital Center-Main Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Queens Hospital-Main Building

Address

82-70 164th Street

Borough, Zip

Queens 11432

Year Built

2000

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

17,197 sq. ft.

Roof Age

14 years old

Roof Condition

Good condition

Number of Roofs

Five

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

114 psf

Building Height

5 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

Unknown

Roof Construction Type

Concrete on metal deck slab

ELECTRICAL SYSTEM

Existing Electrical Service

408/277V 400A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Roof, bulkhead walls

ATTACHED PICTURES

Queens Hospital Center-N Building
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Queens Hospital Center - N Building

Address

82-68 164th Street

Borough, Zip

Queens 11432

Year Built

1956

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

3,550 sq. ft.

Roof Age

13 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

99 psf

Building Height

8 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2022

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

408/277V 225A

Locations of Electrical Panels/Switchgear

4th Floor

Space for Additional Electrical Equipment

Roof, bulkhead walls

ATTACHED PICTURES

Queens Hospital Center-Pavilion
Please note that this is a 24-hour facility and utilizes an uninterruptible power supply (UPS)
GENERAL INFORMATION

Site Name

Queens Hospital Center - Pavilion

Address

82-50 164th Street

Borough, Zip

Queens 11432

Year Built

2005

Building Type

Hospital

Agency

HHC

ROOF

Approx. Available Roof Area for PV

9,938 sq. ft.

Roof Age

10 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

97 psf

Building Height

5 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2026

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

408/277V 400A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Roof, bulkhead walls

ATTACHED PICTURES

Queens Museum of Art
GENERAL INFORMATION

Site Name

Queens Museum of Art

Address

NYC Building, Flushing Meadows Corona Park

Borough, Zip

Queens 11368

Year Built

2008

Building Type

Museum

Agency

DCLA

ROOF

Approx. Available Roof Area for PV

31,266 sq. ft.

Roof Age

2 years old

Roof Condition

Unknown

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

30 psf

Dead Load

36 psf

Building Height

2 stories

Roof Tilt/Orientation

Curved

Approx. Height of Parapet Wall

None

Roof Equipment

None

Roof Warranty Expiration

2031

Roof Construction Type

Concrete/steel

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 4000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

R003-P.S. 3
GENERAL INFORMATION

Site Name

P.S. 3

Address

90 South Goff Avenue

Borough, Zip

Staten Island 10309

Year Built

1957

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

28,547 sq. ft.

Roof Age

2 years old

Roof Condition

Unknown

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

50 psf

Building Height

1 story

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2023

Roof Construction Type

Concrete/metal panel

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1800A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

R007-I.S. 7
GENERAL INFORMATION

Site Name

I.S. 7

Address

1270 Huguenot Avenue

Borough, Zip

Staten Island 10312

Year Built

1962

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

22,010 sq. ft.

Roof Age

1 year old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

41 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Approx 3 ft., varies

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2034

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2400A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X018-P.S. 18
GENERAL INFORMATION

Site Name

P.S. 18

Address

500 Morris Avenue

Borough, Zip

Bronx 10451

Year Built

1951

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

16,617 sq. ft.

Roof Age

6 years old

Roof Condition

Good condition

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

6 psf

Live Load

assumed 40 psf

Dead Load

91 psf

Building Height

52.25 feet; 41.13 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2034

Roof Construction Type

Gravel ballast

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 200A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Third floor roof inside the penthouse

ATTACHED PICTURES

X024-P.S. 24
GENERAL INFORMATION

Site Name

P.S. 24

Address

660 West 236th Street

Borough, Zip

Bronx 10463

Year Built

1951

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,041 sq. ft.

Roof Age

Two years old

Roof Condition

Unknown

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

20 psf

Building Height

2 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3.5 ft.

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2023

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1600A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X026-P.S. 396
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

P.S. 396

Address

1930 Andrews Avenue

Borough, Zip

Bronx 10453

Year Built

Unknown

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

8,471 sq. ft.

Roof Age

New roof October 2015

Roof Condition

N/A

Number of Roofs

One

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Condenser

Roof Warranty Expiration

2035/2040

Roof Construction Type

SBS modified bituminous

ELECTRICAL SYSTEM

Existing Electrical Service

1600A/2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

X052-I.S. 302
GENERAL INFORMATION

Site Name

I.S 302

Address

681 Kelly St

Borough, Zip

Bronx 10455

Year Built

1915

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

20,869 sq. ft.

Roof Age

4 years old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

107 psf

Building Height

77 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and mechanical equipment

Roof Warranty Expiration

2031

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/Switchgear

Cellar

Space for Additional Electrical Equipment

Outside Switchboard Room

ATTACHED PICTURES

X117-I.S. 117 Joseph H. Wade
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

I.S. 117 Joseph H. Wade

Address

1865 Morris Avenue

Borough, Zip

Bronx 10453

Year Built

1938

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

14,650 sq. ft.

Roof Age

less than 1 year old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Unknown

Roof Warranty Expiration

2035

Roof Construction Type

3-ply membrane, 1-ply mineral

ELECTRICAL SYSTEM

Existing Electrical Service

2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

X125-J.H.S 125 Henry Hudson
Although a feasibility study has not been conducted, the following site has been newly roofed and is considered acceptable for solar PV
*Available roof area for solar PV was determined by www.nycsolarmap.com
GENERAL INFORMATION

Site Name

J.H.S. 125 Henry Hudson

Address

1111 Pugsley Avenue

Borough, Zip

Bronx 10472

Year Built

1952

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV*

30,322 sq. ft.

Roof Age

approx. 1 year old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Exhaust fans

Roof Warranty Expiration

2034

Roof Construction Type

Unknown

ELECTRICAL SYSTEM

Existing Electrical Service

2500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

No updated pictures available

X134-P.S. 134
GENERAL INFORMATION

Site Name

P.S. 134

Address

1330 Bristow Street

Borough, Zip

Bronx 10459

Year Built

1963

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

17,211 sq. ft.

Roof Age

1 year old

Roof Condition

Good condition

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

40 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3.5 ft.

Roof Equipment

Stair bulkhead, HVAC equipment, etc.

Roof Warranty Expiration

2026

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 2000A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X135-I.S. 135
GENERAL INFORMATION

Site Name

I.S. 135

Address

2441 Wallace Avenue

Borough, Zip

Bronx 10467

Year Built

1953

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

17,944 sq. ft.

Roof Age

3 years old

Roof Condition

Unknown

Number of Roofs

Three

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

25 psf

Building Height

3 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

2.6 ft.

Roof Equipment

Stair bulkhead, air condition equipment

Roof Warranty Expiration

2031

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1375A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X139-J.H.S. 222
GENERAL INFORMATION

Site Name

J.H.S. 222

Address

345 Brooklyn Avenue

Borough, Zip

Bronx 10454

Year Built

1955

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

21,125 sq. ft.

Roof Age

2 years old

Roof Condition

Unknown

Number of Roofs

Four

Additional Roof Load-Bearing Capacity

Unknown

Live Load

Unknown

Dead Load

Unknown

Building Height

4 stories

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

3 ft.

Roof Equipment

Stair bulkhead

Roof Warranty Expiration

2024/2034

Roof Construction Type

Concrete/precast

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 1200A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X166-I.S. 166
GENERAL INFORMATION

Site Name

I.S. 166

Address

250 East 164th Street

Borough, Zip

Bronx 10456

Year Built

1969

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area (SF) for PV

17,723 sq. ft.

Roof Age

6 years old

Roof Condition

Unknown

Number of Roofs

One

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

10 psf

Building Height

4 stories

Roof Tilt/Orientation

Curved and flat

Approx. Height of Parapet Wall

2 ft. min

Roof Equipment

Stair bulkhead, HVAC equipment

Roof Warranty Expiration

2031

Roof Construction Type

Concrete

ELECTRICAL SYSTEM

Existing Electrical Service

208V 3-PH 3500A

Locations of Electrical Panels/Switchgear

Basement Level

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X181-I.S. 181
GENERAL INFORMATION

Site Name

I.S. 181

Address

800 Baychester Avenue

Borough, Zip

Bronx 10475

Year Built

1970

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

18,198 sq. ft.

Roof Age

6 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

Unknown

Live Load

assumed 40 psf

Dead Load

Unknown

Building Height

35 feet

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Bulkheads and exisiting mechanical equipment

Roof Warranty Expiration

2034

Roof Construction Type

Gravel ballast

ELECTRICAL SYSTEM

Existing Electrical Service

480/227V 2500A

Locations of Electrical Panels/switchgear

Sub-cellar Electrical Switchgear room, near Stair 1

Space for Additional Electrical Equipment

Within the X178 switchgear room, bulkhead walls of X181 roof

ATTACHED PICTURES

X415-Christopher Columbus High School
GENERAL INFORMATION

Site Name

Christopher Columbus High School

Address

925 Astor Avenue

Borough, Zip

Bronx 10469

Year Built

1939

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

23,451 sq. ft.

Roof Age

6 years old

Roof Condition

Good condition

Number of Roofs

Five

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

94 psf

Building Height

54 ft.; 72 ft.

Roof Tilt/Orientation

Flat built-up roof

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2029

Roof Construction Type

Stone concrete

ELECTRICAL SYSTEM

Existing Electrical Service

460/265V 4000A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Roof, mechanical penthouses

ATTACHED PICTURES

X440-Dewitt Clinton High School
GENERAL INFORMATION

Site Name

Dewitt Clinton High School

Address

100 W Mosholu Parkway S

Borough, Zip

Bronx 10468

Year Built

1929

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area (SF) for PV

27,000 sq. ft.

Roof Age

3 years old

Roof Condition

Good condition

Number of Roofs

One

Additional Roof Load-Bearing Capacity

6 psf

Live Load

40 psf

Dead Load

97 psf

Building Height

45 ft.

Roof Tilt/Orientation

Flat

Approx. Height of Parapet Wall

6 ft.

Roof Equipment

Stair bulkheads and elevator machine rooms

Roof Warranty Expiration

2032

Roof Construction Type

Stone ballast

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 2000A

Locations of Electrical Panels/Switchgear

Basement

Space for Additional Electrical Equipment

Unknown

ATTACHED PICTURES

X655-Samuel Gompers Voc High School
GENERAL INFORMATION

Site Name

Samuel Gompers Voc High School

Address

455 Southern Blvd

Borough, Zip

Bronx 10455

Year Built

1931

Building Type

School

Agency

DOE

ROOF

Approx. Available Roof Area for PV

8,904 sq. ft.

Roof Age

5 years old

Roof Condition

Good condition

Number of Roofs

Two

Additional Roof Load-Bearing Capacity

8 psf

Live Load

40 psf

Dead Load

96 psf

Building Height

61 feet; 92 feet

Roof Tilt/Orientation

Flat and gravel

Approx. Height of Parapet Wall

Unknown

Roof Equipment

Stair bulkheads and mechanical equipment

Roof Warranty Expiration

2020

Roof Construction Type

Concrete slab

ELECTRICAL SYSTEM

Existing Electrical Service

208/120V 1200A

Locations of Electrical Panels/Switchgear

Cellar

Space for Additional Electrical Equipment

Roof, bulkhead walls or inside penthouse

ATTACHED PICTURES

APPENDIX D – QUALIFICATIONS AND EXPERIENCE
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006

A successful proposer shall, upon request, submit to the Authorized Agency Contact Person the
following information relating to the proposer’s qualifications and competence to perform the
work:
a. Corporate descriptive materials and histories for the proposer demonstrating a minimum
of three (3) years of experience, for the Contractor or his personnel, performing similar
work (in scope and magnitude) as that described in this specification.
b. Organizational chart indicating key personnel and their associated tasks, including
subcontractors if any, for this contract.
c. List of at least three (3) contracts, whether completed or currently in effect, with a similar
scope of work as described herein. The following information is required regarding each
contract cited: contract description, term, dollar amount, name and address of contracting
agency or firm, name of agency/firm’s contact person including title and phone number.
d. Copy of all applicable licenses, permits, certificates, etc., of the appropriate type,
classification, etc. that are required to perform the work under the contract. The documents
shall be in affect at the time of the Proposal Due Date and throughout the entire term of the
contract.
e. Company’s Environmental Health and Safety (EH&S) information:
1) Written description of the company’s environmental, health and worker safety (safe
work practices) program and associated training clearly specify an understanding of all
OSHA, EPA and DEP requirements as well as its commitment to comply with these
requirements.
2) List of all workers’ job related accidents over the past two (2) years including copies
of worker’s compensation claims. Information provided on Contractor letterhead shall
be notarized.
3) List of all regulatory agency (e.g., OSHA, DEC, EPA, DEP, etc.) notices of violations,
fines and reportable releases of chemical or petroleum products associated with the
contractor’s operation over the last two (2) years. Information provided on Contractor
letterhead shall be notarized.
4) Worker’s Compensation Rating (i.e., Experience Modification Rating or EMR). EMR
shall be provided on a form produced by the insurance carrier. If the Contractor’s
EMR exceeds 3, the proposal shall be rejected. If the environmental, health and safety
and training program descriptions indicate that the Contractor understands its
regulatory requirements; the EMR is below 1.5; there is not a pattern of violations or

releases; and the Contractor has represented that its programs and training comply with
all regulatory requirements; it may be awarded the contract. If the Contractor’s EMR
is between 1.5 and 3.0, its submittals do not indicate that the Contractor understands its
requirements, it has a pattern of violations or releases or it did not indicate that it is in
compliance with regulatory requirements, the Agency may provide the Contractor with
the opportunity to remedy the problem. The attempt to remedy must include the
submittal of a corrective action plan describing what steps are being taken to reduce
violations, releases injuries and illnesses. If the Agency finds the plan acceptable, the
Contractor may be awarded the contract.
If a subcontractor(s) will be used to perform work under the contract, the qualifications and
experience information under items (a) to (d) shall be provided for each subcontractor and
submitted along with the Contractor’s information.

APPENDIX E – PROVISIONS FOR HEALTH AND SAFETY PLAN
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006

HEALTH AND SAFETY PLAN: The contractor shall submit to the Agency a written, sitespecific Health and Safety Plan (HASP). The HASP shall include, but not be limited to, the
following:















A brief description of the work to be performed under the contract, including contract
number and title.
A project level organizational chart identifying the contractor’s (and any subcontractors)
workforce such as project manager(s), supervisor(s), tradesmen, laborer(s), etc. and their
associated responsibilities, including the cell phone numbers of key personnel.
Specific work areas and their anticipated hazards.
Control measures required to protect workers from those hazards.
Surveillance methods and schedules of both walk-through surveys and in-depth safety
audits to be performed on site.
Areas requiring personal protection equipment, types of personal protection equipment,
and availability of personal protection equipment on site.
Medical monitoring and screening methods.
Emergency response procedures.
Copies of safety inspection check-off sheets to be used on a regular basis in evaluating the
site and work methods.
Means and method to control emissions of dust and fibers from any building openings.
A detailed outline of the contractor’s employee training program and work procedures to
demonstrate compliance with all applicable Federal, State and local laws and regulations.
An Emergency Evacuation Plan, specific to the plant and compatible with the location’s
existing evacuation plan. If the location’s plan is not readily available, the contractor’s plan
may be submitted as a supplement to the HASP at a later time. However, no work may
start until the contractor’s plan is approved by the City.
A Spill Plan, detailing the contractor’s procedures in the event of a chemical spill at the
work site, including a list of all chemicals to be stored on site by the contractor.

If the work under this contract includes certain activities that typically require the implementation
of health and safety measures (e.g., gas monitoring, confined space entry, hot work, excavation,
work at heights, scaffolding, hazardous removal/disposal, lock-out / tag-out, etc.), the HASP shall
include a detailed description of such activities and the associated health and safety measures to
be undertaken by the contractor in accordance with all applicable rules and regulations.
Acceptance of the plan by the Agency shall not impose on the City the responsibility for the
contractor’s health and safety program nor will it relieve the contractor from any of its safety
responsibilities.

APPENDIX F – REGULATED AND HAZARDOUS MATERIALS
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006

The Contractor is advised that lead, asbestos, and other hazardous materials may be present within
the worksite and, if so, will require special handling and other safe guard measures in order to
minimize exposure hazards to individuals at the work site and prevent environmental impacts to
the offsite areas.
Because the Agency’s initial investigation of the worksite was limited to accessible areas, the
Contractor is advised that additional regulated and/or hazardous materials may be discovered as
the work progresses. Regulated and hazardous materials typically include:





Asbestos-Containing Materials such as pipe gaskets, insulation, ceiling tiles, floor
tiles/mastic, roofing, fire-proofing, window caulking, etc.
Lead in paint, pipe joint material, piping, coating on electrical wires, etc.
PCBs in paint, fluorescent light ballasts/capacitors, transformers, large capacitors, coolants
(fluids), hydraulic fluids, heat transfer fluids, etc.
Mercury in paint, lighting (fluorescent, mercury vapor, ultra-violet), thermostats,
barometers, thermometers, electrical switches, relays, etc.

The Contractor shall, as directed by the Agency and on an as-needed basis, provide the following
services to properly address any additional regulated and/or hazardous materials that may be
discovered during the work: investigative, sampling, lab analysis, planning, removal,
transportation, and/or disposal work.
The work under this section shall be performed in accordance with all federal, state, and local
codes, rules, and regulations including, but not limited to, OSHA, EPA, NYS Department of
Health, NYSDEC, and NYCDEP. Investigative work shall be by a Safety Professional having
certification as a Certified Industrial Hygienist granted by the American Board of Industrial
Hygiene and with 5 years of experience in this field. Samples shall be taken in presence of the
Agency by individuals having the appropriate training and certification. Laboratories shall be New
York State certified and NELAP accredited for the analysis to be performed. Removal shall be by
company(s) and individual(s) having the appropriate certification and licensures. Disposal of all
removed materials shall be at facilities approved to receive such materials and shall be documented
by completed and signed manifests.
The cost for all work performed with regard to the materials initially discovered and described in
this section shall be included in the Contractor’s price.

APPENDIX G – DEPARTMENT OF EDUCATION STANDARD OPERATING
PROCEDURES

City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006

New York City Department of Education
Division of School Facilities
Standard Operating Procedures
Version 1, June 4, 2001
The New York City Department of Education (DOE) is committed to providing a
safe and healthy work environment for its employees, contractors and
subcontractors, as well to the students, teachers, school staff and to all those
who utilizes their school buildings. Many of DOE’s building maintenance
operations involve the disturbance of existing building materials containing
asbestos (ACBM) or lead base paint (LBP). The disturbance of these materials
without following proper asbestos or lead abatement procedures and in
accordance with applicable Federal, State and City rules and regulations, may
pose health or physical hazards to employees and to others utilizing the school
buildings .
Standard Operating Procedures (SOPs) are being implemented by the DOE in
order to ensure its commitment to providing a safe and healthy work environment
and compliance with all applicable rules and regulations when ACBM and LBP
are disturbed. These SOPs are effective immediately and are designed to avoid
any improper removal or disturbance of ACBM and/or LBP. These new
procedures are to be followed by any individual who is going to perform any work
in a NYC school building that will impact in any way any of the existing building
materials.
Therefore, all DOE personnel including custodial staff, skilled trades, DOE
contractors, subcontractors and any other individual(s) and/or group(s) PRIOR
TO BEGINNING any building maintenance work or work that will disturb any
building material and/or painted surface shall do the following .
1. Review and fully understand the scope of work of the project/task they have
b een assigned.
2. Conduct a walkthrough of the project work area(s). Identify and list all
building materials and their locations, which will be directly, indirectly or
potentially disturbed by or during the project./task work. The materials to
be identified and listed shall include all suspect ACBM and painted
materials. The identified materials and their locations shall be listed on
the provided the provided Building Material Data (BMD) form.
3. Review the AHERA INSPECTION REPORT AND MANAGEMENT PLAN OF
ASBESTOS CONTAINING MATERIALS AND OTHER AVAILABLE
RECORDS to determine if any of the identified materials are ACBM or LBP.
List findings on provided BMD form.
Standard Operating Procedures
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The AHERA INSPECTON REPORT AND MANAGEMENT PLAN OF
ASBESTOS CONTAINING MATERIALS are located in the General Office or the
Principal’s office in each school. Instructions of how to us/read the AHERA
records are included in each book or can be obtained from theDOE EHS
Department telephone number (718) 361- 3808.
4. Contact DOE/DSF EHS department at (718) 361-3808 to obtain information
and/or to request additional information regarding identified material when:
a) The AHERA and/or other records were not made available for review.
b) The identified material(s) is/are not included in the reviewed records
c) Require assistance in interpretation of data.
5. DO NOT PROCEED WITH WORK and immediately notify your supervisor
and DOE/DSF EHS Department (718) 361-3808 when:
a) Any of the affected material(s) is/are listed as ACBM or assumed ACBM
and/or LBP or assumed LBP in any of the records reviewed.
b) The work will disturb painted materials located in areas utilized by Pre-K,
K, 1 st grade, LYFE Centers Physically Challenged and/or Special
Education students, (Targeted areas).
6. If any painted building materials are to be disturbed on any non-targeted
areas, general dust procedures must be followed.
ALL WORK DISTURBING ACBM and/or LBP SHALL BE PERFORMED BY
ASBESTOS/LEAD CERTIFIED PERSONNEL FOLLOWING PROPER
ABATEMENT PROCEDURES IN ACCORDANCE WIITH FEDERAL, NYS AND
NYC RULES AND REGULATIONS AND NYCDOE PROCEDURES.
7. PROCEED with work, if identified materials are confirmed to be NON-ACBM
and NON-LBP, as follows:
a) Notify principal and school custodian in writing that work will proceed and
coordinate work schedule with them. The attached Work Notification
Letter (WNL form) should be utilized for this purpose.
b) Maintain a safe, clean and tidy work area that is well defined and clearly
demarcated. Secure the work area from unauthorized access. Industry
standard safety signs, barricade systems and security systems shall be
utilized for that purpose.
c) Implement existing dust control procedures (see attached copy)
Standard Operating Procedures
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d) Utilized tools and work practices that will limit and minimize noise to the
extent possible
e) Store all construction materials in a designated location (custodian shall
designate). No storage of hazardous chemicals or materials on site is
permitted unless arrangements are approved prior to beginning work.
f) Obtained copies of Material Data Safety Sheets (MSDSs) for all material
utilized on the project. All MSDs shall be on site and readily accessible
For review upon request. Copies of all MSDs shall be furnished to school
custodian.
8. Restrict all work that may be disruptive to after school hours. Such work
include.
a) Any work generating dust, noxious or toxic vapors or fumes that cannot be
contained within the work area.
b) Any work/activity generating excessive noise.
c) Transportation of construction materials and/or contractor waste.
9. Return work areas(s), upon completion of project, back to school in the same
or better condition than the area was found prior to the commencement of
work and:
a) Free of all construction materials, tools and debris.
b) Free of any visible dust.
c) The furniture will be arranged in the same manner in which it was found
prior to the commencement of the work.
10. Adhere to all NYCDOE safety and security policy and procedures while on
school grounds. At all times.
a) Enter and Exit school through the main entrance.
b) Sign in at the security desk upon arrival.
c) Wear photo identification.

Standard Operating Procedures
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d) In the event you are directed to use another entrance/exit, such
entrance/exit shall not be left open and unattended during its use. When
not in use, said exit/entrance shall be secured.
e) Utilize only the facilities, such as bathroom and/or break/lunch area,
designated by the school principal for use during the project. DO NOT
USE ANY OF THE STUDENT BATHROOMS.
11. BMD form must be maintained in the school.
At any time during the project, should you have any question and/or are in
doubt STOP WORK immediately and call your supervisor.
12. A HEPA vacuum should be utilized in each school as part of the regular
SOP for all work producing dust and particulate debris.

Standard Operating Procedures
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DEFINITIONS
Asbestos-Containing
Building Materials (ACM):

Any building material containing greater than
1% asbestos;

Non-ACM:

Any building material that it is confirmed via
laboratory analysis to contain less than 1%
asbestos;

Lead Based Paint (LBP)

Any paint, varnish, shellac, or other coating
that contains lead equal to or in excess of 1.0
mg/cm2 as measured by an X-ray
Fluorescence Analyzer (XRF) or laboratory
analysis of 0.5% by weight:

Directly Disturb:

An operation performed on a suspect surface
will cause a disturbance. For example,
drilling, sanding, etc.

Indirectly Disturb:

Work performed on a non suspect surface
that is adjacent to a suspect surface. For
example demolition of a non suspect wall
adjacent to suspect tiles or window frame.

Potentially Disturb:

During scope development, suspect areas
that are anticipated to be disturbed.

AHERA:

Asbestos Hazard Emergency Response Act;

DOE EHS:

Department of Education Environment Health
& Safety Unit

Excessive Noise:

Any noise which is not usual for a school
Environment and/or setting;

Visible Dust:

Any dust which is visually detectable without
the aid of instrument;

SOP’s:

Standard Operating Procedures;

BMF Form:

Building Material Data Form;

Standard Operating Procedures
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WNL Form:

Work Notification Letter Form

LYFE CENTER:

Living for the Young Family through Education

HEPA:

High Efficiency Particulate Air Filters

Standard Operating Procedures
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New York City Department of Education
Dust Control Procedures
Version 1, June 4, 2001
Purpose:

The purpose of these procedures are to ensure that any
maintenance, repair or renovation activity that impacts
building materials or creates dust is performed in such a way
as to Contain, Minimize and Clean up any and all dust
generated by the activity.

Applicability:

The following procedures shall be utilized for all
maintenance, repair, or renovation projects that could result
in the generation of dust and/or debris. These procedures
specify requirements for work area preparation, work
practices and clean up of dust generating activities. This
specifically includes activities impacting building or
construction materials.

Exclusions:

Asbestos Containing Building Materials (ACBM)
These procedures are not applicable to maintenance, repairs
or renovations disturbing materials that are known, assumed
or suspected of containing asbestos. All ACBM’S are to be
treated in accordance with Federal, State, City and NYC D
DOE Rules, Regulations and Procedures.
Lead-Based Paint (LBP)
These procedures are not applicable to maintenance, repairs
or renovations disturbing paint surfaces that are known,
assumed or suspected of being coated with Lead-Based
Paint in “Sensitive Work Areas’. All maintenance, repairs, or
Renovations performed in “Sensitive Work Areas” impacting
LBP, shall be performed in accordance with NYC DOE LBP
abatement procedures.
“Sensitive Work Areas”- Any area utilized by Pre –K, K, 1st
Grade, Pregnant Teens, Physically Challenged and/or
Special Education Students.

General:

All painted surfaces shall be assumed to contained
detectable levels of lead unless determined otherwise by
laboratory analysis of paint samples.
All DOE personnel including custodial staff, skilled trades,
DOE contractors, etc. disturbing painted surfaces shall
Comply with the requirement of the OSHA Lead Standard

Dust Control Procedures
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29 CFR 1926.62 and Hazard Communication requirements
as well as all other applicable standards when performing
work at NYC DOE facilities
All waste generated from maintenance, repair of renovation
activities shall be disposed of legally and in accordance with
applicable Federal, State, and local requirements
All dust projects shall establish regulated work areas based
upon project classification. Access to all active work
areas shall be restricted to authorized contractors shall be
prohibited from entering the work zone. Whenever possible
dust generating activities will be performed after school
hours.
Roles of
Project
Supervisors:

A Project Supervisor (s) shall be designated to ensure
compliance with the Dust Control Procedures for all
maintenance, repairs or renovation projects. The following
list identifies the duties of the Project Supervisor when
implementing activities under this program.
Ø Be familiar with and understand how the Dust Control Program
applies to their specific projects and staff.
Ø Ensure day to day compliance with the Dust Control
procedures.
Ø Assess the potential dust generating activities and properly
classify the job based upon the quantity of
material being disturbed and the work methods used.
Ø Periodically inspect work sites to ensure that specified
procedures are being followed. Take immediate corrective
action as necessary.

Training
Requirements:

Supervisor training will inform key individuals of the
following:
Ø The requirements for completing work under the Dust Control
Program.
Ø The need to understand how the Dust Control Program and
dust control standards apply to their specific job sites and
employees.
Ø The importance of compliance with the Dust Control Program.

Dust Control Procedures
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Ø Incident reporting and notification of DOE Environmental
Health and Safety.
Workers shall be trained in the requirements of the Dust Control
Program. Training to employees shall be provided in accordance
with the following:
Ø When they arrive at the job site by supervisor
Ø As a topic during periodic safety meetings
All personnel should be trained in the following:
Ø Scope and purpose of the Dust Control Program.
Ø Scope and specific requirements of the current job site.
Project
Classification:

All projects shall be classified according to the following:
Large Scale Jobs:

Dust producing activities
Disturbing >100 square or linear
feet or material

Moderate Scale Jobs:

Dust producing activities
disturbing >2 but <100
square feet or linear feet of
material.

Small Scale Jobs:

Dust producing activities
Disturbing <2 square feet or
linear feet of material

All projects shall be classified as one of the three categories
above and shall be performed in accordance with the
corresponding work plan specified in this document.
Products:

Polyethylene sheeting shall be 6-mils in thickness
and shall be of appropriate size to minimize the frequency of
joints and seams.
Polyethylene disposal bags shall be 6-mils in thickness. All
bags shall be sealed with duct tape or plastic ties
Designed for secure closure.
Tape and/or adhesive spray capable of sealing joints and seams
of adjacent polyethylene sheets as well as for attachment of
polyethylene sheets to finished and unfinished
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surfaces. All products must be effective under both wet and
dry conditions.
HEPA filtered Exhaust system shall be used during
powered dust-generating activities. THE NYC DOE DSF EHS
(Environmental Health and Safety) prohibits the use of
powered equipment without HEPA exhausts without prior
approval.
Vacuum units of suitable size and capacity shall be used for all
projects and be equipped with HEPA filtration capable of trapping
and retaining 99.97% of all particles 0.3 micrometers in diameter
or greater.
Warning signs and/or barrier tape shall be posted at each work
area to restrict access by building occupants or unauthorized
personnel. Signage must read – “Do Not Enter – Construction
Area” or equivalent applicable warning.
General Cleaning Materials and equipment:
Ø Disposable rags
Ø String mop and buckets
Ø Cleaning solution Ledizolv or equivalent – Tri-sodium
phosphate (TSP) is prohibited.
Ø Water mister or spray bottles
Ø Dust pan and soft broom (dry sweeping prohibited)
Ø Hand and eye protection (chemical resistant gloves and
goggles)
Ø Ground Fault Circuit Interrupter (GFCI) – Whenever wet
methods are used all electrical equipment shall utilize GFCI to
avoid shock.
General
Work Area
Preparation:

All building occupants will be asked to leave the work area
until completion of the operation. Projects performed in common
areas shall establish a sufficient perimeter to ensure that
occupants are not exposed to dust generated by the activity.
All doors at entrances to the work area shall be closed and/or
sealed with polyethylene sheeting (6-mils). If doorways can not
be closed and sealed with tape, a single layer of polyethyl ene
sheeting shall be sealed over the
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opening with a flap weighed at the bottom to close the opening.
Install barrier dust mats at all worker entrances/exits.
Warning signs and barrier tape shall be posted to restrict access
to the work area.
All furniture, fixtures, equipment and personal effects shall be
moved a minimum of 5 feet from the work area and covered with
polyethylene sheeting secured with duct tape at the edges. All
immovable objects shall be covered with polyethylene sheeting
and sealed with tape.
Drop cloths of plastic or polyethylene sheeting shall be placed
under and adjacent to the surface or component being disturbed
to contain dust and debris. Drop cloths shall be of sufficient size
to exceed the impact areas by a minimum of 5 feet in every
direction or as necessary to protect furniture, fixtures, equipment
or personal effects in or near the work area.
Dust Control
Procedures:

Wet methods shall be used to control the dispersal of dust and
and debris. Misting or spray bottles shall be used to wet surfaces,
reduce dust, and wet debris. Water or detergents shall not be
sprayed or applied at or near electrical sockets switches or
outlets.
Dust generating power tools shall be equipped with dust
collectors, HEPA filtration and HEPA vacuum collection systems.
Power tools without HEPA dust collection shall only be used in
conjunction with suitable work area containment’s and NYC DOE
approval.
All dust, debris, waste or removed components shall be carried or
transported from the work area to the disposal site in manner that
could disperse dust or debris to any area of the building.
All waste or debris shall be placed in polyethylene disposal bags,
or appropriate containers to ensure that dust is not dispersed
during transport. Large components or materials must be
wrapped in polyethylene sheeting or were cleaned and vacuumed
prior to transport from the work area.
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Cleanup
Procedures:

All dust, debris or waste associated with or generated by
the maintenance, repair or renovation activity shall be
removed. Final cleanup shall ensure that the area is left
cleaner than original conditions found and no trace of the
activity is to be left behind.
The cleaning process shall consist of HEPA vacuuming,
wet wiping/mopping and a repeated HEPA vacuuming of
the entire work area. All surfaces in and around the work
area must be free of dust generated during the work.
Cleanup shall begin at the far end of the work area and
move towards the entrance vacuuming floors last.
If dust or debris has migrated to areas of the building other
than the immediate work area, those areas shall be
incorporated into the work area and thoroughly cleaned to
ensure all visible dust generated by the activity is
eliminated.
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WORK PRACTICES FOR LARGE SCALE JOBS
(IMPACTING >100 SQUARE OR LINEAR FEET OF MATERIAL)
1.

Determined the most effective way of isolating the work area from occupants,
students and employees. This may be done using a temporary demising wall,
plastic barriers or by sealing off the doors by taping the door closed or
temporarily removing the door and placing a sheet of plastic over the doorway,
cutting a slit down the middle, and covering the slit with a second layer of plastic
to act as a flap.

2.

If installing a temporary wall partition from floor to ceiling, perform work after
hours and isolate the area from the rest of the building, following established
procedures.

3.

Post “DO NOT ENTER” signs. Do not let occupants of other unauthorized
employees in the area.

4.

Cover all air return or exhaust vents in the work area with plastic sheeting and
duct tape.

5.

Remove all objects from the room or work area to a storage area. Prior to
removal, wet-wipe any excessively duty items with a rag misted with water.
Cover large items or immovable objects remaining in the work area with
polyethylene sheeting. Seal the rags in a plastic bag for disposal.

6.

Cover the floor with a sheet of plastic immediately underneath the work area.
Temporarily tape to the floor using duct tape.

7.

While performing the work, limit the dust generated by removing the materials in
sections, utilizing HEPA filtration or HEPA vacuum collection systems. Bag
debris immediately for disposal.

8.

Lightly mist with water in a spray bottle or a Hudson type sprayer to control dust.

9.

Use ground=fault circuit interrupter (GFLIs) devices in all extension cords power
tools, etc.

10 If the work produces dust that can not be limited by removal in sections or
misting, and the work area configuration allows, utilize the HEPA air filtration
machine with the intake directly across from the dust generating activity.
Exhaust the HEPA unit outside of the building.
11. Occasionally mist and wet-wipe the polyethylene sheeting and place rages in
zip-lock bags for disposal.
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12.

As construction debris is generated, either HEPA vacuum, seal in plastic bags
or plastic sheeting seal for transport.

13. When the construction task is completed, vacuum and wet-wipe the
polyethylene sheeting.
14. Place rags on the polyethylene sheeting and tightly roll from the corners to the
middle. Seal the rolled plastic sheeting and wet rags with duct tape.
15. Visually inspect the area for any remaining dust or debris. HEPA vacuum, wet
wipe and vacuum a second time to remove all visible dust and debris.
16. Remove the plastic sheeting from all air returns and exhausts. Wet-wipe, roll it
up for disposal.
17. Transport debris to the disposal area using the following guidelines:
a. Always try to transport debris during the hours of least activity in the
building and along the most direct, but least congested route.
b. If using a disposal cart or container, ensure the lid is tightly secured and
the wheels are clean prior to exiting the work area.
c. If any debris is spilled outside of the work area, immediately wet-wipe the
debris and seal in a bag.
18. Clean all tools and equipment before removal from the work area.
19. Prior to removing any temporary wall partition from floor to ceiling or polyethylene
barriers, a final inspection must be performed by the Responsible Person (e.g.
Project Supervisor, Project Manager) or designee to ensure proper cleanup has
been completed.
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WORK PRACTICES OR MODERATE SCALE JOBS
(IMPACTING >2 BUT <100 SQUARE OR LINEAR FEET)
1.

Determine the most effective way of isolating the work area from occupants and
employees. This may be done using plastic barriers or by sealing off the doors
by taping the door closed or temporarily removing the door and placing a sheet
of plastic over the doorway, cutting a slit down the middle and covering the slit
with a second layer of plastic to act as a flap.

2.

Post “DO NOT ENTER” signs. Do not let occupants or other unauthorized
employees in the area.

3.

Cover the floor with a sheet of plastic immediately underneath the work area.
Temporarily tape to the floor using duct tape.

4.

Remove all moveable objects from the room or to a designated section of the
room. Prior to removal, wet-wipe any excessively dusty items with a rag misted
with water. Seal the rags in a bag for disposal.

5.

Cover the floor with a sheet of plastic immediately underneath the work area.
Temporarily tape to the floor using duct tape.

6.

While performing the work, limit the dust generated by removing the materials in
sections, utilizing HEPA filtration or vacuum collection systems. Bag debris
immediately for disposal.

7.

Lightly mist, as necessary, during activities that produce dust with water in a
spray bottle or a Hudson type sprayer.

8.

Occasionally mist and wet-wipe the polyethylene sheeting and place rags in
bags for disposal.

9.

Use ground-fault circuit interrupter (GFLIs) devices on all extension cords, power
tools, etc.

10. As debris is generated, either HEPA vacuum, seal in plastic bags or plastic
sheeting and duct tape for transport to disposal area.
11. When the task is completed, HEPA vacuum and wet-wipe the polyethylene
sheeting.
12. Place rags on the polyethylene sheeting and tightly roll from the corners to the
middle. Seal the rolled plastic sheeting and wet rags with duct tape.
13. Visually inspect the area for any remaining dust or debris. HEPA vacuum, wetwipe and vacuum a second time to remove all visible dust and debris.
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14. Remove the plastic sheeting from all air returns and exhausts. Wet-wipe, roll it
up for disposal.
15. Transport debris to the disposal area using the following guidelines:
§

Always try to transport debris during the hours of least activity in the building
and along the most direct, but least congested route.

§

If using a disposal cart or container, ensure the lid is tightly secured and the
wheels are clean prior to exiting the work area.

§

If any debris is spilled outside of the work area, immediately wet-wipe the
debris and seal in a bag.

16. Clean all tools and equipment before removal from the work area.
17. Prior to removing any temporary wall partition from floor to ceiling or
polyethylene barriers, a final inspection must be performed by the Responsible
Person (e.g. Project Manger) or designee to ensure proper cleanup has been
completed.

Dust Control Procedures

Page 10

WORK PRACTICES FOR SMALL SCALE JOBS
(<2 SQUARE OR LINEAR FEET)
1.

Remove all furniture, fixtures and belongings from the work area a minimum of 5
feet in all directions.

2.

Regulate the work area to restrict access to the immediate work area. Keep all
doors closed and do not let building occupants or other unauthorized employees
into the area. Post “DO NOT ENTER” signs at all entrances to the work area. In
common areas utilize barrier tape to establish the regulated area.

3.

Place a drop cloth of polyethylene sheeting immediately underneath the work
area extending a minimum of 5 feet in each direction.

4.

Temporarily secure the drop cloth to the floor with duct tape.

5.

For work on ceilings, cover the floor immediately under the work area with
plastic of sufficient size to catch the dust and debris generated by the activity.

6.

Cover all air return or exhaust vents if within 5 feet of the work area with plastic
sheeting and duct tape.

7.

Complete the task, minimize dust production. Lightly mist work area with water
in a spray bottle to minimize dust.\

8.

When the work is completed, wet-wipe the polyethylene sheeting and, if
necessary, other areas close by with a damp rag.

9.

Place rags on the polyethylene sheeting and tightly roll from the corners to the
middle. Seal the rolled plastic sheeting and wet rags with duct tape and place in
disposal bags.

10. Visually inspect the area for any remaining dust and wet-wipe as necessary.
11. If installed, remove the plastic sheeting from all air returns and exhausts.
Roll-up for disposal.
12. Transport debris to the outside disposal area using the following guidelines:
§

Always try to transport debris during the hours of least activity in the building
and along the most direct, but least congested route.

§

If using a disposal cart or container, ensure the lid is tightly secured and the
wheels are clean prior to exiting the work area.
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§

If any debris is spilled outside of the work area, immediately wet-wipe the
debris and seal in a bag.

13. Clean all tools and equipment before removal from the work area,

Dust Control Procedures
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APPENDIX H – NYC DATA ACQUISITION SYSTEM SPECS
NEW YORK CITY DATA ACQUSITION SYSTEM SPECIFICATIONS
City of New York – RFP for Rooftop Solar Electricity on Public Buildings –PIN #: 85615P0006
This specification covers the meter/data logger, communications/data transfer requirements, and
monitoring/administration requirements for a data acquisition system (“DAS”) that is compatible with the
NYC Smart Solar City Project. The objective of the project is to provide real-time information on NYC
solar production to the electric utility serving the site, DCAS, host buildings, and ultimately the general
public.

MONITORING SPECIFICATION REQUIREMENTS

Data Acquisition System(s) will include the following hardware components integrated into one or more
metal NEMA 4 enclosures:

PART 1 GENERAL

Real-time web-based data acquisition system (DAS) shall be AlsoEnergy Inc. or approved equivalent.

1.01

SYSTEM DESCRIPTION

API: Enables custom interface to Solar Monitoring System for the purpose of data exchange or
configuration
A.
B.

1.02

A.
B.

Solar Monitoring Hardware: Meters, environmental sensors and communications adapters as
specified below
Solar monitoring software: Web-based software application that offers customizable feature
set for system engineers, operations and maintenance providers, system owners and the general
public. Details specified below.

COORDINATION

Coordinate Work of this Section with installation, placement and needs of power and data
connection at all equipment locations
Coordinate Work of this Section with DAS installer and local IT administrator for local
network provisioning and port access as necessary

PART 2 PRODUCTS
2.01 FUNCTIONAL
SOFTWARE

DESCRIPTION

OF

SOLAR

MONITORING

SYSTEM

A. Web Based Software: Internet Explorer, Firefox, Chrome or equivalent.
B. Host and maintain software application on software manufacturer's data servers enabling
Application to be accessed on the web.
C. Provide integration to monitoring hardware which enables live data from DAS to be displayed on
web interface.
D. Fifteen minute Data to be stored for at least 5 year contract term, extendable at customer’s request.
Higher frequency data to be stored for six months.
E. Solar monitoring software features:
1. Views to include the following features:
i. Unique, publicly accessible URL address

ii. Real-time system data depicted in graphically in gauges or charts
1. Current system power output
2. Accumulated energy production
iii. Historical system data
1. Displays expected photovoltaic performance, actual photovoltaic
performance, cost savings, and environmental sensor data points through
interactive graphs.
a. Daily
b. Weekly
c. Monthly
d. Yearly
iv. Calculated Energy Savings ($)
v. Environmental equivalency information
1. Graphical displays indicating energy produced in terms of pollution or
fossil fuels offset.
vi. Customization options to include:
1. Logo
2. Color scheme
3. Photographs
4. System details
vii. Live weather data from environmental sensors or local National Oceanic and
Atmospheric Administration station feed.
2. Administration level site to include the following features:
i. Secure, password protected accounts
ii. Interactive, real time display of all collected data
iii. Advanced graphical suite including:
1. User selected data fields
2. User selected timeframes
3. User selected resolution
iv. Complete download access to:
1. Raw data directly from meters and environmental sensors in .csv formatted
files
2. User created tables and datasets
3. Prepared and totalized data over any timeframe
v. Detailed system statistics including:
1. Representations and comparisons to historical performance
2. Peak performance trends
3. Capacity factor data
vi. User configurable alarms
1. Automatic email notifications in the event of poor system performance or
equipment failures
3. Portfolio site to include the following features:
i. Secure, password protected access
ii. Aggregate system performance graphs and data
iii. Aggregate system statistics
iv. Geographic display of systems
v. Direct creation and management of additional accounts

vi. User groups with custom feature sets and access levels
vii. User configurable reports
1. Scheduled email reports detailing:
a. System performance by day, week, month, year
F. Data shall be stored in a “cloud hosted” environment with the highest standards of redundancy and
disaster recovery including redundant hosting sites
G. Solar Monitoring provider shall be qualified to submit production and other data to
1. Regulatory agencies
2. Utilities
3. The CSI
4. Grid Operators
H. Data shall be easily downloadable via an API
I. Complete data history can be downloaded at one time

2.02

HARDWARE

A. DAS data logger to include the following features:
1. Operating conditions:
i. Operating temperature range -30 degrees C to 70 degrees C.
ii. Operating humidity range from 0% to 95%, non-condensing
2. Memory and storage requirements:
i. Non-volatile Storage capacity for 1 month of 15 minute interval data from a single
device when remote server connection is unavailable
ii. First in, first out file storage management
iii. Support for removable flash storage device
3. 2- way site communication through supported protocols:
i. Modbus RTU (RS-485)
ii. Modbus TCP
iii. TCP/IP over Ethernet for data transmission via hypertext transfer protocol
(HTTP), file transfer protocol (FTP).
iv. BACnet MS/TP
v. BACnet Over IP
4. Listed or recognized for intended usage by an NRTL
5. Capable of recording data at a minimum 1 minute interval
6. Capable of remote configuration via web portal
7. Support for power by 24VDC
8. Minimum 5 year manufacturer’s warranty with Advance Exchange Support
9. UL, CSA, FCC, Agency Approvals
10. Preconfigured to upload to the Also Energy data base
B. Revenue grade energy meter to include the following features:
1. Operating conditions:
i. Operating temperature range -30 degrees C to 70 degrees C.
ii. Operating humidity range from 0% to 95%, non-condensing.
2. Inputs:
i. Voltage, mA or 5A current type current transformers
ii. Direct voltage inputs up to 600V
3. Optional integrated I-Block
4. Communications via Modbus RTU
5. Minimum accuracy of 0.5%

6. Preconfigured for use with supplied CTs
7. Measured quantities per phase:
i. Power (kW)
ii. Accumulated energy imported (kWh)
iii. Accumulated energy generated (kWh)
iv. Accumulated net energy generated (kWh)
v. Voltage (V)
vi. Current (A)
vii. Frequency (Hz)
viii. Reactive power (kVAR)
ix. Apparent power (kVA)
x. Power factor
8. Measured quantities averaged across phases:
i. Voltage (V)
ii. Current (A)
iii. Power factor
9. Total of all phases
i. Power (kW)
ii. Accumulated energy imported (kWh)
iii. Accumulated energy generated (kWh)
iv. Accumulated net energy generated (kWh)
v. Current (A)
vi. Reactive power (kVAR)
vii. Apparent power (kVA)
C. Environmental sensors
1. Include sensors to measure the following data points:
i. Plane of array irradiance (W/m2)
ii. Ambient temperature (ºC or ºF)
iii. Module temperature (ºC or ºF)
iv. Wind speed (mph)
v. Wind Direction
2. Include a suitable analog to digital converter capable of transmitting data using Modbus
RTU protocol.
3. Operating conditions appropriate for installation setting
i. Irradiance sensor capable of low thermal drift over operational temperature range
ii. Irradiance sensor to be UV resistant
iii. Ambient temperature sensor to be shielded from direct solar radiation
iv. Module temperature sensor operating range -30C to 80C
D. Assembly
1. Enclosure UL Listed NEMA 4
2. ETL Listed, Conforms to U.L. Standard 61010 and CSA 22.2
3. Power Supplies conform to UL 60950-1, EN60950-1, EN6100-4, CE
4. 120VAC/277VAC or 480VAC three phase delta power supplies

PART 3 SUPPORT
3.01

INSTALLATION PHONE SUPPORT

A. Unlimited

3.02

SOFTWARE SUPPORT

3.03

ON-SITE INSTALLATION SUPPORT

A. Via Email and Phone
B. Webinar software training as needed
A. Available

PART 4 EXECUTION
4.01

COORDINATION

4.02

INSTALLATION

4.03

FIELD QUALITY CONTROL

A. Coordinate with electrician to install communications and power wiring
1. Communication wire must be appropriate for protocol
i. Shielded twisted pair with dedicated reference for modbus
ii. Communication wire should be installed in dedicated conduit where necessary
iii. DC power wiring to be sized to minimize voltage drop
B. Coordinate with photovoltaic system installer to install environmental sensors during PV panel
installation
C. Coordinate with photovoltaic system installer for integration
D. Coordinate with IT department for network provisioning

A. The equipment shall be factory wired ready for field connections for power and data.
B. Provide phone support during the installation of solar monitoring system hardware. Follow
manufacturer’s installation recommendations and requirements during installation.
C. Provide full software deployment within 2 business days of site commissioning.
1. Initial set up of four users – one Administrator and up to three users
2. Site Set Up of all devices
3. Site Performance Model Input (data provided by customer)
4. Basic Alert set-up of Communication Faults and Device Faults
D. Provide Single Line Drawings and schematics as part of deliverables.
A. Inspect hardware for defects and physical damage, labeling of NRTL and nameplate compliance
with the Contract Documents.
B. Confirm energy meter power readings with reference to photovoltaic inverter display.

